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1. NOTICE TO DESIGN/BUILD ENTITIES

The Solano Community College District (hereinafter “the District”) seeks responses from
experienced Design/Build Entities (DBE) to design and construct a new Autotechnology
Building along with ancillary facilities (Student Success Center, Potential Welding and
Automotive Shops) (“Project”). The new Project will replace the temporary facility at
1301 Georgia Street, Vallejo, California. The Project will be a high-performing and
attractive facility that supports the mission of the District. The Project is approximately
18,000 square feet and will house state-of-the-art equipment for automotive
service and repair. The site for this new facility will be on the Solano Community
College Vallejo Center Campus, located at 545 Columbus Parkway, Vallejo, CA
94591. The construction value of the Design/Build Contract will be approximately
$12,500,000.

The Pre-Qualification Application and other documents including addenda will be posted
to the District website at:

http://www.solano.edu/measureg/vendor.php

Documents will also be posted with Blue Print Express Reprographics (BPXpress). For
information, please contact Bob Collins of Swinerton Management & Consulting via e-

mail only at: rcollins@swinerton.com Please include in your request Company Name,
Contact Person, Mailing Address, valid e-mail address, telephone and fax numbers.

Respondents to this Pre-qualification questionnaire should mail or deliver one (1)
unbound and eight (8) bound hard copies and one (1) electronic copy of their filled out
guestionnaire (with firm’s name and address clearly and conspicuously marked on the
outside) to:

Laura Scott
Bond Purchaser
Solano Community College District
360 Campus Lane, Suite 201
Fairfield, CA 94534

2. PROCESS AND INFORMATION

Background: In November 2012, the Solano Community College District successfully
passed the Measure Q Bond in an effort to be responsive to the needs of students and
the community. The funding approved by this bond is planned to new construction,
modernization and repairs to existing classrooms and college buildings to bring them up
to current seismic and safety standards. One of the main goals of the Measure Q Bond
is to provide additional classrooms, including laboratories and associated spaces and
educational facilities to provide enhanced programs including job training and workforce
development to their students.
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In order to implement the projects identified, the District is seeking Statements of
Qualifications (SOQ) from qualified firms to provide Design/Build services for the new
Autotechnology building to be located at the Vallejo Center Campus.

Timetable: Per Sections 81700 — 81708 of the California Education Code, the District
has the statutory authority to deliver projects using an alternative method of bidding and
building construction projects. This alternative method is commonly referred to as
“Design/Build.” This pre-qualification questionnaire is the first step in the selection
process outlined in Section 81703, with the following timetable, subject to change:

= 11/14/14: Pre-qualification Questionnaire issued

= 12/02/14, 2:00 PM : Mandatory Pre-qualification Conference and Site Visit

= 12/17/14 : Pre-qualification Questionnaire due

= January 2015: Interview Selected Design/Build Teams

= January 2015: Selection of 3 Pre-qualified firms to receive Request for Proposal
= February 2015 : Issue Request For Proposals to 3 selected DBE firms

= May 2015 : Proposals due

= June 2015 : Award Design/Build Contract

= July 2016: Notice to Proceed

Submittal Process: The District will receive, no later than 2:00 PM, December 17, 2014,
a sealed envelope with one (1) unbound, eight (8) bound hard copies and one (1)
electronic copy of the Pre-Qualification Questionnaire for the new Autotechnology
Building to be constructed on the site of the existing SCC Vallejo Center Campus, 545
Columbus Parkway, Vallejo, California. All Pre-Qualification Questionnaires shall be
made on the attached form furnished by the District. Any deviation from the standard
application form or failure to provide the required information will be considered non-
responsive and grounds for rejection of the application.

All members of the Design/Build Entity’'s team must be determined to be pre-qualified.
Only Design/Build Entities including a team member with a California General Building
Contractor license, “B” Classification, and a Public Works Contractor Registration
through the Department of Industrial Relations, who have been approved through this
pre-qualification process will be eligible to compete for the project. If any team member
is not pre-qualified, the Design/Build Entity will not be pre-qualified. Pre-qualification
submittals for past projects with the District or for other public agencies are not
applicable.

Full Opportunity: The District hereby affirmatively ensures that Disadvantaged Business
Enterprises (DBE), Small Local Business Enterprise (SLBE), Small Emerging Local
Business Enterprise (SELBE) and Disabled Veterans Business Enterprise (DVBE) firms
shall be afforded full opportunity to submit qualifications in response to this notice and
will not be discriminated against on the basis of race, color, national origin, ancestry,
disability, gender, transgender status, political affiliation, or religion in any consideration
leading to the award of contract. No qualified disabled person shall, on the basis of
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disability, be excluded from participating in, be denied the benefits of, or otherwise by
subjected to discrimination in any consideration leading to the award.

Restrictions on Lobbying and Contacts: From the period beginning on the date of the
issuance of this Pre-qualification Questionnaire and ending on the date of the award of
an agreement to a Design/Build Entity, no person, or entity submitting a response, nor
any officer, employee, representative, agent, or consultant representing such a person
or entity shall contact through any means or engage in any discussion regarding this
Pre-qualification Questionnaire, the evaluation or selection process, or the award of
contract with any member of the District, Board, selection members, or any member of a
District committee. Any such contact, except as provided herein, shall be grounds for
the disqualification of the Design/Build Entity team.

Limitations: This Pre-qualification Process is neither a formal request for bids, nor an
offer by the District to contract with any party responding to this Pre-qualification
Questionnaire. The District makes no representation that participation in the Pre-
qualification process will lead to an award of contract. The District shall in no event be
responsible for the cost of preparing any response to this Pre-qualification
Questionnaire. The District reserves the right to reject any or all pre-qualification
applications and to waive any irregularities in any responses received at its sole
discretion.

Pre-qualification Conference: A Mandatory Pre-qualification Conference will be held on
December 2, 2014 at 2:00 PM at 360 Campus Lane, Fairfield, CA 94534, 1st Floor
Board Room. A tour of the project site will follow at 3:00 PM. Attendance at the Pre-
qualification Conference is Mandatory for Design/Build Entities attempting to become
pre-qualified to compete for this advertised project. A Design/Build Entity that did not
attend the pre-qualification conference will be considered non-responsive and shall be
grounds for rejection of the application. Pre-qualification conference attendees should
allow ample time to find a parking space and walk to the meeting location. The doors to
the meeting will be secured at 15 minutes past the start of the conference, and those
who arrive more than 15 minutes past the start of the conference will not be allowed to
participate in the pre-qualification process.

Requests for Information: Pre-qualification Conference attendees are to register the
firm and their point of contact (name, position, phone number, email address and
physical location) with the District’'s Construction Management consultant, Swinerton
Management & Consulting, at the Pre-qualification conference to ensure that any
addenda issued are sent to the conference attendees. All correspondence for this FRQ
process will be directed to the “point of contact” person for each DBE.

Applicants may submit requests for information, via e-mail to: rcollins@swinerton.com up
to 5:00 PM on Monday December 8, 2014. All requests for information and responses
will be issued via an addendum. All addenda will be posted to the District's website and
to Plan Rooms throughout the San Francisco Bay Area and Sacramento. Request for
Information submitted later than 5:00 PM on Monday December 8, 2014 will not be
responded to. Addenda with requests for information and responses will be sent via
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email to all Pre-Qualification Conference attendees and posted to the District's website
at:

http://www.solano.edu/measureg/vendor.php

Requirements for Pre-Qualification: The District’'s evaluation is solely for the purpose of
determining which Design/Build Entities are deemed qualified. Pre-qualification of
applicants will be determined by the District based upon the submitted Pre-Qualification
Questionnaire, and any other information available to the District. The District may
request a contractor to submit additional information. The District also reserves the right
to investigate and rely upon information from other available sources in addition to any
documents or information submitted by the Applicant.

The District’s decision on pre-qualification will be based on the evaluation of several
factors including, but not limited to, the following:

= Demonstrated Experience on comparable projects

= Experience of Key Personnel

» Licensing and Registration requirements

= Claims, Litigation and Arbitration History

= Disqualification from Previous Projects

= Compliance with Workers’ Compensation Statutory Requirements and Safety Record
= Insurance Capacity

= Bonding Capacity

» Financial Information

= Attendance at the mandatory Pre-qualification conference

Only Design/Build Entities determined by the District to be pre-qualified may be issued a
formal Request for Proposal. The intent of the District is to pre-qualify three (3)
Design/Build/Entities.

Design Consultants: Information regarding Design Consultants is required to be
submitted in “Part A” of the Mandatory Requirements. Please note that the Design
Consultant preparing the Design/Build Criteria Documents and its Construction
Management Consultant are not eligible to be included on any Design/Build Entity teams
for this Project.

Records Exempt from Disclosure: The information contained in these questionnaires and
the financial statements provided to the District are not public records and shall not be
open to public inspection; however, records of the names of contractors applying for
prequalification status shall be public records subject to disclosure.

Request for Proposal: Upon completion of the pre-qualification process a Request for
Proposal (RFP) may be issued to the three (3) pre-qualified Design/Build Entities. The
RFP will include the following items:

= Criteria Documents (Drawings and Specifications)
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= Division 00 & 01 Specifications

= Sample District Agreement

» Procedure for Short-Listing Design/Build Entities

= Program and Scope Requirements

» Submittal Requirements

= CEQA compliance information

= District Standards

= Timeline

= Soils Report(s)

= Hazardous Materials Report(s)

= Survey(s)

= Stipend — A reasonable stipend will be paid to the firms that are unsuccessful in
being selected to contract with the District on this project.

Additional information regarding the submittal requirements will be provided in the RFP
to the Design/Build Entities that are eligible to be issued a formal RFP.

Award: Selection of the successful Design Build Entity will be based on which proposal
received provides for the “best value” to the District as defined in Education Code
Section 81703(c)(2)(B). It is the District’s intent to present a project based on a
stipulated sum and best value enhancements. The District makes no representation that
participation in the RFP process will lead to an award of contract. Final selection of a
Design/Build Entity and the terms and conditions of any and all agreements shall be at
the discretion of the District.

Scoring Sheets: Please note that, to the extent that the Pre-qualification Questionnaire
and other RFP documents are public records under California law, the documents may
be released to the public if requested by members of the public. The scoring and
scoring sheets used by the District are not considered to be public information and as
such are not subject to a Public Records Act request.

Contract Requirements: Design/Build Entities are advised that this specific project is
subject to, and must fully comply with, all of the requirements of the RFP documents
including, but not limited to, the provision of a Payment Bond and a Performance Bond.
The bonds shall be in the form of surety bonds issued by a corporation licensed in the
State of California and satisfactory to both the District and its agents. Sureties must be
California State registered Class “A” Securities. In accordance with provisions of Public
Contract Code Section 22300, substitution of eligible and equivalent securities for any
monies withheld to ensure performance under this contract will be permitted at the
request and expense of the Design/Build Entity.

Prevailing Wage Requirements: Contractors are further informed that they will be
subject to and must comply with all of the requirements under the California Labor Code
to pay the general prevailing rate of per diem wages and for holiday and overtime work
to all workers employed by the contractor. Copies of prevailing rates of per diem wages
are available from the Department of Industrial Relations, State of California. Certified
payrolls are subject to review and audit by the Compliance Monitoring Unit of the
Department of Industrial Relations.
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Disabled Veteran Business Enterprise Goals: The provisions of Public Contract Code as

defined in the State Allocation Board regulation for implementation of Disabled Veteran
Business Enterprise Goals shall apply to the project.

Project Labor Agreement: Design/Build Entities are further informed that the project will

be subject to the Measure Q Project Labor Agreement (PLA). All contractors shall be
required to execute Letters of Assent under the PLA.

Protest Procedures for Pre-Qualification

1.

Any protest of the District’s decision to not pre-qualify a Design/Build Entity must
be submitted in writing to the District, no later than 5:00 PM of the second (2")
business day following the date of pre-qualification selection notification by the
District.

The initial protest must contain a complete statement and/or the specific statute
that forms the basis for the protest. The protest must include the name, address
and telephone number of the person representing the protesting party. The
protest must be signed and submitted under penalty of perjury.

The party filing the protest must have actually submitted a Pre-qualification
Questionnaire for the Project or have been specifically excluded from filing a Pre-
qualification Questionnaire due to an action by the District. A sub-consultant or
subcontractor of a party submitting a Pre-qualification Questionnaire on the
Project may not submit a Protest. A party may not rely on the Protest submitted
by another prospective Design/Build Entity, but must timely pursue its own

protest.

The District’'s Executive Bonds Manager or his designee shall review the protest
and shall issue his determination within a reasonable amount of time prior to
release of the RFP. The decision shall be final and complete all administrative
remedies.

The procedure and time limits set forth in this Section are mandatory and are the
Design/Build Entity's sole and exclusive remedy in the event of a Protest. A
Design/Build Entity’s failure to fully comply with these procedures shall constitute
a waiver of any right to further pursue a Protest.

Any party that submits a protest and challenges the District’'s determination all
the way through an order by a Superior Court finding for the District shall pay the
District’s attorneys’ fees and costs.
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3. DECLARATION

IMPORTANT — READ AND COMPLETE PART A - MANDATORY
REQUIREMENTS BEFORE SIGNING.

Design/Build Entity must sign declaration below, in addition to specific declarations as
required, that the information provided in PART A — MANDATORY REQUIREMENTS is
true and correct.

l, , authorized agent of
the Design/Build Entity, ,
hereby declare, under penalty of perjury under the laws of the State of California, that
the information provided in PART A -MANDATORY REQUIREMENTS is true and
correct.

Signed: Dated:
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4. DESIGN/BUILD TEAM

Name of Design/Build Entity:

Identify the firms proposed for this Design Build team:

D/B Entity Role Firm/Address Primary Contact

General Contractor

NOTE: General Contractor must have an established working office for the past
year within 75 miles of the Project Site.

Architect

NOTE: Architect must have an established working office for the past year within
75 miles of the Project Site.

Structural Engineer

Mechanical Engineer

Electrical Engineer

Civil Engineer

Lab Consultant Firm

Other Firm

[ATTACH ADDITIONAL SHEETS AS REQUIRED]
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5. LICENSURE/REGISTRATION

A. All Design/Build Entities must have a General Contractor actively licensed in the
State of California and registered as a Public Works Contractor with the
Department of Industrial Relations. Provide the following information.

Contractor’s State of California “B” Classification License Number, name under
which license is held, and expiration date:

License No. Name: Exp. Date:

1. Has this license ever been revoked? Yes No
If yes, please explain each incident below or on a separate attachment:

2. Has a complaint ever been filed with the Contractor’s State License Board
against your company that required a formal hearing or inquiry?
Yes No If yes, please explain each incident
below or on a separate attachment:

3. Has the General Contractor ever been debarred by any public agency in
the State of California? Yes No If yes, please
explain each incident below or on a separate attachment:

4, Has the General Contractor ever been sued in the State of California by a
public agency for violation of the Federal or California False Claims Act,
regardless of disposition of the action? Yes No
If yes, please explain each incident below or on a separate attachment:

5. Is the General Contractor a Joint Venture between one or more firms?
Yes No If yes, please provide a copy of the Joint
Venture Agreement or Statement of Joint Venture.

[ATTACH ADDITIONAL SHEETS AS REQUIRED]
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5. LICENSURE/REGISTRATION (continued)

B. All Design/Build Entities must have an Architect actively licensed in the State of
California. Provide the following information.

Architect’s License Number, name under which license is held, and expiration

date:

License No. Name: Exp. Date:

1. Has this license ever been revoked? Yes No
If yes, please explain each incident below or on a separate attachment:

2. Has a complaint ever been filed with the State License Board against
your company that required a formal hearing or inquiry?

Yes No If yes, please explain each incident
below or on a separate attachment:

3. Has the Architect ever been debarred by any public agency in the State of
California? Yes No If yes, please explain each
incident below or on a separate attachment:

4. Has the Architect ever been sued in the State of California by a public
agency for violation of the Federal or California False Claims Act,
regardless of disposition of the action? Yes No
If yes, please explain each incident below or on a separate attachment:

5. Is the Architect a Joint Venture between one or more firms?

Yes No If yes, please provide a copy of the
Joint Venture Agreement or Statement of Joint Venture.
[ATTACH ADDITIONAL SHEETS AS REQUIRED]
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5. LICENSURE/REGISTRATION (continued)
C. All Design/Build Entities must include a Structural Engineer licensed in the

State of California. Provide the following information:

Structural Engineer’s License Number, name under which license is held, and

expiration date:

License No. Name: Exp. Date:

1. Has this license ever been revoked? Yes No
If yes, please explain each incident below or on a separate attachment:

2. Has a complaint ever been filed with the State License Board against
your company that required a formal hearing or inquiry?

Yes No If yes, please explain each incident
below or on a separate attachment:

3. Has the Structural Engineer ever been debarred by any public agency in
the State of California? Yes No If yes, please
explain each incident below or on a separate attachment:

4, Has the Structural Engineer ever been sued in the State of California by a
public agency for violation of the Federal or California False Claims Act,
regardless of disposition of the action? Yes No
If yes, please explain each incident below or on a separate attachment:

5. Is the Structural Engineer a Joint Venture between one or more firms?
Yes No If yes, please provide a copy of the
Joint Venture Agreement or Statement of Joint Venture.

[ATTACH ADDITIONAL SHEETS AS REQUIRED]
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5. LICENSURE/REGISTRATION (continued)

D. All Design/Build Entities must include a Mechanical Engineer licensed in the
State of California. Provide the following information:

Mechanical Engineer’s License Number, name under which license is held, and
expiration date:

License No. Name: Exp. Date:

1. Has this license ever been revoked? Yes No
If yes, please explain each incident below or on a separate attachment:

2. Has a complaint ever been filed with the State License Board against
your company that required a formal hearing or inquiry?
Yes No If yes, please explain each incident
below or on a separate attachment:

3. Has the Mechanical Engineer ever been debarred by any public agency
in the State of California? Yes No If yes, please
explain each incident below or on a separate attachment:

4, Has the Mechanical Engineer ever been sued in the State of California by
a public agency for violation of the Federal or California False Claims Act,
regardless of disposition of the action? Yes No
If yes, please explain each incident below or on a separate attachment:

5. Is the Mechanical Engineer a Joint Venture between one or more firms?
Yes No If yes, please provide a copy of the
Joint Venture Agreement or Statement of Joint Venture.

[ATTACH ADDITIONAL SHEETS AS REQUIRED]
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5. LICENSURE/REGISTRATION (continued)
E. All Design/Build Entities must include an Electrical Engineer licensed in the

State of California. Provide the following information:

Electrical Engineer’s License Number, name under which license is held, and

expiration date:

License No. Name: Exp. Date:

1. Has this license ever been revoked? Yes No
If yes, please explain each incident below or on a separate attachment:

2. Has a complaint ever been filed with the State License Board against
your company that required a formal hearing or inquiry?

Yes No If yes, please explain each incident
below or on a separate attachment:

3. Has the Electrical Engineer ever been debarred by any public agency in
the State of California? Yes No If yes, please
explain each incident below or on a separate attachment:

4. Has the Electrical Engineer ever been sued in the State of California by a
public agency for violation of the Federal or California False Claims Act,
regardless of disposition of the action? Yes No
If yes, please explain each incident below or on a separate attachment:

5. Is the Electrical Engineer a Joint Venture between one or more firms?
Yes No If yes, please provide a copy of the
Joint Venture Agreement or Statement of Joint Venture.

[ATTACH ADDITIONAL SHEETS AS REQUIRED]
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5. LICENSURE/REGISTRATION (continued)
F. All Design/Build Entities must include a Civil Engineer licensed in the State of

California. Provide the following information:

Civil Engineer’s License Number, name under which license is held, and

expiration date:

License No. Name: Exp. Date:

1. Has this license ever been revoked? Yes No
If yes, please explain each incident below or on a separate attachment:

2. Has a complaint ever been filed with the State License Board against
your company that required a formal hearing or inquiry?

Yes No If yes, please explain each incident
below or on a separate attachment:

3. Has the Civil Engineer ever been debarred by any public agency in the
State of California? Yes No If yes, please
explain each incident below or on a separate attachment:

4, Has the Civil Engineer ever been sued in the State of California by a
public agency for violation of the Federal or California False Claims Act,
regardless of disposition of the action? Yes No
If yes, please explain each incident below or on a separate attachment:

5. Is the Civil Engineer a Joint Venture between one or more firms?

Yes No If yes, please provide a copy of the
Joint Venture Agreement or Statement of Joint Venture.
[ATTACH ADDITIONAL SHEETS AS REQUIRED]
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5. LICENSURE/REGISTRATION (continued)

G. Other firms licensed in the State of California. Provide the following information
for each:

Discipline: Lab Consultant

License Number, name under which license is held, and expiration date:

License No. Name: Exp. Date:

1. Has this license ever been revoked? Yes No
If yes, please explain each incident below or on a separate attachment:

2. Has a complaint ever been filed with the State License Board against
your company that required a formal hearing or inquiry?
Yes No If yes, please explain each incident
below or on a separate attachment:

3. Has the Firm ever been debarred by any public agency in the State of
California? Yes No If yes, please explain each
incident below or on a separate attachment:

4. Has the Firm ever been sued in the State of California by a public agency
for violation of the Federal or California False Claims Act, regardless of
disposition of the action? Yes No If yes, please
explain each incident below or on a separate attachment:

[ATTACH ADDITIONAL SHEETS AS REQUIRED]
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6. PREVAILING WAGE COMPLIANCE

1. Has there been more than one occasion during the last five years in which your
firm was required to pay either back wages or penalties for your own firm'’s failure
to comply with the State of California’s prevailing wage laws?

NOTE: This question refers only to your own firm’s violation of prevailing wage
laws, not to violations of the prevailing wage laws by a subcontractor.

] Yes [ 1 No

If yes, attach a separate signed page or pages, describing the nature of each
violation, identifying the name of the project, the date of its completion, the public
agency for which it was constructed; the number of employees who were initially
underpaid and the amount of back wages and penalties that you were required to

pay.

2. During the last five years, has there been more than one occasion in which your
own firm has been penalized or required to pay back wages for failure to comply
with the Federal Davis-Bacon prevailing wage requirements?

L] Yes [] No

If yes, attach a separate signed page or pages describing the nature of the
violation, identifying the name of the project, the date of its completion, the public
agency for which it was constructed; the number of employees who were initially
underpaid, the amount of back wages you were required to pay along with the
amount of any penalty paid.
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7. FINANCIAL INFORMATION

A. Financial Statements and Supplementary Information

Financial pre-qualification may be established by determining capacity to perform
the District contract in the following manner:

1. Working capital is determined from the most recent balance sheet submitted,
by subtracting current liabilities from current assets.

2. Available lines of credit or other credit facilities are then added to the Working
Capital, and the sum is multiplied by ten.

3. Uncompleted work on contracts which have been awarded (backlog), are
then subtracted from the amount determined from item #2 above.

4. A positive number resulting from item #3 above is the maximum District
contract that may be awarded.

Should you not qualify on the basis of the above calculation, the District will
consider any alternative information you can provide that, in its sole judgment,
indicates clearly your ability to meet the financial requirements of the anticipated
District contract. This information must include the required data described
below, and sufficient supplementary analysis and description as needed to
clearly present your position. This information must be submitted with your pre-
gualification package. It is your responsibility to make the above-described
calculation and determine if additional information will be required to demonstrate
your ability to perform this project.

B. Information you must submit includes:

1. Full set of financial statements for your most recent three (3) complete fiscal
years, accompanied by either an audit or review report prepared by an
independent Certified Public Accountant. Compiled or internally prepared
financial statements will not be accepted. Financial statements older than six
months must be supplemented by internally prepared financial statements,
which update the information to no more than six months from the date of
submission. Such statements must be prepared in accordance with generally
accepted accounting principles, including all required informative disclosures.

2. Letter from a financial institution in support of available lines of credit or other
facilities, if you wish them to be considered in pre-qualification. See Exhibit 1
(General Statement of Bank Credit) for example.

3. Schedule indicating contracts, which have been awarded to you, and
reconciling the original award, any amendments, completed portion and
uncompleted portion of such contracts. This is your backlog of work awarded
but not yet complete.
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7. FINANCIAL INFORMATION (continued)

C. Surety and Bonding Requirements

1. Attached a notarized statement from the bonding company your firm
proposes to use indicating their commitment to provide a performance and
payment bond for the full amount of the contract.

2. List the names of at least three (3) bonding companies utilized by the firm in
the last five (5) years, for projects over $15 million, and state the number of
times the bonding company has completed any part of your work during the
last five (5) years:

NAME OF BONDING COMPANY No. 1:

Address:

Contact Name: Telephone: FAX:

Project Name:

Amount Bonded: % Completed:

Project Name:

Amount Bonded: % Completed:

Project Name:

Amount Bonded: % Completed:

Project Name:

Amount Bonded: % Completed:

Project Name:

Amount Bonded: % Completed:
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7. FINANCIAL INFORMATION (continued)

NAME OF BONDING COMPANY No. 2:

Address:

Contact Name: Telephone: FAX:

Project Name:

Amount Bonded: % Completed:

Project Name:

Amount Bonded: % Completed:

Project Name:

Amount Bonded: % Completed:

Project Name:

Amount Bonded: % Completed:

Project Name:

Amount Bonded: % Completed:
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7. FINANCIAL INFORMATION (continued)

NAME OF BONDING COMPANY No. 3:

Address:

Contact Name: Telephone: FAX:

Project Name:

Amount Bonded: % Completed:

Project Name:

Amount Bonded: % Completed:

Project Name:

Amount Bonded: % Completed:

Project Name:

Amount Bonded: % Completed:

Project Name:

Amount Bonded: % Completed:
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8. INSURANCE
Refer to “Exhibit 2” (Bonds, Insurance and Indemnity) attached to this Pre-
gualification Questionnaire for insurance requirements for this project. Each
policy of insurance carried by the Design/Build Entity for this project shall be
issued by an insurance company licensed to do business in California with a
rating classification of “A—" or better and a financial size category rating of “V” or
better according to the latest addition of “Bests.”
Attach a notarized statement from the Workers’ Compensation carrier specifying
contractor’s current Experience Modification Rating for Workers’ Compensation
for the State of California. List referenced ratings and corresponding companies
for the last three (3) years in accordance with the requirements spelled out in
“Exhibit 2.” Also, please attach a declaration that such limits as described in said
exhibit is obtainable by the entity submitting this application.
Name of Insurance Company:
Address:
Contact Name: Telephone: Fax:
Rating:
Name of Insurance Company:
Address:
Contact Name: Telephone: Fax:
Rating:
Name of Insurance Company:
Address:
Contact Name: Telephone: Fax:
Rating:
Name of Insurance Company:
Address:
Contact Name: Telephone: Fax:
Rating:
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9. EXHIBITS:

EXHIBIT 1 — GENERAL STATEMENT OF BANK CREDIT
EXHIBIT 2 — BONDS, INSURANCE, AND INDEMNITY
EXHIBIT 3 - PERFORMANCE BOND

EXHIBIT 4 — PAYMENT BOND

EXHIBIT 5 - PROJECT LABOR AGREEMENT
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EXHIBIT 1

GENERAL STATEMENT OF BANK CREDIT

(Date)

Bank Reference #

To Whom It May Concern:

In connection with the pre-qualification of

(Name of Design/Build Entity)

In conjunction with Section 81700 et seq. of the Education Code allowing the Solano
Community College District (“District”) to use design-build contracts, we hereby declare
that said Design/Build Entity has been extended a line of credit in a total amount not
exceeding $ , and that such credit will not be withdrawn or reduced
without notice to the District.

This letter is signed with the understanding that it is a document to be used by the
District only for the purpose of determining the financial resources of said Design/Build
Entity available for use in performing work under such contracts, which may be awarded
by the District during the term of its pre-qualification.

This General Statement of Bank Credit supersedes and replaces any General Statement
of Bank Credit from the same Bank, which may have been filed with the current
Design/Build Entity’s Statement of Experience and Financial Condition and will EXPIRE
with the Annual Contractor’s Statement of Experience and Financial Condition for which
the line of credit was issued.

(Name of Bank)

(Address)

By (Signature of Bank Representative)

(Printed name and Title)

(Phone)
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PLEASE NOTE: The above form is optional and may be used to augment your Working
Capital or help your firm establish a rating when completed by your bank; if they prefer,
one with the same provisions may be issued on the bank’s own letterhead.
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EXHIBIT 2

BONDS, INSURANCE, AND INDEMNITY

1. Performance and Payment Bonds

a. Design/Build Entity shall furnish to the District, prior to the awarding of any
contract, a surety bond in favor of the District in the amount of not less than
one hundred percent (100%) of the amount of the Contract, to guarantee
faithful performance of Contract and a payment bond, each in the form
attached to the Design Build Agreement. Bond shall guarantee completion of
the Contract, repair or replacement of deficient, defective or faulty materials
and workmanship for a period of one year following completion of the project
unless otherwise required in the Contract Documents. Bond shall be issued
by an admitted surety with a rating classification of “A VIII” or better according
to Best’s Rating Service.

b. District acknowledges that any faithful performance and payments bonds
provided by Design/Build Entity shall not apply to errors or omissions in the
furnishing of professional services in connection with architecture or
engineering services provided by Design/Build Entity or its consultants.
District hereby waives and releases all claims against such sureties arising
out of or relating to such professional errors and omissions; such release,
however, does not apply to a failure to provide professional services where
required under the Contract, and the performance bonds shall include the
costs of such services. See Exhibit 3, Performance Bond, and Exhibit 4,
Payment Bond.

2. Insurance

Design/Build Entity shall not commence work under this Contract until all
insurance has been obtained that is required under this section and such
insurance has been verified by the District, nor shall Design/Build Entity allow
any Subcontractor to commence work on its Contract until all similar insurance
required of the Subcontractor has been so obtained and approved. Design/Build
Entity shall furnish the District with three (3) copies of each required certificate of
insurance, as provided below. Design/Build Entity shall have the following
insurance coverage:

a. Workers’ Compensation Insurance and Employer’s Liability Insurance.

Design/Build Entity shall maintain during the life of the Contract Workers’
Compensation Insurance and Employer’s Liability Insurance for all of its
employees employed on the project as described herein. Said insurance
shall comply with the following:
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i. Workers’ Compensation Insurance in compliance with the laws of the
District and any applicable federal statutes.

ii. Employers liability insurance of not less than one million dollars
($1,000,000) each accident and one million dollars ($1,000,000) each
employee.

In signing the Contract, Design/Build Entity shall make the following
certification, required by Section 1861 of the Labor Law:

“I am aware of the provisions of Section 3700 of the Labor Code which
require every employer to be insured against liability for workers’
compensation or to undertake self-insurance in accordance with the
provisions of that code, and | will comply with such provisions before
commencing the performance of the work of this contract.”

b. Automobile and General Liability. Design/Build Entity shall have throughout
the term of this contract policies of liability insurance covering automobile and
general liability as follows:

i. Owned/non-owned and hired automobile liability insurance with primary
limits for bodily injury and property damage liability of not less that one
million dollars ($1,000,000) per accident. Umbrella and/or excess liability
limits of not less than five million dollars ($5,000,000) per accident.

ii. Commercial general liability and/or umbrella excess liability insurance
providing coverage on an occurrence basis and with limits of not less than
five million dollars ($5,000,000) each occurrence and annual aggregate
for bodily injury and property damage liability combined including:

1) Premises and operations liability coverage;

2)  Owner’s and contractor’s protective liability coverage;

3) Broad form property damage liability coverage including completed
operations;

4)  Blanket contractual liability coverage;

5) Deletion of any limitations relating to liability arising out of explosion,
collapse or underground hazards;

6) Personal and advertising injury liability coverage;

7)  For excavation and foundations, deletion of any limitation on
coverage for bodily injury or property damage arising out of
subsidence of soil or earth movement; and

8) For demolition and/or hazardous materials removal, deletion of any
limitation regarding asbestos and/or lead risk exposure.

Solano Community College District EXEMPT FROM DISCLOSURE
RFQ #15-011 Autotechnology Building NOT A PUBLIC RECORD
November 14, 2014

Page 29 of 64



9) An endorsement specifying that policy aggregate limits apply
separately to the project covered by this contract;

10) Unintentional Errors & Omissions

11) Products and Completed Operations including 3 year extension
endorsement.

12) Occurrence Definition to include "Assault and battery committed by,
at the direction of or on behalf of any insured for the purpose of
protecting the person or property of any insured or of others shall be
deemed to be an occurrence.”

13) Extended Personal Injury definition to include alienation of
affections, discrimination, or humiliation.

14) Bodily Injury Definition to include mental anguish, shock, mental
injury, humiliation, sickness, or disease sustained by a person,
including death resulting from any of these at any time.

15) Exclusion Property Damage to the Insured’s Work to read:
“Property damage” to that particular part of “your work” that is
defective or actively malfunctions. This exclusion applies only to the
“products completed operation” hazard. It does not apply if the
damaged work or the work out of which the damage arises was
performed on your behalf by a subcontractor.

c. Professional Liability Insurance. Upon execution of this contract, Design/Build
Entity shall obtain professional liability insurance with limits of at least five
million dollars ($5,000,000) per claim and aggregate which shall cover claims
resulting from professional errors and omissions of Design/Build Entity and
any of its consultants in connection with the work provided such claims arise
during the period commencing upon the preparation of the construction
documents and ending five (5) years following substantial completion. Such
insurance shall be in form reasonably acceptable to the District.

d. Builders’ Risk Insurance/Installation Floater. Design/Build Entity shall have
until contract completion “all risk” builders’ risk property insurance, jointly in
the names of the District and the Design/Build Entity, payable as their
respective interest may appear, such insurance all times to be of sufficient
amount to cover fully all loss or damage to the work under this Contract, at
100% replacement cost. Such insurance shall be in a form acceptable to the
District and shall include coverage for machinery during testing.

Design/Build Entity is required to maintain the insurance identified under
paragraph 2.d., above, for acts or omissions in any way arising out of this
Contract or the work, including but not limited to the acts or omissions of
Design/Build Entity, its partners, officer, directors, employees, agents,
licensees, invitees, consultants, vendors, or subcontractors of any tier
(collectively the “Design/Build Entity parties”), including, but not limited to, any
claim arising from or caused by:
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(i) any defect in the bid documents, or the design or construction of, or
materials used in the work or in any machine, equipment, appliance, or
other item of personal property installed or located therein;

(i) any defect in the preparation of soils or in the design and
accomplishment of grading;

(i) any violation or alleged violation by any of Design/Build Entity parties of
any law existing as of the date of this contract or hereafter enacted,;

(iv) any negligent acts on omissions or other tortious conduct of
Design/Build Entity or any of Design/Build Entity parties;

(v) any accident on the job site or other casualty thereon;

(vi) any other cause whatsoever in connection with Design/Build Entity’s
use of, or activities on the job site of Design/Build Entity’s performance
under this contract; or

(vii) the inaccuracy of incorrectness of any representation or warranty of
Design/Build Entity to District under this contract.

e. Subcontractor Insurance. Design/Build Entity shall cause all subcontractors
engaged to perform work required of Design/Build Entity pursuant to this
Contract to have Workers’ Compensation, Commercial General
Liability/Umbrella and/or Excess Liability, and Automobile Insurance in a form
and amount deemed appropriate by the Design/Build Entity for work
performed under this Contract.

f. General Requirements:

i. All of the above insurance policies required of the Design/Build Entity
shall be underwritten with admitted insurance companies, rated “A-VIII"
or better by Best’s Rating service or otherwise approved by the District’s
Risk Manager.

ii. Any insurance required to be carried by Design/Build Entity shall be
primary to any other insurance carried by the District.

iii. Prior to commencing any of the work, Design/Build Entity shall provide
the District with satisfactory certificates of insurance verifying the extent of
coverage, limits of liability, and all requirements as set forth above.

iv. The certificates of insurance shall name the District, its officers, agents,
employees and invitees and such other entities as the District may
designate as certificate holders and/or additional insureds, on the
commercial general liability and any excess liability policies.

v. The certificates of insurance shall provide that the insurer or its agent
shall give thirty (30) days prior written notice to the District prior to any
cancellation, nonrenewal, or reduction in coverage.
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vi. All certificates of insurance shall be on an original form (not photocopy).

vii. Upon request by the District, Design/Build Entity shall also provide the
District with copies of only such policies, including those policies required
from Subcontractors of any tier.

viii. The contractor is responsible for any deductible or self-insured retention
contained within the insurance policies outlined above.

These obligations shall apply to any claim or action asserted by a private
party or by a governmental agency, including, but not limited to, any claim or
action for multiple or punitive damages and these obligations are intended to
apply with respect to claims arising during the term of this Contract or
following any expiration or other termination of this Contract, and shall survive
the expiration or other termination of this contract.

Design/Build Entity’s obligations as described above shall apply regardless of
fault or negligence (whether active or passive) on its part or on the part of the
indemnified parties; it being the intent of this contract that these obligations
be interpreted in the broadest possible manner provided that, as to any
indemnified party, said obligations shall not apply to injury, death, or damage
to property to the extent arising from the negligence or the willful misconduct
of said indemnified party or its officers, agents, servants, or independent
contractors who are directly responsible to the indemnified party, or for
defects of design furnished by such persons but provided further that the
foregoing limitations shall not apply as to any insurance required by this
Contract.

3. Indemnification

a. To the furthest extent permitted by California law, Design/Build Entity will
indemnify and defend the District and its respective officers, employees,
consultants, agents and invitees against all loss, expense (including, but not
limited to, attorneys’ and consultants’ fees and costs), damage, injury,
liability, cause of action or claim of any kind or character (collectively “claims”
and individually a “claim”), directly or indirectly arising out of, connected with,
or resulting from the performance of the Agreement or from any activity, work,
or thing done, permitted, or suffered by the Design/Build Entity under or in
conjunction with this Agreement, unless the claims are caused wholly by the
sole negligence or willful misconduct of the indemnified parties.

These obligations of Design/Build Entity shall not be construed to negate,
abridge, or otherwise reduce any right of indemnity or any other rights to
which the District would otherwise be entitled. Notwithstanding the foregoing,
the obligations of Design/Build Entity in this paragraph are intended to apply
only to third party claims arising out of the Contract or the work, and not to
property damage to the District, which damage is treated elsewhere in this

Agreement.
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b. Design/Build Entity shall cause all subcontracts to include the indemnification
and hold harmless requirements set forth in this section, in forms satisfactory

to the District.

c. The District shall have the right to accept or reject any legal representation
that Design/Build Entity proposes to defend the indemnified parties.
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EXHIBIT 3

PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS, that

(hereinafter “Principal™)l and

, a corporation organized and existing

under the laws of the State of (hereinafter “Surety”), as
Surety, are held and firmly bound to SOLANO COMMUNITY COLLEGE DISTRICT
(hereinafter “District”), as Obligee, in the sum of Dollars

% ), for the payment of which sum well and truly be made, the said
Principal and Surety bind themselves, and their respective heirs, subcontractors,

contractors, successors and assigns, jointly and severally, thereby by these presents.

WHEREAS, the Design/Build Entity has entered into a Design/Build Agreement
(hereinafter “D/B Agreement”), and all of the Contract Documents attached to or forming
a part of the D/B Agreement, are hereby referred to and made a part hereof, with the
District for the design and construction of the Autotechnology Building (hereinafter called
the “Project”); and

WHEREAS, said Principal is required under the terms of the Contract to furnish a bond
for the faithful performance of the Contract.

NOW THEREFORE, THE CONDITION OF THE OBLIGATION IS SUCH, that if the
Principal shall well and truly perform all of the undertakings, covenants, terms,
conditions and agreements of the Contract Documents within the time provided therein
and any extensions thereof that may be granted by the Obligee, as applicable, and
during the life of any guaranty or warranty required under the Contract Documents and
shall also well and truly perform all of the undertakings, covenants, terms conditions and
agreements of any and all duly authorized modifications of the Contract Documents that
may hereafter be made, and shall indemnify and save harmless the Obligee of and from
any and all loss, damage, and expense, including all damages the District incurs as a
result of the Principal’s failure to perform all the Work required to complete the Project
and costs and attorneys’ fees, from which the said Obligee may sustain by reason of
failure to do so, then this obligation shall be null and void; otherwise it shall remain in full
force and effect.

Surety expressly agrees that the District may reject any contractor or subcontractor
proposed by Surety to fulfill its obligations in the event of default by the Principal. Surety
shall not utilize Principal in completing the Work nor shall Surety accept a Bid from
Principal for completion of the Work if the District declares the Principal to be in default
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and notifies Surety of the District’s objection to Principal’s further participation in the
completion of the Work.

As a condition precedent to the satisfactory completion of the D/B Agreement, the above
obligation shall hold good for a period equal to the warranty and/or guarantee period of
the D/B Agreement, during which time Surety’s obligation shall continue if Principal shall
fail to make full, complete, and satisfactory repair and replacements and totally protect
the District from loss or damage resulting from or caused by defective materials or faulty
workmanship. The obligations of Surety hereunder shall continue so long as any
obligation of Principal remains. Nothing herein shall limit the District’s rights, or the
Principal’s or Surety’s obligations under the D/B Agreement, in law or equity, including,
but not limited to, California Code of Civil Procedure section 337.15.

The said Surety agrees that no change, extension of time, alterations, additions,
omissions or other modifications of the terms of the Contract Documents or in the work
to be performed with respect to the Project, or in the specifications of plans, or by any
change or modification of any terms or payment or extension of any time for any
payment pertaining or relating to the Contract Documents, or by rescission or attempted
rescission of the Contract Documents, or this Bond, or by any condition precedent or
subsequent in this Bond attempting to limit the right of recovery of Obligee otherwise
entitled to recover under this Bond, or by any fraud practiced by any person other than
the Obligee seeking to recover on this Bond, shall in anyway affect its obligation on this
Bond, and it does hereby waive notice of any such changes, extensions of time,
alterations, additions, omissions or other modifications.

When this Bond has been furnished to comply with a statutory or other legal requirement
in the location where the construction is to be performed, any provision in this Bond
conflicting with said statutory or legal requirement shall be deemed deleted herefrom
and provisions conforming to such statutory or other legal requirement shall be deemed
incorporated herein.

IN WITNESS WHEREOF, the above bounded parties have executed this instrument
under their several seals this day of , 20 , the
names and corporate seals of the corporate parties being hereto affixed and those
presents duly signed by their undersigned representatives, pursuant to authority of their
governing bodies.

WITNESS:

PRINCIPAL (DESIGN/BUILD ENTITY)

By:
or secretary attest Name:
Title:
Address:
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SURETY:

By:
or secretary attest Name:

Title:
Address:

Bidder must attach a Notarial Acknowledgment for all Surety’s signatures and a
Power of Attorney and Certificate of Authority for Surety. The California
Department of Insurance must authorize the Surety to be an admitted surety
insurer.
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EXHIBIT 4

PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS, THAT

WHEREAS, the SOLANO COMMUNITY COLLEGE DISTRICT (herein after called the
“District”) has entered into a Design/Build Agreement (hereinafter “D/B Agreement”) with
(hereinafter “Principal”), for
the design and construction of the Autotechnology Building (hereinafter called the
“Project”), and all of the Contract Documents attached to or forming a part of the
Contract, are hereby referred to and made a part hereof; and

WHEREAS, pursuant to law and the D/B Agreement, the Principal is required, before
entering upon the performance of the work, to file a good and sufficient bond with the
body by which the Contract is awarded in an amount equal to one hundred percent
(100%) of the Contract price, to secure the claims to which reference is made in sections
9000 through 9510 and 9550 through 9566 of the Civil Code, and division 2, part 7, of
the Labor Code.

NOW THEREFORE, we the undersigned Principal and

(hereinafter “Surety”)

are held and firmly bound unto the District in the sum of

Dollars ($ ) for which
payment well and truly to be made, we bind ourselves our heirs, executors and
administrators, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that if the Principal, or its heirs,
executors, administrators, successors or assigns or subcontractors, shall fail to pay any
of the persons named in California Civil Code Section 9100, or amounts due under the
Unemployment Insurance Code with respect to work or labor performed by any such
claimant, or any amounts required to be deducted, withheld and paid over the California
Franchise Tax Board from the wages of employees of the Principal and/or its
subcontractors pursuant to Section 18306 of the California Revenue and Taxation Code,
with respect to such work and labor, then the Surety will pay such amounts in an amount
not to exceed the sum specified in this bond. In case suit is brought upon this bond, the
surety will pay all reasonable attorneys’ fees to be fixed by the court, and to be taxed as
costs and to be included in the judgment therein rendered.

This bond shall inure to the benefit of any of the persons named in California Civil Code
Section 9100 as to give a right of action to such persons or their assigns in any suit
brought upon this bond.

Notwithstanding the number of claimants on this bond or any underlying law to the
contrary, the Sureties shall not be liable under this bond for an amount greater than the
aggregate penal sum designated above.
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The said Surety agrees that no change, extension of time, alterations, additions,
omissions or other modifications of the terms of the Contract Documents, or in the work
to be performed with respect to the Project, or in the specifications or plans, or by any
change or modification of any terms of payment or extension of the time for any payment
pertaining or relating to the Contract Documents, or by any rescission or attempted
rescission of the Contract Documents, or this Bond, or by any conditions precedent or
subsequent in this Bond attempting to limit the right to recovery of claimants otherwise
entitled to recover under this Bond, or any fraud practiced by any person other than the
claimant seeking to recover on this Bond, shall in any way affect its obligations on this
Bond, and it does hereby waive notice of any such changes, extensions of time,
alterations, additions, omissions or other modifications.

When this Bond had been furnished to comply with a statutory or other legal requirement
in the location where the construction is to be performed, any provision in this Bond
conflicting with said statutory or legal requirement shall be deemed deleted here from
and provisions conforming to such statutory or other legal requirement shall be deemed
incorporated herein. The intent is that this Bond shall be construed as a statutory bond
and not a common law bond.

IN WITNESS WHEREOF, the above bound parties have executed this instrument under
their several seals this day of , 20 , the
names and corporate seals of the corporate parties being hereto affixed and those
presents duly signed by their undersigned representatives, pursuant to authority of their
governing bodies.

WITNESS:
PRINCIPAL (DESIGN/BUILD ENTITY)

By:
or secretary attest Name:

Title:
Address:

SURETY:

By:
or secretary attest Name:

Title:

Address:

Principal must attach a Notarial Acknowledgment for all Surety's signatures and a
Power of Attorney and Certificate of Authority for Surety. The California
Department of Insurance must authorize the Surety to be an admitted surety
insurer.
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EXHIBIT 5
AGENDA ITEM 9.(b)

MEETING DATE December 4, 2013

SOLANO COMMUNITY COLLEGE DISTRICT
GOVERNING BOARD AGENDA ITEM

TO: Members of the Governing Board
SUBJECT: MEASURE Q PROJECT LABOR AGREEMENT (PLA)

REQUESTED ACTION: APPROVAL.

A project labor agreement (PLA) is a pre-construction agreemient stipulating certain terms and
conditions for projects within a capital improvement program or cohstriiction program. District
staff and union leadership have held a series of meetings over the past several months to negotiate

the terms of the Measure Q PLA. These meetings have resulted in an agreement with the

following features:

1. Applies to all projects within Measure Q that excéed $4.5M in construction value and does
not apply to maintenance and operations projects.

2. Prevents work stoppage and includes a dispute. resolution process as well as a labor
coordiniator to manage disputes.

3. Includes “apptentice” and “helmets to hardhats” programs.

4. Includes a “local hire” clause that encourages the hiring of local labor that reflects the
ethnic diversity of Solano County and the city of Winters.

5. Provides a “core employee” feature that allows General Contractors to utilize their own
supervisory staff and their own qualified labor up to five employees per trade,

A copy of the PLA is attached. Approval is réquested at this time.

~Gavernment Code & Board folky; T Estimated Fiscal Impact: 3 N/4

. &) APPROVAL [ DISAPPROVAL
SUPERINTENDENT'S RECOMMENDATION: [ JNOT REQUIRED . {T] TABLE

Leigh Sata ‘
Exctutive Bonds Manager
PRESENTER’S NAME

360 Caimpus Lane, Suite 201 % _4
Fairfield, CA 94534 bl LA

ADDRESS ' ¥ JOWELC. LAGUERRE, Fh.D.
Superintendent-President
 707-863<7855
- TELEPHONE NUMBER.

Administration November 21, 2013

ORGANIZATION DATE APPROVED BY
SUPERINTENDENT-PRESIDENT
November 21,2013
DATE SUBMITTED TQ
. SUPERINTENDENT-PRESIDENT
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SOLANC COMMUNITY COLLEGE DISTRICT
PROJECT LABOR AGREEMENT

This Agreement is entered into this 5th day of December, 2013 by and between
the Solano Community College District (hereinafier, the "District"), together with _
contractors and/or subcontractors, who become signatory to this Agreement by signing
the "Agreement To Be Bound" (Addendurt A) (all of whom are referred to herein as
"Contractors/Employers"), and the Napa-Solano Building & Construction Trades Council
("Council") and its affiliated local Unions that have executed this Agreement (all of-
whom are referred to collectively as "Union” or "Unions™).

The purpose of this Agreement isto promote efficiency of construction operations
during the Solano Community College District's Measure Q and other construction
project(s) ("Project”) as-defined herein, and to provide for peaceful settlement of labor
disputes and grievances without strikes or lockouts, thereby promoting the public interest
in assuring the timely and economical completion of the Project. The District and the
Council may mutually agree in writing to add additional components to the Project's
Scope of Work to be cavered under this PLA. The District and the Labor Council seek to
form a lasting relationship to Career Technical Education, especially among those
underrepresented in the trades (women, minorities, and veterans).

WHEREAS_, the timely and successful completion of the Project is of the utmost
importanice to the Solano Comm:.mi;y College District to meet the educational needs of

the District's students and to avoid increased costs resulting: from delays in construction;
and

WHEREAS, large numbers of workers of various skills will be required in the
performance of the construction work, including those to be represented. by the unions
signal;ozy to this: Agreement and employed by contractors and subcontractors who are
also signatory to this Agreement; and

' WHEREAS, it is recoghized that on aproject of this magnitude with multiple
bargaining units on the job site at the same time over an extended period of time, the
* potential for work disruption is substantial without an overriding commitment to maintain

continuity of work; and

e WHEREAS, the interests of the general public; the District, the Unions and the
Contractor/Employer( s) would be best served if the construction work proceeded in an
orderly manner without disruption because of strikes, sympathy strikes, work stoppages,

picketing, lockouts, slowdowns or other interferences with work; and

WHEREAS, the Confractor/Employers and the Unions desire to mutually
establish and stabilize wages, hours and working conditions for the workers employed on
the Project by, the Contractor/Employer(s), and further, to encourage close cooperation
among the Contractor/Employer(s) and the Union(s) so that a satisfactory, continuous and
harmonious relationship. will exist among the Parties fo this Agréement: and

‘WHEREAS, the Parties agree that one of the primary purposes of this Agreement
is to avoid the tensions that might arise on the Project if Union and non-union workers of
different employers were to work side by side on the Project thereby leading to labor

disputes that could délay completion of the Project; and
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WHEREAS, the Agreement is not intended to replace, interfere with, abrogate,
diminish or modify existing lacal or national collective bargaining agreements in effect
during the duration of the Project, insofar as a legally binding agreement exists between
the Contractor/Employer(s) and the affected Union(s), except to the extent that the
provisions of this Agreément are inconsistent with said collective bargaining agreemeats,
in which event, the provisions of this Agreement shall prevail; and

WHEREAS, the contract for construction work on the Project will be awarded in
accordance with the applicable provisions of the Public Contract Code, Education Code
and other applicable California law; and

WHEREAS, funding for the construction of the Project will come from Measure
Q, passed by the Solano County residents in 2012, in contrast to typical Californja school
projects, which are funded thtough a balance of local and State funds; and

WHEREAS, the District has the absolute right to select the lowest responsive and
responsible bidder for the award of the construction contract on the Project, or to reject
all bid proposals, or to use other legal project delivery methodologies; and

WHEREAS, the District places high. priority upon the development of
comprehensive prograins for the recruitment, training and employment of local area
residents and recognizing the ability of local apprenticeship programs to provide
meaningful and sustainable careers in the building and construction. industry; and

WHEREAS, the Parties to this Agreement pledge their full good faith and trust to
work towairds a mutually satisfactory completion of the Project;

NOW, THEREFORE. IT IS AGREED BETWEEN AND AMONG THE
PARTIES HERETO, AS FOLLOWS:

ARTICLE i
DEFINITIONS

LI “Agreement" means this Project Labor Agreement.

1.2 District" means the Solano Commu ity College District, its employees,
agents, and administrative staff,

1.3 "Contractor/Employer(s)" means any individual, firm, partnership or
corporatiomi, or combination thereof, including joint ventures, that is an independent
business enterprise and enters into a contract with the District or any of its contractors or
subcontractors of any tier, with respect to the construction of any part of the Project under
contract terms and conditions approved by the District and which incorporate this
Agreement.

14 “Construction Contract” means the public works or improvement
contract(s) which will be signed by the District and which are necessary to complete the

Project, as defined herein, including subcontracts at any tier.

L5 "Project” is defined to include all public works or imiprovement project(s)
or construction projects funded in whole or in part with Measure Q funding with an
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estimated construction cost of $4.5 million or more. In addition, "Project” includes
Building 600 (Administration Building); Building 1200 (Theater Modermization) and
Building 200 (Child Development Center). Routine maintenance of District properties
(per Public Contract Code section 20656) and emergency public works projects (per
Public Contract Code section 20654) are not covered by the scope of this Agreement. The
District and the Council may mutually agree in writing to add additional components to
the Project's Scope of Work to be covered under this PLA.

1.6 "Union" or "Unions"® means the Napa-Solano Building & Construction
Trades Council, AFL-CIO, ("the Council") and any affiliated labor organization
signatory to this Agreement, acting in their own behalf and on behalf of their respective
affiliates and member organizations whose names are subscribed hereto and who have
through their officers executed this Agreement ("Signatory Unions"),

1.7~ "Project Manager" means the person(s) or business entity(ies) designated
by the District to oversee all phases of construction on the Project and to oversee the
implementation of this Agreement and who works under the guidance of the District's
Authorized Representative,

1.8 "Master Agreement” or "Schedule A" means the Master Collective
Bargaining Agreement of each craft Union signatory hereto, a copy of which shall be on
file with the District.

1.9 "Council” means the Napa-Solano Counties Building & Construction
Trades Council.

ARTICLE 2
SCOPE OF AGREEMENT

2.1  Parties: The Agreement shall apply and is limited to all
Contractors/Employer(s) performing work on the Project (including subcontractors at any
tier), the District the Council and the Unions signatory to this Agreement, acting on their
own behalf and on behalf of their respective affiliates and member organizations whose
names are subscribed hereto and who have through their officers executed this.
Agreement (“Signatory Unions").

2.2 Project Description: The Agreement applies to all prospective public
works or improvement project(s) or construction projects funded in whole or in part with
Measure Q funding using with an estimated construction cost of $4.5 million or more. In
addition, this Agreement applies to construction and/or modemization of Building 600
(Administration Building); Building 1200 (Theater Modemization) and Building 200
(Child Development Center), Routine maintenance of District properties (per Public
Contract Code section 20656) and emergency public works projects (per Public Contract
Code section 20654) are not covered by the soope of this Agreement. The District and the
Council may mutually agree in writing to add additional components to the Project's
Scope of Work to be covered under this PLA.

‘Solano Community College District.
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2.3 Covered Work: This Agreement cavers, without limitaﬁon, all on-site site
preparation, surveying, construction, alteration, demolition, installation, painting or repair
of buildings, structures and other works, and related activities for the Project, including
landscaping and temporary fencing that is within the craft jurisdiction. of one of the
Unions and which is directly or indirectly part of the Project, including, withiout
limitation ta the following examples, pipelines (including those in linear corridors built to
serve the project), pumps, pump stations, start-up, modular fumiture installation, and on-
site soils and material inspection and testing to be performed to complete the Project.
On-site work includes work done for the Project in temporary yards or areas adjacent to
the Project, and at any on-site or off-site batch plant constructed solely to supply
materials to the Project. This scope of work includes all soils and materials testing and
inspection where such testing and inspection is a classification in which a prevailing
wage determination has been published.

2.3.1 This Agreement shall apply to any start-up, calibration,
performance testing, repair, maintenance, operational revisions to systems. and/or
subsystems performed after Completion unless it is performed by District employees.

_ 2.3.2  This Agreement covers all on-site fabrication work over which the
District. Contractor(s) or subcontractor(s) possess the right of control (including work
done for the Project in any temporary yard or area gstablished for the Project.).
Additionally, it is agreed hereby that this Agreement covers any off-site work, including
fabrication necessary for the Project defined herein, that is covered by a current Schedule
A Agreement or local addenda to a National Agreemert of the. applicable Union(s) that is
in effect as of the execution date of this Agreement,

2.3.3 Itisexpressly agreed and understood by the Parties that the
District shall have the right to purchase material and equipment from any source and the
crafispersons covered under this Agreement will handle and install such material and
equipment. There shall be no limitation or restriction upon the choice of materials or
upon the full use and installation of equipment, machinery, package units, factory pre-
cast, prefabricated or preassembled materials, tools or other labor-saving dévices other
than as set forth herein. The lawful fabrication provisions of the appropriate national or
local agreements shall be applicable,

234 The fumnishing of supplies, equipment or materials which arc
stockpiled for later use shall in no case be cotisidered subcontracting. Construction
trucking work, such as the delivery of ready-mix, asphalt, aggregate, sand or other fiil
material which are directly incorporated into the construction process as well as the off
hauling of debris and excess fill materis! and/or mud, shall be covered by the terms and
conditions of this Agreement, to the fullest extent provided by law and by prevailing
wage determinations of the California Department of Industrial Relations.
Contractor/Employer( s}, including brokers, of persons providing construction trucking
work shall provide certified payroll tecords to the District within ten (10) days of written
request or as required by bid specifications.
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2.3.5 Work covered under this Agreement within the craft jurisdiction of
the Elevator Constructors will be performed under the terms of the National Agreement
of the International Union of Elevator Constructors except that Articles IV and X111 of
the Agreement shall prevail and be applied to such work. Work covered by the
Agreement within the craft jurisdiction of the Boilermakers will be performed under the
terms of the National Transient Lodge (NTL) Articles of Agreement except that Articles
IV and X of the Agreement shall prevail and be applied to such work. Work covered
by the Agreement within the NTL Articles of Agreement, the National Stack/Chimney
Agreement, the National Cooling Tower Agreement, all instrument calibration work and
loop checking shall be performed under the terms of the UA/IBEW Joint National
Agreement’ for Instrument and Control Systems Technicians, except that Arficles IV and
X1 of the Agreement shall prevail and be applied to such work,

2.4 Exclusions. The following shall be excluded from the scape of this
Agreement:

2.4.1 The Agreement is not intended to, and shall not affect or govern
the award of public works contracts by the District which are not included in the Project.

2.4.2 The Agreement shall not apply to a Contractor/Employer's non
construction craft employees, including but not limited to executives, managerial
employees, engineering employees and supervisors above the level of General Foreman
(except those covered by existing Master Agreements), staff engineers or other
professional engineers, administrative and management,

24.3 This Agreement shall not apply to any work performed on or near
or leading to the site of work covered by this Agreement that is undertaken by state,
county, city or other governmental bodies or their contractors: or by public or private
utilities or their contractors,

244  The District shall not be required to comply with this Agreement
for any work perforined with its own forces as permitted by the Public Contract Code and
Education Code.

2.4.5 This Agreement shall not apply to off-site maintenance of leased
equipment and on-site supervision of such work;

2.4.6 This Agreement shall not apply to engineering provided by
professional service organizations and laboratory or specialty testing or inspection not
ordinarily done by the Unions;

2.4.7 This Agreement shall not apply to routine maintenance of District

properties and emergency public works projects.

25  Award of Contracts: Itis understood and agreed that the District shall have
the absolute right to select any qualified bidder for the award of contracts under this
Agreement. The bidder nieed only be willing, ready and able to execute and comply with
this Agreement.
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ARTICLE 3
EFFECT GF AGREEMENT

3.1 By executing the Agreement, the Unions and the District agree to be
bound by each and all of the provisions of the Agreement.

32 By accepting the award of a Construction Contract for the Project, whether
as contractor or subcontractor, the Contractor/Employer agrees to be bound by each and
every provision of the Agreement and agrees that it will evidence its acceptance prior to
the commencement of work by executing the Letter of Assent in the form attached
hereto as Addendum A. -

33 Atthe time that any Contractor/Emplayer enters into & subcontract with
any subcontractor providing for the pérformance of a construction contract, the
Contractor/Employer(s) shall provide a copy of this Agreement, as it may from time to
time be modified, to said subcontractor and shall require the subcontractor as a part of
accepting an award of a construction subcontract to agree in writing to be bound by each
and every provision of this Agreement prior to the commencement of work. The
obligations of a Contractor/Employer may not be evaded by subconfracting,

34  This Agreement shall only be binding on the signatory parties hereto and
shall not apply to the parents, affiliates, subsidiaries, or other ventures of any such party.
Each Contractor shall alone be liable and responsible for its own individual acts and
conduct and for any breach or alleged breach of this Agreement. Any dispute between
the Union(s) and the Contractor(s) réspecting compliance with the terms of the
Agreement shall not affect the rights, liabilities, obligations and duties between the
signatory Union(s) and other Contractor(s) party to this Agreement.

3.5 Itis mutvally agreed by the Parties that any lisbility by a signatory Union
to this Agreement shall be several and notjoint. Any alleged breach of this Agreement
by a signatory Union shall niot affect the rights, liabilities, obligations and duties between
the signatory Contractor(s) and the other Union(s) party to this Agreement.

36 The provisions of this Agreement, including Schedules A's, which are the
local Master Agreements of the Signatory Unions having jurisdiction over the work on
the Project, shall apply to the work covered by this Agreement, notwithstanding the
provisions of any other local, area and/or national agreements which may conflict with or
differ from the terms of this Agreement. Where a subject covered by the provisions of
this Agreement is also covered by a Schedule A, the provisions of this Agreement shall
prevail. Where a subject is covered by the provisions of a Schedule A and is not covered
by this Agrecment, the provisions of the Schedule A shali prevail.

ARTICLE4 | B
WORK STOPPAGES, STRIKES, SYMPATHY STRIKES AND LOCKCUTS

4.1  The Unions, District and Contractor/Employers covered by the Agreement
agree that for the duration of the Project:

. : . )
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4.1.1  There shall be no strikes, sympathy strikes, work stoppages,
picketing, hand billing or otherwise advising the public that a labor dispute exists, or
slowdowns of any kind, for any reason, by the Unions or employees employed on the
Project, at the job site of the Project or at any other facility of District because of a
dispute on the Project. Disputes arising between the Unions and Contractor/Employers on
other District projects are not governed by the terms of the Agreement or this Article.

| 412 Asto employees employed on the Project, there shall be no ockout
of any kind by a Contractor/Employer covered by the Agreement.

4.1.3. Ifa master collective bargaining agreement between a
Contractor/Employer and the Union expires before the Contractor/Employer completes
the performance of the Construction Contract and the Union or Contractor/Employer
gives notice of demands for 2 new or modified master collective bargaining agreement,
the Union agrees that it will not strike on work covered under this Agreement and the
Union and the Contractor/Employer agree that the expired master collective bargaining
agreement shall continue in full force and effect for work covered under this Agreement
until a new or modified master collective bargaining agreement is reached between the
Union and Coniractor/Employer. Ithe new or modified master collective bargaining
agreement reached between the Union and Contractor/Employer provides that any tertns
of the master collective bargaining agreement shall be retroactive, the
Contractor/Employer agrees to comply with any retroactive terms of the new or modified
master collective bargaining agreement which are applicable to employees who were
employed on the projects during the interim with retroactive payment due within seven
(7) days of the effective date of the modified Master Agreement.

4.14  In the case of nonpayment of wages and trust fund contributions on
the Project, the Union shall give the District or its designated agent and the
Contractor/Employer(s) five (5) business days" notice when nonpayment of trust funds
has occurred and 2 business days' notice when nonpayment of wages has occurred o
when paychecks being tendered to a financial Institution normally recognized to honor
such paychecks will not honor such paycheck as a result of insufficient funds, of the
intent to withhold. labor from the Contractor/Employer(s)’ or their subcontractor’s
workforce. duting which time the Contractor/Employer shall have the opportunity to
corfect the default. In this instance, a Union's withholding of fabor (but not picketing)
from an Contractor/Employer who has failed to pay its fringe benefit contributions or
failed to meet its weekly payroll shall not be considered a violation of this Article.

42 Any party to this Agreement shall institute the following procedure, prior
to initiating any other action at law or equity, when a breach of this Article is alleged to
have occurred:

4.2.1 A party invoking this procedure shall notify Thomas Angelo, as
the permanent arbitrator, or, Robert Hirsch, as the alternate arbitrator under this :
pracedure. In the event that the permanent arbitrator is unavailable at any tiie, the
alternate will be contacted. ineither is available, then a selection shall be made from the
list of atbitrators in Article 12. Notice to the arbitrator shall be by the most expeditious

12
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means available, with notices by facsimile or telephone to the District and the party
alleged to be in violation and to the Council and involved local Union if 2 Union is
alleged to be in violation,

_ 422 Upon receipt of said notice, the District will contact the designated
arbitrator named above or his alternate whio will attempt to convene a hearing within
twenty-four (24) hours if it is contended that the violation still exists.

4.2.3  The arbitrator shall notify the parties by facsimile or telephone of
the place and time for the hearing. Said hearing shall be completed in one session, which,
with appropriate recesses at the arbitrator’s discretion, shall not exceed twenty-four (24)
hours unless otherwise agreed upon by all parties. A failire of any party to attend said
hearings shall not delay the hearing of evidence or.the issuance of ari award by the
arbitrator.

4.24  The sole issue at the hearing shall be whether or not a violation of
Article 1V, Section 4.1 of the Agreement has occurred. The arbitrator shall have no
authority to consider any matter of justification, explanation or mitigation of such
violation or to award damages, which issie is resérved for court proceedings, if any. The
award shall be issued in writing within three (3) hours after the close of the hearing, and
may be issued without a written opinion. Ifany party desires a written opinion, one shall
be issued within fifteen (15)days, but its issuasice shall not delay compliance with or
enforcement of the award. The arbitrator ‘may order cessation of the violation of this
Article and other appropriate relief and such award shall be served on afl parties by hand
or registered mail upon issuance.

42.5  Such award may be enforced by any Court of competent
jurisdiction upon the filing of this Agreement and all other relevant documents referred to
above in the following manner. Written notice of the filing of such enforcement
proceedings shall be given to the other party. In the proceeding to cbtain a temporary
order enforcing the arbitrator's award as jssued under Section 4.2(4) of this Article, all
parties waive the right to a hearing and agree that such proceedings may be ex parte.

Such agreement does not waive any party's right to participate in a hearing for a final
order or enforcement. The Court's order or orders enforcing the arbitrator’s award shall be
served on all parties by hand or delivered by certified mail,

4.2.6 Any rights created by statute or law governing arbitration
proceedings inconsistent with the above procedure, or which interfere with compliance,
are waived by the parties,

| 4.2.7  The fecs and expenses of the arbitrator shall be divided equaily
between the party instituting the arbitration proceedings provided in this Article and the
party alleged to be in breach of its obligation under this Article.
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ARTICLE 5
COGRDINATOR AND MEETINGS

5.1 The District shall designate Mike Vlaming as the Coordinator, who shall
be responsible for the administration arid application of this Agreement. The Coordinator
shall endeavor to facilitate harmonious relations between the District, the
Contractor/Employers and the Unions signatory hereto. The Coordinator shall not be
responsible for the acts of the Contractor/Employers and the Unions signatory hereto, and
will not be a party to any arbitration or litigation arising out of this Agreement. The
District will pay for the Coordinator,  HfMike Vlaming subsequently becomes unable or
unwilling to continue to act as Coordinator, the District shall consult with the Council
before designating another Coordinator,

5.2 A pre-construction conference shall be held prior to the commencement of
work on each phase of the Project to establish the scope of work in each
Contractor/Employer's contract. Such conference shall be attended by a representative
each from the participating Contractor/Employer(s), including all subcontractors,
Union(s) and the Coordinator, The Contractor/Employer performing the work shall have
the responsibility for making work assignments pursuant to this Agreement in writing.
Any craft objecting to the Contractor/Employer's proposed assignment of work shall
have seven (7) working days from the date of the conference to submit written objections
to the Contractor/Employer before the Contractor/Employer makes the work assignments
final. Should any jurisdictional issue remain in dispute, it shall be subject to the
resolution procedure.set forth in Article 12. All efforts will be made to properly raise and
resolve any issue that may arise out of such meeting, with 4 goal that such conferences
will be held at feast 7 days before the work commences. Pre-construction conferences for
different Contractor/Employers may be held together.

5.3 There shall be a periodic meeting for the duration of the Project to discuss
issues relating to the construction of the Project, including but not limited to discussion of
the scheduling and productivity on work performed on the Project. The purpose of these
meetings is to promote harmonious relations, ensure adequate communications and
advance the efficiency of the Project. The Primary Contractor/Employers shall attend all
such meetings.

ARTICLE6
NC DISCRIMINATICN

6.1  The Contractor/Employers and Unions agree to comply with alf anti-
discrimination provisions of federal, state and Tocal faw, to protect employees and
applicants for eraployment, on the Project, including but not limited fo protection against
discrimination on the basis of race, color. creed, national origin, ancestry, age, sex, sexual
orientation, political affiliation, membership in a labor organization, disability or
Acquired Immune Deficiency Syndrome or AIDS Related Coridition (AIDS/ARC).
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ARTICLE 7
UNICN SECURITY

7.1 The ‘Contractor/Employers recognize the Union(s) as the sole bargaining
representative of all craft employees working within the scope of this Agreement,

7.2 No employee covered by this Agreement is required 1o join any Union asa
condition of being employed on the Project. However, all employees who are employed
by Contractor/Employers to work on the Project will be responsible for paymeiit of
applicable rionthly working dues and any associated fees uniformly required for union
membeiship in the local Union that is a signatory to this Agreement, and shall, on or
before: 8 days of consecutivé or cumulative employment on the Project, tender such dues
and fees to the applicable Union.

7.3 Authorized representatives of the Unions shall have access to the Projects
whenever work covered by this Agreement is being, has been, or will be performed on
the Project.

ARTICLE 8
REFERRAL

8.1, Contractor/Employers performing constryction work on the Project
described in the Agreement shall, in filling craft job requirements, utilize and be bound
by the registration facilitics and referral systems established or authorized by the Unions
signatory hereto when such procedures are niot in violation of Federal law. The
Contractor/Employer(s) shall have the right to reject any applicant referred by the
Union(s), in accordance with the applicable Master Agreement.

8.2.  The Union(s) shall be the sole source of all craft lahor employed on the
Project. However, in the event that a Contractor(s) has its own core workforce, the
Contractor/Employer may request by name, and the Union shall hanor, referral of persons
who have applied to the local Union for Project work and who demonstrate the following
qualifications ("Core Employees"):

a. possess any license and/or certifications required by state or federal law
for the Project work to be performed:

b. have worked a total of at least two thousand (2000) houss in the
construction craft during the prior two (2) years;

¢. were on the Contractor/Employer's active payroll for at least the sixty 60)
consecutive calendar business days prior to the contract award;

d. have the ability to perform safely the basic functions of the applicable
trade; and

e. live in Solano County or the city of Winters.
-1 5..
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8.3.  The Union will refer to such Contractor/Employer two journeyman
employees from the hiring hall out-of-work list for the affected trade or crafl, and will
then refer one of such Contractor/Employer's Core Employees as ajoumneyman and shall
repeat the process. one and one, until such Contractor/Employer's crew requirements are
met or until Contractar/Employer has hired five (5) Core Employees, whichever occurs
first. Thereafler, all additional employees in the affected trade or craft shall be hired
exclusively from the hiring hall out-of-work list(s). For the duration of the
Contractor/Employer's work the ratio shall be maintained and when the
Contractor/Employer's workforce is reduced, employees shall be reduced in reverse order
and ifi the same ratio of core employees to hiring hall referrals as was applied in the
initial hiring, Contractor/Employer's signatory to 2 Local, Regional, and/or National
collective bargaining agreements with Union(s) signatory hereto shall be bound to use the
hiring hall provisions contained in the Master Collective Bargaining Agreement of the
affected Union(s), and nothing in the referral provisions of this Agreement shall be
construed to supersede the local hiring hall provisions of the Master Agreement(s) as they
relate to such contractors.

8.4.  The Contractor(s) shall have the unqualified right to select and hire
directly all supervisors above the level of general foreman it considers necessary and
desirable, without such persons being referred by the Unjon(s).

8.5.  In'the event that referral facilities maintained by the Union(s) are unable to
fill the requisition of a Contractor/Employer for employees within a forty-eight (48) hour
period (Saturdays, Sundays and Holidays excluded) after such requisition is made by the
Contractor/Employer(s), the Contractor/Employer(s) shall be free to obtaix workers from
any source. A Contractor who hires any personnel to perform covered work on the
Project pursuant to this Scction shall immediately provide the appropriate- Union with the
name and address of such employee(s) and shall immediately refer such employee(s) to

the appropriate Union to satisfy the requirements of Article VII of this Agreement.

8.6.  Unions will exert their utmost efforts to recruit sufficient numbers of
skilled craft persons to fulfill the requitements of the Contractor/Employer(s),
Recognizing the potential acute shortage of skilled craftspeople, the Unions shall
consider a Contractot's request fo transfer key employees to work on this Project in a
mannier consistent with the Union’s referral procedures.

ARTICLE 9
BENEFITS

9.1  All Contrsctor/Employers agree to pay contributions to the established
vacation, pension and other form of deferred compensation plan. apprenticeship, and
health benefit funds established by the applicable Master Agreement for each hour
worked on the Project in the amounts designated in the Master Agreements or Prevailing
Wage Determination, whichever is greater, of the appropriate local unions. The
Contractor/Employers shall not be required 1o pay contributions to any other frust funds
that are not contained in the published prevailing wage determination to satisfy their
obligation under this Article, except that those Contractor/Employers who are signatory

Solano Community College District -16-
Project Labor Agrecment Page 11of 2l



to the Master Agreements with the respective trades shall continue to pay all trust fund
contributions as outlined in such Master Agreements.

9.2 By signing this Agreement, the Contractor/Employers adopt and agree to
be bound by the wriiten terms of the legally established Trust Agreements, as described
in section 9.1, specifying the detailed basis on which pdyments are to be made into, and
benefits paid out of, such Trust Funds.

9.3  Wages, Hours, Tetms and Conditions of Employment; The wages, hours
and other terms and conditions of employment on the Project shall be governed by the
Master Agreement or Prevailing Wage Determination, whichever is greater, of the
respective crafls, copies of which shall be on file with the District to thé extent such

Master Agreement is not inconsistent with this Agreement.

9.4 - Holidays: Holidays shall be established as set forth in the applicablo
Schedule A.

ARTICLE 10
EMPLOYEE GRIEVANCE PROCEDURE

10.1  All disputes involving discipline and/or dischirge of employecs working
on the Project shall be resolved through the grievance and arbitration provision contained
in the Master Agreement for the craft of the affected employee: No employee working
on the Project shall be disciplined or dismissed without just cause.

ARTICLE 11
COMPLIANCE

11.1  itshall be the responsibility .of the Contractor/Employer(s) and Unions to
investigate and monitor compliance with the provisions of the Agreement contained in
Article 9. Nothing in this Agreement shall be construed to interfere with or supersede the
usual and customary legal remedies available to the Uniosis and/or employee benefit
Trust Funds to collect delinquent Trust. Fund contributions from Contractor/Employer(s)
on the Project. The District shall monitor and enforce compliance with the prevailing
wage requirements of the state, and the Contractors/Employers* compliance with this
Agreement.

ARTICLE 12
GRIEVANCE ‘ARBITRATION PROCEDURE

12.1  Project Labor Disputes: All Project labor disputes involving the
application or interpretation of the Master Collective Bargaining Agreement to which a
signatory Contractor/Employer and a signatory: Union are parties shall be resolved
pursuant to the resolution procedures of the Master Collective Bargaining Agreement. All
disputes relating to the interpretation or application of the Agicement shall he subject to
tesolution by the Grievance arbitration procedures set forth herein.
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122 No grievance shall be recognized unless the grieving party (Local Union
or District Couneil, on its own behalf, or on behalf of an employee whom it represents, or
a Contractor/Employer on its own behalf) provides notice in writing to the signatory
party with whom it has a dispute within five (5) days after becoming aware of the dispute
but in no event more than thirty (30) days afler it reasoniably should have become aware
of the event giving rise to the dispute. The time limits in Section 12.1 may be extended
by mutual written agreement of the partics.

12.3. Grievances shall be settled according to. the following procedures:

Step 1: Within five (5) business days after the receipt of the written notice
of the gtievance, the Business Representative of the involved Local Union or District
Council, or histher designee, or the representative of the employee, and the representative
of the involved Contractor/Employer shall confer and attempt to resolve the grievance.

Step 2: In the event that the representatives are unable to resolve the
dispute within the five (5) business days afler the meeting to resolve the dispute in Step 1,
the International Union Representative and the Contractor/Employer involved shall meet
within seven (7) working days of the referral of the dispute to this second step to. arrive at
a satisfactory settfement thereof. Meeting minutes shall be kept by the Contractor. In the
event that these representatives are unable to resolve the dispute, either involved party
may submit the grievance in writing within. five (5) business days to the Business
Manager(s) of the affect Union(s) involved, the Manager of Labor Relations of the
Contractor/Employer involved or the Manager's designated representative, and the
Project Manager for discussion and resolution.

Step 3: Ifthe gricvance is not settled in Step 2, eithier party may request
the dispute be submitted to arbitration or the time may be extended by mutual consent of
both parties. Within five (5) business days after referral of a dispute to Step 3, the
representatives shall choose a mutually agreed upan arbitrator for final and binding
arbitration. The parties agree that if the permanent arbitrator or his alternate is not
‘available, an arbitrator shall be selected by the alternate striking method from the list of
five (5) below. The order of striking names from the list of arbitrators shall be
determined by a coin toss, the winner of which shall decide whether they wish to strike
first or second.

1. William Riker

2. Barry Winogard
3. Thomas Angelo
4, Robert Hirsch

5. Jeri-Lou Cossack

124 The decision of the Arbitrator shall be binding on all parties, The
Atbitrator shall have no authority to change, amend, add to or detract from any of the

Solano Community College District
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provisions of the Agreement. The expense of the Arbitrator shall be borne equally by
both parties. The Arbitrator shall arrange for a hearing on the carliest available date from
the date of his/her selection. A decision shall be given to the parties within five (5)
calendar days after completion of the hearing unless such time is extended by mutual
agreement: A written opinion may be requested by a party from the presiding arbitrator.

12.5  The time limits specified in any step of the Grievance Procedurs set forth
in Section 12.2 may be extended by mutual agreement of the parties initiated by the
written request of one party to the other, at the appropriate step of the Grievance
Procedure. However, failire to process a grievance, or failure to respond in writing
within the time limits provided above, without an agreed upon extension of time, shall be

- deemed a waiver of such grievance without prejudice, or without precedent to the
processing of and/or resolution of like or similar grievances or disputes:

12.6  In order to encourage the resolution of disputes and grievances at Steps |
and 2 of this Grievance Procedure, the parties agree that such seitlements shall not be

precedent setting,

ARTICLE 13 .
WORK ASSIGNMENTS AND JURISDICTIONAL DISPUTES

13.1  The assignment of Covered Werk will be solely the responsibility of the
Employer performing the work involved; and such work assignments will be in
accordance. with the Plan for the Settlement of the Jurisdictional Disputes in the
Construction Industry (the "Plan") or any successor Plan,

13.2  All jurisdictional disputes on this Project between or smong the building
and construction frades Unions and the Employers parties to this- Agreement; shall be
settled and adjusted according to the present Plan established by the Building and
Construction Trades Departraent or any other plan or method ‘of procedure that may be
adopted in the future by the Building and Construction Trades Department. Decisions
rendered shall be final, binding and conclusive on the Employers and Unions parties to
this Agreement. :

'13.3  For the convenience of the parties, and in recognition of the expense of
travel between Northern California and Washington, DC, at the request of any party to a
jurisdictional dispute under this Agreement an Arbitrator shall be chosen by the
procedutes specified in Article V, Section 5, of the Plan from a list composed of John.
Kagel, Thomas Angelo, Robert Hirsch, and Thomas Pagan, and the Arbitrator’s hearing

on the dispute shall be held at the offices of the Napa-Solano Building & Construction
Trades. Council. All other procedures shall be as specified in the Plan,

[34  All jurisdictional disputes shall be resolved without the occurence of any
strike, wotk sfoppage, or slow-down of any nature, and the Employer's assignment shall
be adhered to until the dispute is resolved. Individual employees violating this section
shall be subject to immediate discharge. Each Employer will conduct a pre-job
conference with the Council prior to commencing work. The Project Manager and the

Solano Community College District
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District will be advised in advance of all such conferences. The Primary Contractor shall
attend all such meetings and the District and may participate if it wishes. Pre-job
conferences for different Employers may be held together.

ARTICLE 14
APPRENTICES

14.1  Recognizing the need to develop adequate numbers of competent workers
in the construction industry, the Contractor/Employer(s) shall employ apptentices from
California State-approved Joint Apprenticeship Programs in the respective crafts to
perform such work as is within their capabilities and which is customarily performed by
the craft in- which- they are indentured.

142 The apprentice ratios will be in compliance with the applicable provisions
of the California Labor Code and Prevailing Wage Rate Determination.

143 There shall be no restrictions on the utilization of apprentices
performing the work of their craft provided they are properly supervised, except as
provided by law and the provisions herein.

144 The Patties recognize the importance to the Solano Community College
District Board of Trustees of providing Solano Community College students and
graduates with the opportunity to participate both in the Unions’ Apprenticeship
Programs and the opportunity to work on the Project(s) under this Agreement; To the
extent permitted by law and the hiririg hall provisions of the applicable local Union and
the rules and bylaws of the applicable joint apprenticeship. program and in compliance
with the Program’s. Standards approved by the State of California, Division of
Apprenticeship Standards:

144.1 “The Union apprenticeship programs will provide for direct entry of
qualified graduates of local and approved pre-apprenticeship programs upon
request from a signatory Contractor/Employer seeking to fulfill local hiring goals
specified under this Agreement. The pre-apprentice programs covered under this
provision include but are fiot limited to the pre-apprenticeship bridge: programs
that will be developed at Solano Community College in partriership with local
trades, per Addendum B.

14.4.2 Each Contractor/Subcontractor performing work covered by this
Agreement shall employ on the Project, if available, at least one eligibie Solano
Community College student or graduate who is enrolled and participating in a
Joint Apprenticeship Program approved by ihie State of Califomia, Division of
Apprenticeship Standards, for any craft for which such program ‘exists, when the
Contractor/Employer has the miniraum number of employees as is established by
the Department of Apprenticeship Standards regulations for the employment of
apprentices. A properly indentured apprentice must be employed under the
regulations of the ctaft or trade at which /he is indentured and shall be employed
only for work of the craft or trade in which s/he is registered. Ifan .apprentice is

¥ . ; 3 -20;.,
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not available for referral to-a Contractor/Employer when such
Contractor/Employet isrequired to employ an apprentice pursuant to this
subsection, the Contractor/Employer shall maintain an open request for such
referral, should an opening occur at a later date, as long as its obligations to
employ the apprentice exists.

ARTICLE 15
LOCAL HIRE

The Parties to this Agreement: support the development of increased numbers of
skilled construction workers from graduates of District schools and residents of Solano
County and the City of Winters to meet the needs of District Projects and the
requirements of the industry generally. Toward that end, the Unjons agree to encourage
the referral and utilization; to the extent permitted by law and the hiring hall procedures,
of qualified graduates of District schools, Solano County residents, and residents of the
City of Winters asjourneymen dnd apprentices to covered Projects and entrance into such
apprenticeship and training programs as may be operated by the Unions. In addition, all
efforts will be made for the workforce to represent the ethnic make up of Solano County
and the City of Wintets,

ARTICLE 16
MANAGEMENT RIGHTS

16 The Contractor/Employer(s) shall retain full and exclusive authority for
the management of their operations, including the right to direct their work force in their
sole discretion. No rules, customs or practices shall be permitted or observed which Iimit
or restrict produgtion,. or limit of restrict the working efforts of employees except that
lawful manning provisions in the Master Agreement shall be recognized.

ARTICLE 17
HELMETS TO EARDHATS

17.1  The Contractor/Emplayers and the Unions recognize a desire to facilitate
‘the entry irito the building and construction trades of veterans who are iriterested in
careers in the building and construction industry. The Contractor/Employers and Unions
agree to utilize the services of the Center for Military Recruitment, Assessment and
Veterans Employment (hereinafier "Center) and the Center's “Helmets to Hardhats"
program to serve as a resource for preliminary orientation, assessment of construction
aptitude. reféiral to apprenticeship programs or hiring halls, counseling and mentoring,
support network, employment opportunities and other needs as identified by the pariies,

[7.2  'The Unions and Contractorlﬁmployers‘ agree to coordinate with the Center
fo create and maintain an integrated database of veterans interested in working on the
Projéct and of apprenticeship and employment opportunities for this Project. To the

extent permitted by law; the Unions will give credit to such veterans for bona fide,
provable past experience,

Solano Comtrmity College District
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ARTICLEIS
DRUG & ALCOHOL TESTING

18.1  The use, sale, transfer, purchase and/or _posscssior_x of' a controlled
substance, alcohol and/or firearms at any time during the work day is prohibited.

182 Drug and alcohol testing shall be conducted in accordance wiih the
Substance Abuse Prevention Policies set forth in each applicable Schedule A.

ARTICLE 19
SAVINGS. CLAUSE

19.1  The Parties agree that in the event any article, provision, clause, sentence
or word of the Agrecment is determined to be illegal orvoid as being in contravention of
any applicable law, by a court of competent jurisdiction, the remainder of the Agreement
shall remain in full force and effect. The Partics further agree that if any article,
provision, clause, sentence or word of the Agreement is determined to be illegal orvoid,
by a court of competent jurisdiction. the Parties shall substitute, by mutual agreement, in
its place and stead, an article, provision, clause, sentence or word which will meet the
objections to its validity and which will be in accordance with the iritent and purpose of
the article, provision, clause, sentence or word in question,

19.2  The Parties also agree that in the event that a decision of a court of
competent jurisdiction materially alters the terms of the Agreement such that the intent of
the patties is defeated, then the entire Agreemient shall be null and void.

19.3  ifa court of competent jurisdiction determines that all or part of the
Agreement is invalid and/or enjoins the District from complying. with all or part of its
provisions and the District accordingly determines that the Agreement will not be
required as part of an award to a Contractor/Employer, the Unions will no longer be
bound by the provisions of Article 4. '

ARTICLE 20
TERM

20.1  The Agreement shall be included in the Bid Documents as a condition of
the award of all construction contracts for the Project.

20.2  The Agreement shall continue in full force and effective until the
completion of the Project.

ARTICLE21
MISCELLANEOUS PROVISIONS

21.1  Counterparts: This Agreement may be executed in counterparts, such that
original signatures may appear on separate pages, and when bound together all necessary
signatures shall constitute an original. Facsimife and electronic signature pages
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transmitted to other parties to this Agreement shall be deemed equivalent to an original
signature.

21.2 Warranty of Authority: Each of the persons signing this Agreement
represents and warrants that such person has been duly authorized to sign this Agreement

on behalf of the party indicated, and each of the parties by signing this Agreement
warrants and represents that such party is legally authorized and entitled to enter into this

Agreement,

21.3 Ratification by Governing Board: This Agreement shall not be binding
on the District until it is approved by the Governing Board of the Solano Community
College District.

SOLANG COMMUNITY COLLEGE DISTRICT

By: - _ R — D;ﬁ}e:

NAPA-SOLANQ BUILDING & CONSTRUCTION
TRADES COUNCIL

By: Date:

Ben Espinoza, President

SIGNATURE BLOCKS FOR UNICNS

Asbestos Workers Local #16 Bricklayers & Allied Trades Crafts
Local #3

By: . By:

Boilermakers Local #549 Carpenters 45 Northern California

Counties Conference Bosird

By: . By:

) | 23:
Solang Community College District e
Project Labor Agreerent Paze 18 of 21



District Ct_mnn’il of Cement Masons and
Plasterers Local #400

By:

District Council #16 Infl Union of
Painters and Allied Trades

By:

Iron Workers Local #378

By:

Operating Engineers Local #3

By

Roofers & Waterproofers Local #81

By:

Sprinklerfitters Local #483

By:

Solano Community College District
Projuect Lahor Agreement

District Council of Cement Masons and
Plasterers Local #300

By:

Electrical Workers Local #180

By: _

Northern California District Council of
Laborers

By: .

Plumbers & Steamfitters Local #343

By:

Sheetmetal Workers Local #104

By:

Utility/Landscape Local #355

By:
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ADDENDUM A:
AGREED TO LETTER OF ASSENT

[Addresses]
[Address]
[City and State]

Re:  Solane Community College District Measure Q) Project Labor Agreement.
Dear Mr. /Ms.

The undersigned party confiris that it agrees to be a patty to and bound by the Solano
Cothmunity College District Measure Q Construction Project, Project Labor Agreeinent
as such Agreement may, from time to time, be amended by the parties or interpreted
pursuant to its terms. '

By executing this Letter of Assent, the undersigned party subscribes to, adopts and agrees
10 be bound by the written terms of the legally established trust agreements specifying the
detailed basis upon which contributions are to be made into, and benefits made out of,
such trust funds and ratifies and accepts the trustees appointed by the parties to such trust
funds.

Such obligation to be a party to and bound by this Agreement shall extend to al] work
covered by said Agreement undertaken by the undersigned party on the [Measure Q
Construction Project. The undersigned party shall require all of its subcontractors, of
whatever tier, to become similatly bound for il their wotk within the scope of this.
Agreement by signing an-identical Letter of Assent.

This letter shall constitute a subscription agreement, to the extent of the terms of the
letter.

CONTRACTOR/SUBCONTRACTOR:

Project Contract Number:

California State License Number:
or Motor Catrier (CA) Permit Number

Name and Signature of Authorized Person;

(Print Name)

(Title)

(Signaturc) ' (Date)

Solano Community College District 2
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ADDENDUM B:

MEMORANDUM OF UNDERSTANDING |
SOLANO COMMUNITY COLLEGE DISTRICT MEASURE Q
PROJECT. LABOR AGREEMENT

The parties to this Agreement agree 1o establish a committee to develop a Construction
Career Pathway Partnership ("Parmérship”) to identify educational and employment
opportunities for District students in the construction industry and to actively and
regularly engage in exploting the possibility of long-term collaboration on implemmenting
partnership opportunities for apprenticeship training. The committee shall include
representatives of the District, Unions and Contrictors signatory to this Agreement,
Further, as part of this Partnership, the parties agree to mutually support and participate in
a one day "Construction Awareness Day"event on each Project covered undeér this
Agreement at atime in which there is active construction on the Project with the ‘purpose
of increasing the. awareness for studerits and residents of the Districi regarding potential
careers in the construction industry. Craft workers will be compensated for the time
necessary to sufficiently clean the work site to' accommodate each one-day event. Those
craft workers involved in the skill demonstrations during each one-day event will
participate on a voluntary basis: '

SOLANO COMMUNITY ‘COLLEGE NAPA-SOLANO BUILDING &
DISTRICT CONSTRUCTION TRADES COUNCIL

Ben Espinoza, President

Date Date

Solane Community College District
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SOLANO COMMUNITY COLLEGE DISTRICT
PURCHASING — AUTHORITY TO PURCHASE, 3220

POLICY: The Superintendent/President or his/ker designee is
delegated the authority to purchase supplies, materials,
apparatus, equipment and services as necessary to the
efficient operation of the District. No such purchase shall
exceed the amounts specified by Section 20651 of the
California Public Contract Code as amended from time to
time. All such transactions shall be reviewed by the
Governing Board within sixty (60) days.

REFERENCES/

AUTHORITY: Education Code Section 81656
Public Contracts Code Section 20650

JEH/jka

BP 3220

ADOPTED: November I, 1971
REVISED: January 21, 1987; October 18, 2006
REVIEWED: 2008 — No Updates
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PART B
RELEVANT EXPERIENCE

CONTENTS
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10. RELEVANT EXPERIENCE OF THE DESIGN BUILD TEAM

Each of the team participants shall submit examples of relevant projects as described in
Part B of the Pre-qualification Questionnaire for the specific criteria required. Submit
examples from the General Contractor, Architect of Record, Structural, Mechanical, and
Electrical Engineers, Lab Consultant and others as appropriate. Information shall be
submitted in the following format, or clearly and concisely presented equivalent, and will
identify the relevance of each project identified as applicable to the District’s

Autotechnology Building Project.

EXEMPT FROM DISCLOSURE

Solano Community College District
NOT A PUBLIC RECORD

RFQ #15-011 Autotechnology Building
November 14, 2014
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A. GENERAL CONTRACTOR:

Name of General Contractor:

Submit examples of Relevant Projects completed within the last ten (10) years or under
current contract. Relevant projects include: Community Colleges, Schools, New
Construction, Urban sites, and projects in California. Clearly identify the relevance of
each project.

. List five (5) projects with a construction cost each in excess of $15 million dollars (at
least two must be for Public Agencies).

. List three (3) projects using a form of the Design/Build delivery method. (“Teaming”
delivery methods, such as Design/Assist or CM-at-risk will be considered, however
Design/Build projects are preferred).

Include the following information for each project. Photos and other graphic materials
may be included (Attach additional sheets as required):

Project Team Members:

Project Name, Location, Description, and Relevance:

Owner: Representative: Telephone:
Architect: Electrical Engineer:
Structural Engineer: Construction Manager:
Mechanical Engineer: Other Consultants:

Project Inspector:

Project Type: Gross Square Footage:
Scheduled Completion Date: Actual Completion Date:
Explain Difference, if any:

Original Contract Amount: Final Contract Amount:

Explain Difference, if any:

Delivery Method: [ ] Design Build [ ] Design/Bid/Build Other:
California Division of the State Architect (DSA) Review [ ]Yes [ ]No
DSA Office:

Describe Design Build or Relevant Delivery Method:

Solano Community College District EXEMPT FROM DISCLOSURE
RFQ #15-011 Autotechnology Building NOT A PUBLIC RECORD
November 14, 2014
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B. ARCHITECT:

Name of Architect:

Submit examples of Relevant Projects completed, as Architect of Record, within the
last ten (10) years or under current contract. Relevant projects include: Community
Colleges, Schools, projects in California, projects in similar Seismic Zones, and projects
for Public Agencies. Clearly identify the relevance of each project.

. List five (5) projects with a construction cost each in excess of $15 million dollars (at
least two must be in California).

. List three (3) projects using a form of the Design/Build delivery method. (“Teaming”
delivery methods, such as Design/Assist or CM-at-risk will be considered, however
Design/Build projects are preferred).

« Listtwo (2) projects that required approval by the California Division of the State
Architect (DSA).

Include the following information for each project. Photos and other graphic materials
may be included (Attach additional sheets as required):

Project Team Members:

Project Name, Location, Description, and Relevance:

Owner: Representative: Telephone:
Contractor: Electrical Engineer:
Structural Engineer: Construction Manager:
Mechanical Engineer: Other Consultants:

Project Inspector:

Project Type: Gross Square Footage:
Scheduled Completion Date: Actual Completion Date:
Explain Difference, if any:

Original Contract Amount: Final Contract Amount:

Explain Difference, if any:

Delivery Method: [ ] Design Build [ ] Design/Bid/Build  Other:
California Division of the State Architect (DSA) Review [ ]Yes [ ] No
DSA Office:

Describe Design Build or Relevant Delivery Method:

Solano Community College District EXEMPT FROM DISCLOSURE
RFQ #15-011 Autotechnology Building NOT A PUBLIC RECORD
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C. STRUCTURAL ENGINEER:

Name of Structural Engineer:

Submit examples of Relevant Projects completed within the last ten (10) years or under
current contract. Relevant projects include: Community Colleges, Schools, projects in
California, projects in similar Seismic Zones, and projects for Public Agencies. Clearly
identify the relevance of each project.

. List three (3) projects with a construction cost each in excess of $15 million dollars
(at least two must be in California).

. List three (3) projects using a form of the Design/Build delivery method. (“Teaming”
delivery methods, such as Design/Assist or CM-at-risk will be considered, however
Design/Build projects are preferred).

« Listtwo (2) projects that required approval by the California Division of the State
Architect (DSA).

Include the following information for each project. Photos and other graphic materials
may be included (Attach additional sheets as required):

Project Team Members:

Project Name, Location, Description, and Relevance:

Owner: Representative: Telephone:
Contractor: Electrical Engineer:
Architect: Construction Manager:
Mechanical Engineer: Other Consultants:

Project Inspector:

Project Type: Gross Square Footage:
Scheduled Completion Date: Actual Completion Date:
Explain Difference, if any:

Original Contract Amount: Final Contract Amount:

Explain Difference, if any:

Delivery Method: [ ] Design Build [ ] Design/Bid/Build  Other:
California Division of the State Architect (DSA) Review [ ]Yes [ ]No
DSA Office:

Describe Design Build or Relevant Delivery Method:

Solano Community College District EXEMPT FROM DISCLOSURE
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D. MECHANICAL ENGINEER:

Name of Mechanical Engineer:

Submit examples of Relevant Projects completed within the last ten (10) years or under
current contract. Relevant projects include: Community Colleges, Schools, projects in
California, projects in similar Seismic Zones, and projects for Public Agencies. Clearly
identify the relevance of each project.

. List three (3) projects with a construction cost each in excess of $15 million dollars
(at least two must be in California).

. List three (3) projects using a form of the Design/Build delivery method. (“Teaming”
delivery methods, such as Design/Assist or CM-at-risk will be considered, however
Design/Build projects are preferred).

Include the following information for each project. Photos and other graphic materials
may be included (Attach additional sheets as required):

Project Team Members:

Project Name, Location, Description, and Relevance:

Owner: Representative: Telephone:
Architect: Electrical Engineer:
Structural Engineer: Construction Manager:
Mechanical Engineer: Other Consultants:

Project Inspector:

Project Type: Gross Square Footage:
Scheduled Completion Date: Actual Completion Date:
Explain Difference, if any:

Original Contract Amount: Final Contract Amount:

Explain Difference, if any:

Delivery Method: [ ] Design Build [ ] Design/Bid/Build  Other:
California Division of the State Architect (DSA) Review [ ]Yes [ ]No
DSA Office:

Describe Design Build or Relevant Delivery Method:

Solano Community College District EXEMPT FROM DISCLOSURE
RFQ #15-011 Autotechnology Building NOT A PUBLIC RECORD
November 14, 2014

Page 44 of 64



E. ELECTRICAL ENGINEER:

Name of Electrical Engineer:

Submit examples of Relevant Projects completed within the last ten (10) years or under
current contract. Relevant projects include: Community Colleges, Schools, projects in
California, projects in similar Seismic Zones, and projects for Public Agencies. Clearly
identify the relevance of each project.

. List three (3) projects with a construction cost each in excess of $15 million dollars
(at least one must be in California).

. List three (3) projects using a form of the Design/Build delivery method. (“Teaming”
delivery methods, such as Design/Assist or CM-at-risk will be considered, however
Design/Build projects are preferred).

Include the following information for each project. Photos and other graphic materials
may be included (Attach additional sheets as required):

Project Team Members:

Project Name, Location, Description, and Relevance:

Owner: Representative: Telephone:
Architect: Electrical Engineer:
Structural Engineer: Construction Manager:
Mechanical Engineer: Other Consultants:

Project Inspector:

Project Type: Gross Square Footage:
Scheduled Completion Date: Actual Completion Date:
Explain Difference, if any:

Original Contract Amount: Final Contract Amount:

Explain Difference, if any:

Delivery Method: [ ] Design Build [ ] Design/Bid/Build  Other:
California Division of the State Architect (DSA) Review [ ]Yes [ ]No
DSA Office:

Describe Design Build or Relevant Delivery Method:

Solano Community College District EXEMPT FROM DISCLOSURE
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F. CIVIL ENGINEER:

Name of Civil Engineer:

Submit examples of Relevant Projects completed within the last ten (10) years or under
current contract. Relevant projects include: Community Colleges, Schools, projects in
California, projects in similar Seismic Zones, and projects for Public Agencies. Clearly
identify the relevance of each project.

. List three (3) projects with a construction cost each in excess of $15 million dollars
(at least one must be in California).

. List three (3) projects using a form of the Design/Build delivery method. (“Teaming”
delivery methods, such as Design/Assist or CM-at-risk will be considered, however
Design/Build projects are preferred).

Include the following information for each project. Photos and other graphic materials
may be included (Attach additional sheets as required):

Project Team Members:

Project Name, Location, Description, and Relevance:

Owner: Representative: Telephone:
Architect: Electrical Engineer:
Structural Engineer: Construction Manager:
Mechanical Engineer: Other Consultants:

Project Inspector:

Project Type: Gross Square Footage:
Scheduled Completion Date: Actual Completion Date:
Explain Difference, if any:

Original Contract Amount: Final Contract Amount:

Explain Difference, if any:

Delivery Method: [ ] Design Build [ ] Design/Bid/Build  Other:
California Division of the State Architect (DSA) Review [ ]Yes [ ]No
DSA Office:

Describe Design Build or Relevant Delivery Method:

Solano Community College District EXEMPT FROM DISCLOSURE
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G. OTHER FIRMS ON THE DESIGN/BUILD ENTITY’S TEAM

Name of Consultant and Discipline: Lab Consultant

Submit examples of relevant projects completed within the last ten (10) years or under
current contract. Relevant projects include: Community Colleges, Schools, projects in
California, projects in similar Seismic Zones, and projects for Public Agencies. Clearly
identify the relevance of each project.

. List three (3) projects with a construction cost each in excess of $15 million dollars
(at least two must be in California).

. List three (3) projects using a form of the Design/Build delivery method. (“Teaming”
delivery methods, such as Design/Assist or CM-at-risk will be considered, however
Design/Build projects are preferred).

Include the following information for each project. Photos and other graphic materials
may be included (Attach additional sheets as required):

Project Team Members:

Project Name, Location, Description, and Relevance:

Owner: Representative: Telephone:
Architect: Electrical Engineer:
Structural Engineer: Construction Manager:
Mechanical Engineer: Other Consultants:

Project Inspector:

Project Type: Gross Square Footage:
Scheduled Completion Date: Actual Completion Date:
Explain Difference, if any:

Original Contract Amount: Final Contract Amount:

Explain Difference, if any:

Delivery Method: [ ] Design Build [ ] Design/Bid/Build Other:
California Division of the State Architect (DSA) Review [ ]Yes [ ]No
DSA Office:

Describe Design Build or Relevant Delivery Method:

Solano Community College District EXEMPT FROM DISCLOSURE
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11. RELEVANT EXPERIENCE / TRAINING OF KEY PERSONNEL

Present the proposed key personnel for the Design Build team that would be assigned
to or be responsible for work on this project.

1. Attach a proposed organization chart for your design and construction operations.

2. Describe your team’s interface with your primary office and other members of the
Design Build team during design and construction.

3. Provide information for your key project team personnel including project
assignments and responsibilities. Provide this information for key personnel from the
General Contractor, Architect, Structural, Mechanical, Electrical, Civil Engineer, and
other consultants. Key personnel shall include project managers, general
superintendents, project architects and engineers, and others responsible for the
completion of the design and construction of the project. Information shall be
submitted in the following format, or clearly and concisely presented equivalent.
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A. GENERAL CONTRACTOR:

1. PROJECT MANAGER

Name:

Project Assignments/Responsibilities:

Years with this firm: Years with other firms:

Education:

Active Registration and/or Credentials as applicable:

Positions/responsibilities on previous relevant projects (list project size, scope and
building type):

Design/Build experience:

Design/Assist or Teaming experience:

Other experience, training, education, and qualifications relevant to the proposed
project:

Experience with Public agency projects (preferably in California):

Experience with Community Colleges or other school projects and/or features:

Experience with California Division of the State Architect:

[ATTACH ADDITIONAL SHEETS AS REQUIRED]
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A. GENERAL CONTRACTOR:

1. SUPERINTENDENT

Name:

Project Assignments/Responsibilities:

Years with this firm: Years with other firms:

Education:

Active Registration and/or Credentials as applicable:

Positions/responsibilities on previous relevant projects (list project size, scope and
building type):

Design/Build experience:

Design/Assist or Teaming experience:

Other experience, training, education, and qualifications relevant to the proposed
project:

Experience with Public agency projects (preferably in California):

Experience with Community Colleges or other school projects and/or features:

Experience with California Division of the State Architect:

Sustainable Design Experience (preferably LEED)

[ATTACH ADDITIONAL SHEETS AS REQUIRED]
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B. ARCHITECT (PROJECT ARCHITECT):

Name:

Project Assignments/Responsibilities:

Years with this firm: Years with other firms:

Education:

Active Registration and/or Credentials as applicable:

Positions/responsibilities on previous relevant projects (list project size, scope and
building type):

Design/Build experience:

Design/Assist or Teaming experience:

Other experience, training, education, and qualifications relevant to the proposed
project:

Experience with Public agency projects (preferably in California):

Experience with Community colleges or other school projects and/or features:

Experience with California Division of the State Architect:

Sustainable Design Experience (preferably LEED)

[ATTACH ADDITIONAL SHEETS AS REQUIRED]
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C. STRUCTURAL ENGINEER (ENGINEER OF RECORD):

Name:

Project Assignments/Responsibilities:

Years with this firm: Years with other firms:

Education:

Active Registration and/or Credentials as applicable:

Positions/responsibilities on previous relevant projects (list project size, scope and
building type):

Design/Build experience:

Design/Assist or Teaming experience:

Other experience, training, education, and qualifications relevant to the proposed
project:

Experience with Public agency projects (preferably in California):

Experience with Community Colleges or other school projects and/or features:

Experience with California Division of the State Architect:

[ATTACH ADDITIONAL SHEETS AS REQUIRED]
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D. MECHANICAL ENGINEER (ENGINEER OF RECORD):

Name:

Project Assignments/Responsibilities:

Years with this firm: Years with other firms:

Education:

Active Registration and/or Credentials as applicable:

Positions/responsibilities on previous relevant projects (list project size, scope and
building type):

Design/Build experience:

Design/Assist or Teaming experience:

Other experience, training, education, and qualifications relevant to the proposed
project:

Experience with Public agency projects (preferably in California):

Experience with Community Colleges or other school projects and/or features:

Experience with California Division of the State Architect:

Sustainable design experience (preferably LEED)

[ATTACH ADDITIONAL SHEETS AS REQUIRED]
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E. ELECTRICAL ENGINEER (ENGINEER OF RECORD):

Name:

Project Assignments/Responsibilities:

Years with this firm: Years with other firms:

Education:

Active Registration and/or Credentials as applicable:

Positions/responsibilities on previous relevant projects (list project size, scope and
building type):

Design/Build experience:

Design/Assist or Teaming experience:

Other experience, training, education, and qualifications relevant to the proposed
project:

Experience with Public agency projects (preferably in California):

Experience with Community Colleges or other school projects and/or features:

Experience with California Division of the State Architect:

Sustainable design experience (preferably LEED)

[ATTACH ADDITIONAL SHEETS AS REQUIRED]
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F. CIVIL ENGINEER (ENGINEER OF RECORD):

Name:

Project Assignments/Responsibilities:

Years with this firm: Years with other firms:

Education:

Active Registration and/or Credentials as applicable:

Positions/responsibilities on previous relevant projects (list project size, scope and
building type):

Design/Build experience:

Design/Assist or Teaming experience:

Other experience, training, education, and qualifications relevant to the proposed
project:

Experience with Public agency projects (preferably in California):

Experience with Community Colleges or other school projects and/or features:

Experience with California Division of the State Architect:

[ATTACH ADDITIONAL SHEETS AS REQUIRED]
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G. OTHER FIRMS: Subcontractors, Sub-Consultants, or Other Team Member (as
applicable)

Name: Role:

Project Assignments/Responsibilities:

Years with this firm: Years with other firms:

Education:

Active Registration and/or Credentials as applicable:

Positions/responsibilities on previous relevant projects (list project size, scope and
building type):

Design/Build experience:

Design/Assist or Teaming experience:

Other experience, training, education, and qualifications relevant to the proposed
project:

Experience with Public agency projects (preferably in California):

Experience with Community Colleges school projects and/or features:

Experience with California Division of the State Architect:

[ATTACH ADDITIONAL SHEETS AS REQUIRED]
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12. APPRENTICESHIP PROGRAM

A. Provide the name, address and telephone number of the apprenticeship
program (approved by the California Apprenticeship Council) from whom you
intend to request the dispatch of apprentices to your company for use on the
Project:

B. If your firm operates its own State-approved apprenticeship program:

1) Identify the craft or crafts in which your firm provided apprenticeship
training in the past year.

2) State the year in which each such apprenticeship program was approved,
and attach evidence of the most recent California Apprenticeship Council
approval(s) of your apprenticeship program(s).

3) State the number of individuals who were employed by your firm as
apprentices at any time during the past three years in each
apprenticeship and the number of persons who, during the past three
years, completed apprenticeships in each craft while employed by your
firm.

C. At any time during the last five years, has your firm been found to have violated
any provision of California apprenticeship laws or regulations, or the laws
pertaining to use of apprentices on public works?

[ ] Yes [ ] No

If “yes,” provide the date(s) of such findings, and attach copies of the
Department’s final decision(s).

D. Indicate experience utilizing Apprenticeship Programs under a Project
Labor Agreement of Project Stabilization Agreement.
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13. SAFETY RECORD

A. List your firm’s Experience Modification Rate (EMR) (California Workers’
Compensation insurance) for each of the past three premium years:

NOTE: your workers’ compensation insurance carrier issues an Experience
Maodification Rate to your firm annually.

Current year:

Previous year:

Year prior to previous yeatr:

If your EMR for any of these three years is or was 1.00 or higher you may, if you
wish, attach a letter of explanation.

X. LOCAL HIRING PROGRAM EXPERIENCE

A. Include your firm’s experience with Local Hiring requirements for public or private

projects:
1. Project:
Location:

Local Hiring Program and method of compliance:

2. Project:
Location:

Local Hiring Program and method of compliance:

3. Project:
Location:

Local Hiring Program and method of compliance:
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14. RELEVANT EXPERIENCE - WORK PREVIOUSLY
COMPLETED USING DESIGN/BUILD PROJECT DELIVERY

Provide three (3) examples of projects completed together by team members
using a Design/Build project delivery approach. Similar “teaming” delivery
methods, such as Design/Assist or Integrated Project Delivery can be included,
although Design/Build experience is preferred. Include the following information:
« Description of each project

« Specific project delivery method (i.e. Design/Build, Design/Build/Bridging,
Design Assist, Integrated Project Delivery, etc.)

« Name of the firms involved

« Names of personnel involved
« Role of each firm

. Final contract value

« Client reference

Provide a written statement signed by the key Design Build team members
(General Contractor, Architect of Record) summarizing the team'’s approach and
commitment to demonstrated team partnering and design excellence.
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15. TERMINATION/FAILURE TO COMPLETE; VIOLATIONS:;
CLAIMS, ARBITRATION AND LITIGATION

PURSUANT TO EDUCATION CODE SECTION 17250.25 (DESIGN/BUILD) PLEASE
PROVIDE THE FOLLOWING INFORMATION:

A. Provide a declaration certifying that applying members of the Design/Build Entity
have not had a surety company finish work on any project within the last five (5)
years:

Declaration:

I, , authorized agent of
the Design/Build Entity, hereby certifies and declares under penalty of perjury
under the laws of the State of California that the members of

(Design/Build Entity), have not had a surety company finish work on any
project within the last five (5) years.

Signed:
Dated:

B. Provide information and details below for any construction or design claim or
litigation totaling more than fifty thousand dollars ($50,000) settled against any
member of the Design/Build Entity’s team within the last five (5) years.

1. PROJECT:

Location:

Amount of Claim: $ Resolution Yes[ ] NoJ[ ]

Date: Nature of Claim:

Final Status:
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15. TERMINATION/FAILURE TO COMPLETE; VIOLATIONS:;
CLAIMS, ARBITRATION AND LITIGATION (continued)

2. PROJECT:

Location:

Amount of Claim: $ Resolution Yes[ ] NoJ[ ]

Date: Nature of Claim:

Final Status:

3. PROJECT:

Location:

Amount of Claim: $ Resolution Yes[ ] NoJ[ ]

Date: Nature of Claim:

Final Status:

(ATTACH ADDITIONAL SHEETS AS REQUIRED.)
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15. TERMINATION/FAILURE TO COMPLETE; VIOLATIONS:;
CLAIMS, ARBITRATION AND LITIGATION (continued)

C. Provide information and details below for any serious violations of the
Occupational Safety and Health Act, as provided in Part 1 (commencing with
Section 6300) of Division 5 of the Labor Code, settled against any member of
the Design/Build Entity’s team.

D. Provide information and details of any violations of federal or state law,
including, but not limited to, those laws governing the payment of wages,
benefits, or personal income tax withholding, or of Federal Insurance
Contributions Act (FICA) withholding requirements, state disability insurance
withholding, or unemployment insurance payment requirements, settled
against any member of the Design/Build Entity’s team over the last five years.
For the purposes of this subclause, only violations by a Design/Build Entity’s
team member as an employer shall be deemed applicable, unless it is shown
that the Design/Build Entity’s team member, in his or her capacity as an
employer, had knowledge of his or her subcontractor's violations or failed to
comply with the conditions set forth in subdivision (b) of Section 1775 of the
Labor Code.

E. Provide information and details, under penalty of perjury, that any officer of
such bidder (Design Build team members), or any employee of such bidder
who has a propriety interest in such bidder, has ever been disqualified,
removed, or otherwise prevented from bidding on, or completing a federal,
state, or local government project because of a violation of law or a safety
regulation, and if so explain the circumstances.

Declaration:
I, , authorized agent of the
Design/Build Entity, (Design/Build Entity),
hereby declare under penalty of perjury that the above information is true and
correct.
Signed: Dated:
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15. TERMINATION/FAILURE TO COMPLETE; VIOLATIONS:;
CLAIMS, ARBITRATION AND LITIGATION (continued)

F. Provide information and details of any violations by the Design/Build Entity of
the Contractor’s State License Law (Chapter 9 (commencing with Section
7000) of Division 3 of the Business and Professions Code), excluding alleged

violations or complaints.

G. Provide information and details of any conviction of any member of the
Design/Build Entity’s team for submitting a false or fraudulent claim to a

public agency over the last five (5) years.

H. Provide information concerning any instance where the Design/Build Entity,
its owners, officers or managing employees submitted a bid on a public works
project and were found by an awarding body not to be a responsible bidder,
or describing any instance where its owners, officers or managing employees
defaulted on a construction contract.

EXEMPT FROM DISCLOSURE
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15. TERMINATION/FAILURE TO COMPLETE; VIOLATIONS:;
CLAIMS, ARBITRATION AND LITIGATION (continued)

I. Provide information concerning any instance where any member of the
Design/Build Entity’s team filed for bankruptcy or receivership, or had a
surety company finish work on any project:

J. Provide copies of legal documents, including a copy of the agreement
creating a partnership or association formed for the purpose of submitting a
proposal to build the Autotechnology Building Project, specifying the type of
entity (Corporation, Partnership, Limited Liability Company, or other
association).

Also, provide a separate statement on company letterhead under penalty of
perjury under the laws of the State of California that all partners or members
of the association agree to full liability for the performance of the work
necessary to design and build the Project if awarded the contract for the

work.
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