

## ADDENDUM TO REQUEST FOR PREQUALIFICATION DOCUMENTS

 <b>SOLANO</b> COMMUNITY COLLEGE	ADDENDUM #01
	Project: Solano Community College District Request for Prequalification for General Contractors Library Learning Resource Center (Building 100 Replacement) RFQ #19-009
	Date: June 19, 2019

**Addendum # 01 – The following clarifications are provided and must be added/considered when completing your submittal:** Acknowledgement of receipt of this **ADDENDUM #01** is required in Part I of your submittal. Please clearly note the addendum date and number.

### **ITEM NO. 1 – Modifications to Request for Prequalification Document**

**The entire “Request for Prequalification for General Contractors Seeking to Bid on the Solano Community College Library Learning Resource Center Project (Building 100 Replacement)” document dated May 16, 2019 has been replaced in its entirety with the attached updated document dated June 19, 2019. The deadline for submissions has been extended to 2:00 P.M. (Pacific Time) on Friday, July 19, 2019.**

### **ITEM NO. 2 – Responses to Questions Submitted**

**QUESTION 1** – Page 33 of the evaluation notes the below, auto disqualified if I answer NO to question 13 or 14. The front end of the package does not note this. Pls confirm this is a requirement. And also what does "except as otherwise provided" mean??

Except as otherwise provided, Contractor will be immediately disqualified if the answer to any of questions 13 and 14 is “No.”

13. Has your firm contracted for and completed construction of a library building with a completed construction value of \$30 million or more within the past seven (7) years? (The same project may be used to meet the requirements of questions 11 and 12) Yes No

14. Has your firm contracted for and completed construction of at least three (3) building projects for K14, State or University each with a completed construction value of \$30 million or more within the past seven (7) years? (The same project may be used to meet the requirements of questions 11 and 12)

Yes No

**ANSWER** – Questions #13 & #14 and corresponding scoring sheets have been revised, please see updated Request for Prequalification document dated June 19, 2019.

**QUESTION 2** – Will there be a second pre-bid for this project?

**ANSWER** – A second mandatory prequalification conference will be held on Friday June 28<sup>th</sup> at 10:00am. Interested parties are to meet at the Solano Community College District Denis B. Honeychurch Board Room, Building 600, 4000 Suisun Valley Road, Fairfield CA 94534. Contractors that attended the first mandatory prequalification conference are not required to attend the second conference. Attendance of one of the two conferences is mandatory.

**QUESTION 3** – Is there going to be another opportunity or way we can be included in the RFQ and Bidding for this project?

**ANSWER** – A second mandatory prequalification conference will be held on Friday June 28<sup>th</sup> at 10:00am. Interested parties are to meet at the Solano Community College District Denis B. Honeychurch Board Room, Building 600, 4000 Suisun Valley Road, Fairfield CA 94534. Contractors that attended the first mandatory prequalification conference are not required to attend the second conference. Attendance of one of the two conferences is mandatory.

**QUESTION 4** – Looks like we missed the mandatory pre-bid walk last week, is there a possibility we could still submit the RFP?

**ANSWER** – A second mandatory prequalification conference will be held on Friday June 28<sup>th</sup> at 10:00am. Interested parties are to meet at the Solano Community College District Denis B. Honeychurch Board Room, Building 600, 4000 Suisun Valley Road, Fairfield CA 94534. Contractors that attended the first mandatory prequalification conference are not required to attend the second conference. Attendance of one of the two conferences is mandatory.

**QUESTION 5** – Based on our experience, we believe that if you amend the project requirements as follows, while still requiring the capability to bond a \$30+ million project, you will ensure a larger pool of GCs while not lowering the quality and experience standards that the District is striving to meet:

Allow \$20 - \$22 million projects; allow projects that are at least 50% complete; allow projects that include a library, rather than the entire project having to be a library; allow projects that are K-12 / community college / university / city-county-state government projects in the State of California; and allow the completion period to be within the past 10 years as stated further along in the prequalification.

Examples:

Part II, Page 3, #13:

1) Has your firm contracted for and completed (by at least 50%) construction of a ~~library~~ public works building including a library for a K-12, community college, university, or a city/county/state government in the State of California, with a completed value of \$30

million or more within the past ten (10) ~~seven (7) years~~? (The same project may be used to meet the requirements of question 14 ~~11 and 12~~).

Part II, Page 3, #14:

1) Has your firm contracted for and completed (by at least 50%) the construction of at least three (3) public works building projects for ~~K14, State or University~~ K-12, community college, university, or a city/county/state government in the State of California, each with a completed construction value of \$20 - 22 million or more ~~\$30 million or more~~ within the past ten (10) ~~seven (7) years~~? (Any of these projects may be used to meet the requirements of question 13 ~~11 and 12~~ if they include a library and are \$30 million or more)

Part IV, Page 13, #1:

At least three (3) of the examples should have construction values in excess of ~~\$30,000,000~~, \$20,000,000 - \$22,000,000, including at least one (1) project that is K-12, community college, university or city/county/state government project in the State of California with a construction value in excess of \$30,000,000.

Part IV, 1.A – Scoring – Three (3) building projects with a completed construction value of at least \$20 - \$22 million ~~\$30 million~~ included.

**ANSWER** – *These questions and corresponding scoring sheets have been revised, please see updated Request for Prequalification document dated June 19, 2019.*

**QUESTION 6** – How many copies of the financial statement are required and should the financial statement also be saved on the thumb drive?

**ANSWER** – *Submit six (6) physical copies and one (1) digital copy per the Request for Qualifications. “Interested contractors shall fully complete the prequalification package and submit one (1) unbound single sided original with attachments, five (5) bound copies with attachments and one (1) CD-R or thumb drive including a PDF copy of the prequalification package.”*

**QUESTION 7** – Bank Credit Statements: Our bank said that their policy is to fax a copy of the bank credit statement to the recipient. Is there a fax # I can provide to them?

**ANSWER** – *If a Fax submittal is required by a contractor’s bank, please use fax number (707) 646-7710. Cover letter should clearly note RFQ name/ number and contractor’s name.*

**REQUEST FOR PREQUALIFICATION  
#RFQ #19-009  
FOR**

**GENERAL CONTRACTORS  
SEEKING TO BID ON THE**

**SOLANO COMMUNITY COLLEGE  
LIBRARY/LEARNING RESOURCE CENTER PROJECT  
(BUILDING 100 REPLACEMENT)**



**SOLANO**  
COMMUNITY COLLEGE

**SOLANO COMMUNITY COLLEGE DISTRICT  
FAIRFIELD, CALIFORNIA**

**ISSUED: MAY 16, 2019  
REVISED: JUNE 19, 2019**

## TABLE OF CONTENTS

	<b>PAGE</b>
REQUEST FOR PREQUALIFICATION (RFQ) OF B LICENSED CONTRACTORS	
PROJECT INFORMATION AND RFP INSTRUCTIONS .....	3
-I. NOTICE OF PREQUALIFICATION	
-II. PROJECT OVERVIEW	
-III. PREQUALIFICATION PROCESS	
-IV. PREQUALIFICATION EVALUATION	
-V. PREQUALIFICATION APPEAL PROCESS	
PREQUALIFICATION QUESTIONNAIRE .....	8
-I COMPANY CONTACT INFORMATION AND DECLARATION AND ACKNOWLEDGEMENT OF ADDENDA	
-II. ESSENTIAL REQUIREMENTS FOR QUALIFICATION	
-III. ORGANIZATION HISTORY, ORGANIZATIONAL PERFORMANCE, COMPLIANCE WITH CIVIL AND CRIMINAL LAWS	
-IV. ORGANIZATION’S EXPERIENCE AND RECENT CONSTRUCTION PROJECTS COMPLETED	
-V. FINANCIAL STATEMENTS AND SUPPLEMENTAL INFORMATION	
-VI. REQUIRED ATTACHMENTS	
PREQUALIFICATION EVALUATION FORMS .....	

---

## **PROJECT INFORMATION AND RFP INSTRUCTIONS**

### **I. NOTICE OF PREQUALIFICATION**

**Notice is hereby given** that Solano Community College District (“District”) is seeking to prequalify B licensed Contractors who wish to compete for the award of contract for the Library/Learning Resource Center Project. The District has determined that, pursuant to Public Contract Code section 20651.5 all bidders on construction of the Library/Learning Resource Center Project must be pre-qualified prior to submitting a bid. All Contractors seeking to be prequalified must fully complete the prequalification questionnaire and provide all materials requested herein. No bid will be accepted from a Contractor that has failed to prequalify. If a Joint Venture intends to submit a bid, each entity within the Joint Venture must be separately prequalified.

### **II. PROJECT OVERVIEW**

The new Library/Learning Resource Center (Building 100 Replacement) project (“Project”) is located in the heart of the District’s Fairfield Campus at 4000 Suisun Valley Road, Fairfield, California. This Project includes construction of a new 59,252 sf, 2-story Library/Learning Resource Center (LLRC) building, demolition of five modular buildings (approximately 8,930sf) and the approximately 49,074 sf old library building, and new site improvements at these areas. The new LLRC building will contain library functions, tutoring program, TV Studio program, professional development office and training room, and the District’s Data Center and IT department. These functions are currently located in the old Library building and will migrate to the new LLRC building when it is completed.

The foundation system will include rammed aggregate piers, footings and grade beams and floor slab. The main vertical and horizontal building structure will be steel moment frame (non-fireproofed). Ground floor exterior cladding is a rain screen with FRP panel and some metal panel sections. Upper floor exterior cladding is a storefront glazing system. Perforated metal panel sunscreens are projected from the building about much of the upper floor. The new building includes 2 elevators, 2 large open stairs, a bleacher-type tiered seating area, and a very large membrane skylight and corresponding atrium-type opening in the second floor. Site improvements will include patios, paths and landscaping about the new building, grading, paths, and landscaping of a new campus open space in the location of the old Library, replacement of a concrete on-campus sidewalk/fire access road, some improvements in existing parking lots, and miscellaneous related work.

This Project is anticipated to be issued for bid in July 2019, pending State approval to issue for bid. Construction is likely to commence in October 2019. The project budget is approximately \$34 million. Due to interface with an occupied campus, the following phases and timeframes have been established:

- Phase 1: Mobilize on site and demolish old portable buildings and site preparation for new building.
- Phase 2: Construct new building. Building to be ready for occupancy June 1, 2021.
- Phase 3: Demolish old Library building.
- Phase 4: Construct site improvements in area of old Library building.

The building is being designed with sustainability and ‘green’ building principles to equivalent *LEED* Silver rating. The building is also being designed to exceed Title 24 energy efficiency requirements by at least 15%.

**Project Labor Agreement.** The District has entered into a Project Labor Agreement that is applicable to this Project. The Contractor and all subcontractor tiers will be required to assent to the terms of the Project Labor Agreement.

**Small Local and Diverse Business Program.** The District has established a Small, Local, and Diverse Business Program (SLDBE Program) to ensure access, equity and inclusion of Solano County businesses in the area of construction contracting associated with Measure Q Bond expenditures. The SLDBE participation goal is 20% of the total construction contract amount. SLDBE requirements may be achieved through the combined participation of the following:

- Local DBE Businesses (minimum 10%)
- Non-local DBE Businesses
- Local non-DBE Businesses

DBE businesses include:

- Certified Small Business Enterprises (SBEs)
- Certified Minority-owned Business Enterprises (MBEs)
- Certified Women-owned Business Enterprises (WBEs)
- Certified Disadvantaged Business Enterprises (DBEs)
- Certified Disabled Veteran-owned Business Enterprises (DVBEs)

Note that there is a concurrent goal of minimum 3% DVBE. This counts towards the 20% SLDB program goal, in either the local DBE or non-local DBE category above.

### **III. PREQUALIFICATION PROCESS**

#### **A. Prequalification Submittal Overview:**

Answers to questions contained in the attached questionnaire, information about current bonding capacity, notarized statement from surety, and the most recent reviewed or audited financial statements, with accompanying notes and supplemental information, are required. The District will use these documents as the basis of rating Contractors. The District reserves the right to check other sources available. The District's decision will be based on the evaluation criteria in the attached Evaluation Forms.

The prequalification packages (questionnaire answers and financial statements) submitted by Contractors are not public records and are not open to public inspection. All information provided will be kept confidential to the extent permitted by law. However, the contents may be disclosed to third parties for purpose of verification, or investigation of substantial allegations, or in the appeal hearing. State law requires that the names of contractors applying for prequalification status shall be public records subject to disclosure, and the first page of the questionnaire will be used for that purpose.

Each questionnaire must be signed under penalty of perjury in the manner designated in the form, by an individual who has the legal authority to bind the Contractor on whose behalf that person is signing. If any information provided by a Contractor becomes inaccurate, the Contractor must immediately notify the District and provide updated accurate information in writing, under penalty of perjury.

The District may refuse to grant prequalification where the requested information and materials are not provided, or not provided by the due date. The closing time for submittals will not be changed in order to accommodate supplementation of incomplete submissions, or late submissions.

The District reserves the right to make other inquiries as permitted by law. The District reserves the right, in its sole discretion, to reject any or all prequalification packages, to waive irregularities and omissions in the information contained in the prequalification package submitted, and to make all final determinations.

Contractors that have submitted a Prequalification Package shall receive written notification of their prequalification status. The District reserves the right to suspend or rescind the prequalification based on subsequently learned information, including falsification of information. Regardless of the fact of prequalification, the District is not precluded from a post-bid consideration of a bidder's responsibility, including a determination of whether a bidder

**Library/Learning Resource Center Project  
(Building 100 Replacement)**

has the quality, fitness, capacity and experience to satisfactorily perform the proposed work, and has demonstrated the requisite trustworthiness.

**B. Prequalification Forms:**

All prequalification packages shall be on the forms provided by the District. Prequalification forms can be downloaded from the District's website at [www.solano.edu/measureq/vendor.php](http://www.solano.edu/measureq/vendor.php)

**C. Deadline for Submitting Prequalification Packages:**

Interested contractors shall fully complete the prequalification package and submit one (1) unbound single sided original with attachments, five (5) bound copies with attachments and one (1) CD-R or thumb drive including a PDF copy of the prequalification package. Please tab all sections of the Prequalification Questionnaire according to the table of contents. Prequalification submittals must be marked clearly on the envelope with your firm name and **"RFQ #19-009 Prequalification for General Contractors for the Library/Learning Resource Center Project"**. Contractors must "hand deliver" a fully completed prequalification package as detailed above on or prior to **2:00 P.M. (Pacific Time) on Friday, July 19, 2019.** Prequalification Submittals are to be delivered to:

Solano Community College District  
Laura Scott, Bond Purchasing Agent  
Building 600, Room 605  
4000 Suisun Valley Road  
Fairfield, CA 94534

Submittals received after the specified time and date will not be considered and will be returned unopened to the sender. **THIS SUBMISSION DEADLINE WILL BE STRICTLY ENFORCED.** No fax, mail or e-mail copies will be accepted. The District reserves the right to request, receive, and evaluate supplemental information after the above time and date at its sole discretion.

**D. Mandatory Pre-Submittal Conferences:**

Two (2) pre-submittal conferences are scheduled for:

**Friday, May 31, 2019 at 10:00 A.M. (Pacific Time)**  
**Friday, June 28, 2019 at 10:00 A.M. (Pacific Time)**

Interested parties are to meet at the Solano Community College District Denis B. Honeychurch Board Room, Building 600, 4000 Suisun Valley Road, Fairfield, CA 94534. The meeting will include a presentation of the Project, and will allow for questions regarding the prequalification package.

The same information will be addressed at both pre-submittal conferences. In order for a contractor's submittal in response to this RFQ to be considered, **interested parties MUST attend at least one (1) of these pre-submittal conferences. Failure to attend at least one (1) of these pre-submittal conferences will result in the submittal not being considered and will lead to immediate disqualification.**

**E. Questions about the Prequalification Process:**

Contractors are required to submit any questions in writing, via e-mail only, to the District's Project Manager no later than **4:00 P.M. (Pacific Time) on Wednesday, July 10, 2019.** The District's Project Manager is:

Noe Ramos  
Project Manager  
Kitchell  
Email: [Noe.Ramos@solano.edu](mailto:Noe.Ramos@solano.edu)

No other questions will be received after the deadline. Only written inquiries will be permitted. Under no circumstance should any contractors contact, discuss with, or inquire of any District consultant, employee, or elected official on any matter relating to this solicitation process, except as provided above.

An Addendum listing the questions and answers will be issued to all attendees of the Mandatory Prequalification Conferences and posted on the District's web site on **Monday, July 15, 2019**.

This requirement is to ensure that the same information is communicated to all parties and that no inconsistent, incomplete, or inaccurate information is transmitted separately.

#### **IV. PREQUALIFICATION EVALUATION**

The District intends to utilize the Department of Industrial Relations, Model Forms for Prequalification and suggested scoring method for questions. The scoreable questions arise in the following categories:

PART I	Company Contact Information, Declaration and Acknowledgement of Addenda
PART II	Essential Requirements for Qualification
PART III	Organization History, Organization Performance, Compliance with Civil and Criminal Laws
PART IV	Organization's Experience and Recent Construction Projects Completed
PART V	Financial Statements and Supplemental Information
PART VI	Required Attachments

**Note:** A contractor may be found not prequalified for either:

- (1) Omission of requested information; or
- (2) Falsification of information

#### **V. PREQUALIFICATION APPEAL PROCESS**

Where a Contractor is not pre-qualified, the Contractor may dispute the District's determination through the appeal process. An appeal is begun by the Contractor delivering a written request for an explanation of any aspect of the District's determination to the District's Project Manager:

Noe Ramos  
Project Manager  
Kitchell, B1102  
4000 Suisun Valley Road  
Fairfield, CA 94534

A contractor's written request must be postmarked no later than five (5) business days after receipt of notice that the contractor is not prequalified.

Within five (5) working days from receipt of the District's written response to the Contractor's request, Contractor may submit, in writing, a request for reconsideration by the District's staff. Contractor may submit with the request any information that it believes supports a finding that District's determination should be changed.

**Library/Learning Resource Center Project  
(Building 100 Replacement)**

---

The District will render its decision within five (5) working days from receipt of Contractor's request for reconsideration, which shall be final and not subject to further appeal. It is the intention of the District that the date for the submission and opening of bids will not be delayed or postponed to allow for completion of an appeal process.

Without a timely appeal, the Contractor waives any and all rights to challenge the decision of the District, whether by administrative process, judicial process or any other legal process or proceeding.

# PREQUALIFICATION QUESTIONNAIRE

**PART I. COMPANY CONTACT INFORMATION and DECLARATION**

Firm Name: \_\_\_\_\_  
(as it appears on license)

Check One:  Corporation  
 Partnership  
 Sole Prop.

Contact Person: \_\_\_\_\_

Address: \_\_\_\_\_

Phone: \_\_\_\_\_ Fax: \_\_\_\_\_ Email: \_\_\_\_\_

If firm is a sole proprietor or partnership:

Owner(s) of Company \_\_\_\_\_

Contractor's License Number: \_\_\_\_\_

Contractor's DIR Registration Number: \_\_\_\_\_

**DECLARATION**

1. Acknowledgement and Release. By signature and date on this page, prospective bidder authorizes any financial institution, credit reporting agency and/or service, legal firm or any other type of business, agency or individual named within this document to release to the Solano Community College District (or Solano Community College District's designated representative) any and all information as that information relates, or could relate, to their ability to evaluate the background, stability and general worthiness of this bidder to perform current or future construction activities if Prequalified and awarded a contract by the Solano Community College District.

- a. A photocopy of this page shall be deemed as valid as an original document.
- b. This Acknowledgement and Release shall remain in effect until such time as the prospective bidder, in writing, requests that the Solano Community College District cease any attempt to evaluate himself/herself/themselves as potential Prequalified bidder for construction work on the Library/Learning Resource Center Project (Building 100 Replacement)..

2. I, the undersigned, certify and declare that I have read all the foregoing answers to this prequalification questionnaire and know their contents. The matters stated in the questionnaire answers are true of my own knowledge and belief, except as to those matters stated on information and belief, and as to those matters I believe them to be true. I declare under penalty of perjury under the laws of the State of California, that the foregoing is correct.

Dated: \_\_\_\_\_

\_\_\_\_\_  
(Signature)

\_\_\_\_\_  
(Print name and title)

**Acknowledgement of Addenda**

**Prospective Bidder** hereby acknowledges receipt of all Addenda through and including:

Addendum No. \_\_\_\_\_, dated \_\_\_\_\_.

Company \_\_\_\_\_

Authorized Signature \_\_\_\_\_

Printed Name \_\_\_\_\_

**PART II. ESSENTIAL REQUIREMENTS FOR QUALIFICATION**

**Except as otherwise provided, Contractor will be immediately disqualified if the answer to any of questions 1 through 6, and 13 is “No.”**

**Contractor will be immediately disqualified if the answer to any of questions 7 through 12 is “Yes.”<sup>1</sup>**

1. Contractor possesses a valid and current California Contractor's B license.

Yes  No

Contractor is currently registered with the California Department of Industrial Relations.

Yes  No

2. Contractor has Commercial Liability insurance in the amount of \$5,000,000 each occurrence and \$10,000,000 general aggregate for bodily injury, personal injury, property damage, advertising injury, and medical payments.

Yes  No

3. Contractor has Automobile Liability insurance in the amount of \$1,000,000 combined single limit per accident and \$2,000,000 general aggregate for bodily injury and property damage.

Yes  No

4. Contractor has Workers' Compensation Workers' Compensation limits as required by the Labor Code of the State of California and Employers Liability limits of \$1,000,000 per accident.

Yes  No

5. Have you attached your latest copy of a reviewed or audited financial statement with accompanying notes and supplemental information.

Yes  No

**NOTE: A financial statement that is not either reviewed or audited is not acceptable. A letter verifying availability of a line of credit may also be attached; however, it will be considered as supplemental information only, and is not a substitute for the required financial statement.**

<sup>1</sup>A contractor disqualified solely because of a “Yes” answer given to question 7, 8, or 10 may appeal the disqualification and provide an explanation of the relevant circumstances during the appeal procedure.

6. Have you attached a notarized statement from an admitted surety insurer (approved by the California Department of Insurance) and authorized to issue bonds in the State of California, which states: (a) that your current bonding capacity is sufficient for the project for which you seek prequalification if you are seeking prequalification for a single project; or (if you are seeking prequalification valid for a year) (b) your current available bonding capacity?

Yes  No

**NOTE: Notarized statement must be from the surety company, not an agent or broker.**

7. Has your contractor's license been suspended or revoked at any time in the last five (5) years?

Yes  No

8. Has a surety firm completed a contract on your behalf, or paid for completion because your firm was in default and/or terminated by the project owner within the last five (5) years?

Yes  No

9. At the time of submitting this prequalification form, is your firm ineligible to bid on or be awarded a public works contract, or perform as a subcontractor on a public works contract, pursuant to either Labor Code section 1777.1 or Labor Code section 1777.7?

Yes  No

If the answer is "Yes," state the beginning and ending dates of the period of debarment:

10. At any time during the last seven (7) years, has your firm or any of its owners or officers been convicted of a crime involving the awarding of a contract of a government construction project, or the bidding or performance of a government contract?

Yes  No

11. Is your firm currently the debtor in a bankruptcy case?

Yes  No

If "yes," please attach a copy of the bankruptcy petition, showing the case number, and the date on which the petition was filed.

12. Was your firm in bankruptcy any time during the last seven (7) years?

Yes  No

If "yes," please attach a copy of the bankruptcy petition, showing the case number and the date on which the petition was filed, and a copy of the Bankruptcy Court's discharge order, or of any other document that ended the case, if no discharge order was issued.

**Library/Learning Resource Center Project  
(Building 100 Replacement)**

---

13. Within the past seven (7) years has your firm contracted for and completed at a minimum one (1) DSA (Division of the State Architect) project with an original construction contract value of \$10 million or more? (The same projects may be used to meet the requirements of questions 13 through 19.)
- Yes  No
14. Within the past seven (7) years how many library/learning resource center building projects has your firm contracted for and completed at a minimum 75% or more of the actual construction work at this time? These projects may be either whole or in part classified as library/learning resource center building use. (The same projects may be used to meet the requirements of questions 13 through 19.)
- No Projects       1 – 3 Projects       4 or More Projects
15. Within the past seven (7) years how many K-12, Community College, Public University or other Public Works projects with an original construction contract value of \$10 million or more has your firm contracted for and completed at a minimum 75% or more of the actual construction work at this time? (The same projects may be used to meet the requirements of questions 13 through 19.)
- No Projects       1 – 3 Projects       4 or More Projects
16. Within the past seven (7) years how many DSA (Division of the State Architect) projects with an original construction contract value of \$10 million or more has your firm contracted for and completed at a minimum 75% or more of the actual construction work at this time? (The same projects may be used to meet the requirements of questions 13 through 19.)
- 1 - 2 Projects       3 – 5 Projects       6 or More Projects
17. Within the past seven (7) years how many projects with an original contract value somewhere between \$10 million - \$19.99 million has your firm contracted for and completed at least a minimum 75% or more of actual construction value in work at this time? (The same projects may be used to meet the requirements of questions 13 through 19.)
- No Projects       1 – 2 Projects       3 or More Projects
18. Within the past seven (7) years how many projects with an original contract value somewhere between \$20 million - \$29.99 million has your firm contracted for and completed at least a minimum 75% or more of actual construction value in work at this time? (The same projects may be used to meet the requirements of questions 13 through 19.)
- No Projects       1 – 2 Projects       3 or More Projects
19. Within the past seven (7) years how many projects with an original contract value at \$30 million or more has your firm contracted for and completed at least a minimum 75% or more of actual construction value in work at this time? (The same projects may be used to meet the requirements of questions 13 through 19.)
- No Projects       1 – 2 Projects       3 or More Projects

**PART III. ORGANIZATION HISTORY, ORGANIZATIONAL PERFORMANCE,  
COMPLIANCE WITH CIVIL AND CRIMINAL LAWS**

**A. CURRENT ORGANIZATION AND STRUCTURE OF THE BUSINESS**

**For Firms That Are Corporations:**

- 1a. Date incorporated : \_\_\_\_\_
- 1b. Under the laws of what state: \_\_\_\_\_
- 1c. Provide all the following information for each person who is either (a) an officer of the corporation (president, vice president, secretary, treasurer), or (b) the owner of at least ten per cent of the corporation's stock.

Name	Position	Years with Co.	% Ownership

- 1d. Identify every construction firm that any person listed above has been associated with (as owner, general partner, limited partner or officer) at any time during the last five years.

**NOTE: For this question, "owner" and "partner" refer to ownership of ten percent (10%) or more of the business, or ten percent (10%) or more of its stock, if the business is a corporation.**

Person's Name	Construction Firm	Dates of Person's Participation with Firm

**For Firms That Are Partnerships:**

- 1a. Date of formation: \_\_\_\_\_
- 1b. Under the laws of what state: \_\_\_\_\_
- 1c. Provide all the following information for each partner who owns 10 per cent or more of the firm.

Name	Position	Years with Co.	% Ownership

**Library/Learning Resource Center Project  
(Building 100 Replacement)**

- 1d. Identify every construction company that any partner has been associated with (as owner, general partner, limited partner or officer) at any time during the last five years.

**NOTE: For this question, “owner” and “partner” refer to ownership of ten percent (10%) or more of the business.**

Person's Name	Construction Company	Dates of Person's Participation with Company

**For Firms That Are Sole Proprietorships:**

- 1a. Date of commencement of business. \_\_\_\_\_  
 1b. Social security number of company owner. \_\_\_\_\_  
 1c. Identify every construction firm that the business owner has been associated with (as owner, general partner, limited partner or officer) at any time during the last five years.

Person's Name	Construction Company	Dates of Person's Participation with Company

**For Firms That Intend to Make a Bid as Part of a Joint Venture:**

- 1a. Date of commencement of joint venture. \_\_\_\_\_  
 1b. Provide all of the following information for each firm that is a member of the joint venture that expects to bid on one or more projects:

Name of firm	% Ownership of Joint Venture

**B. HISTORY OF THE BUSINESS AND ORGANIZATIONAL PERFORMANCE**

2. Has there been any change in ownership of the firm at any time during the last seven (7) years?  
**NOTE: A corporation whose shares are publicly traded is not required to answer this question.**

Yes  No

If “yes,” explain on a separate signed page.

3. Is the firm a subsidiary, parent, holding company or affiliate of another construction firm?  
**NOTE: Include information about other firms if one firm owns 50 percent (50%) or more of another, or if an owner, partner, or officer of your firm holds a similar position in another firm.**

Yes  No

If "yes," explain on a separate signed page.

4. Are any corporate officers, partners or owners connected to any other construction firms.  
**NOTE: Include information about other firms if an owner, partner, or officer of your firm holds a similar position in another firm.**

Yes  No

If "yes," explain on a separate signed page.

5. State your firm's gross revenues for each of the last three (3) years:

\_\_\_\_\_

6. How many years has your organization been in business in California as a contractor under your present business name and license number? \_\_\_\_\_ Years

**C. LICENSES**

7. List all California construction license numbers, classifications and expiration dates of the California contractor licenses held by your firm:

\_\_\_\_\_

\_\_\_\_\_

8. If any of your firm's license(s) are held in the name of a corporation or partnership, list below the names of the qualifying individual(s) listed on the CSLB records who meet(s) the experience and examination requirements for each license.

\_\_\_\_\_

\_\_\_\_\_

9. Has your firm changed names or license number in the past five (5) years?

Yes  No

If "yes," explain on a separate signed page, including the reason for the change.

10. Has any owner, partner or (for corporations) officer of your firm operated a construction firm under any other name in the last five (5) years?

Yes  No

If "yes," explain on a separate signed page, including the reason for the change.

11. Has any CSLB license held by your firm or its Responsible Managing Employee (RME) or Responsible Managing Officer (RMO) been suspended within the last seven (7) years?

Yes  No

If "yes," please explain on a separate signed sheet.

**D. DISPUTES**

12. At any time in the last seven (7) years has your firm been assessed liquidated damages after completion of a project under a construction contract with either a public or private owner?

Yes  No

If yes, explain on a separate signed page, identifying all such projects by owner, owner's address, the date of completion of the project, amount of liquidated damages assessed and all other information necessary to fully explain the assessment of liquidated damages.

13. In the last seven (7) years has your firm, or any firm with which any of your company's owners, officers or partners was associated, been debarred, disqualified, removed or otherwise prevented from bidding on, or completing, any government agency or public works project for any reason?

**NOTE: "Associated with" refers to another construction firm in which an owner, partner or officer of your firm held a similar position, and which is listed in response to question 1c or 1d on this form.**

Yes  No

If "yes," explain on a separate signed page. State whether the firm involved was the firm applying for prequalification here or another firm. Identify by name of the company, the name of the person within your firm who was associated with that company, the year of the event, the owner of the project, the project and the basis for the action.

14. In the last seven (7) years has your firm been denied an award of a public works project contract based on a finding by a public agency that your company was not a responsible bidder?

Yes  No

If "yes," explain on a separate signed page. Identify the year of the event, the owner, the project and the basis for the finding by the public agency.

\* \* \* \* \*

**NOTE: The following two questions refer only to disputes between your firm and the owner of a project. You need not include information about disputes between your firm and a supplier, another contractor, or subcontractor.**

15. In the past seven (7) years has any claim **against** your firm concerning your firm's work on a construction project been **filed in court or arbitration?**

Yes  No

If "yes," on separate signed sheets of paper identify the claim(s) by providing the project name, date of the claim, name of the claimant, a brief description of the nature of the claim, the court in which the case was filed and a brief description of the status of the claim (pending or, if resolved, a brief description of the resolution).

16. In the past seven (7) years has your firm made any claim against a project owner concerning work on a project or payment for a contract and **filed that claim in court or arbitration?**

Yes  No

If "yes," on separate signed sheets of paper identify the claim by providing the project name, date of the claim, name of the entity (or entities) against whom the claim was filed, a brief description of the nature of the claim, the court in which the case was filed and a brief description of the status of the claim (pending, or if resolved, a brief description of the resolution).

\* \* \* \* \*

17. At any time during the past seven (7) years, has any surety company made any payments on your firm's behalf as a result of a default, to satisfy any claims made against a performance or payment bond issued on your firm's behalf, in connection with a construction project, either public or private?

Yes  No

If "yes," explain on a separate signed page the amount of each such claim, the name and telephone number of the claimant, the date of the claim, the grounds for the claim, the present status of the claim, the date of resolution of such claim if resolved, the method by which such was resolved if resolved, the nature of the resolution and the amount, if any, at which the claim was resolved.

18. In the last seven (7) years has any insurance carrier, for any form of insurance, refused to renew the insurance policy for your firm?

Yes  No

If "yes," explain on a separate signed page. Name the insurance carrier, the form of insurance and the year of the refusal.

**E. CRIMINAL MATTERS AND RELATED CIVIL SUITS**

19. Has your firm or any of its owners, officers or partners ever been found liable in a civil suit or found guilty in a criminal action for making any false claim or material misrepresentation to any public agency or entity?

Yes  No

If "yes," explain on a separate signed page, including identifying who was involved, the name of the public agency, the date of the investigation and the grounds for the finding.

20. Has your firm or any of its owners, officers or partners ever been convicted of a crime involving any federal, state, or local law related to construction?

Yes  No

If "yes," explain on a separate signed page, including identifying who was involved, the name of the public agency, the date of the conviction and the grounds for the conviction.

21. Has your firm or any of its owners, officers or partners ever been convicted of a federal or state crime of fraud, theft, or any other act of dishonesty?

Yes  No

If "yes," identify on a separate signed page the person or persons convicted, the court (the county if a state court, the district or location of the federal court), the year and the criminal conduct.

**F. BONDING**

22. Bonding capacity: Provide documentation from your surety identifying the following:

Name of bonding company/surety: \_\_\_\_\_

Name of surety agent, address and telephone number:

\_\_\_\_\_

23. If your firm was required to pay a premium of more than one percent (1%) for a performance and payment bond on any project(s) on which your firm worked at any time during the last three (3) years, state the percentage that your firm was required to pay. You may provide an explanation for a percentage rate higher than one percent (1%), if you wish to do so.

\_\_\_\_\_

24. List all other sureties (name and full address) that have written bonds for your firm during the last five (5) years, including the dates during which each wrote the bonds:

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

25. During the last seven (7) years, has your firm ever been denied bond coverage by a surety company, or has there ever been a period of time when your firm had no surety bond in place during a public construction project when one was required?

Yes  No

If yes, provide details on a separate signed sheet indicating the date when your firm was denied coverage and the name of the company or companies that denied coverage; and the period during which you had no surety bond in place.

**G. COMPLIANCE WITH OCCUPATIONAL SAFETY AND HEALTH LAWS AND WITH OTHER LABOR LEGISLATION SAFETY**

26. Has CAL OSHA cited and assessed penalties against your firm for any “serious,” “willful” or “repeat” violations of its safety or health regulations in the past seven (7) years?

**NOTE: If you have filed an appeal of a citation, and the Occupational Safety and Health Appeals Board has not yet ruled on your appeal, you need not include information about it.**

Yes  No

If “yes,” attach a separate signed page describing the citations, including information about the dates of the citations, the nature of the violation, the project on which the citation(s) was or were issued, the amount of penalty paid, if any. If the citation was appealed to the Occupational Safety and Health Appeals Board and a decision has been issued, state the case number and the date of the decision.

27. Has the Federal Occupational Safety and Health Administration cited and assessed penalties against your firm in the past seven (7) years?

**NOTE: If you have filed an appeal of a citation and the Appeals Board has not yet ruled on your appeal, or if there is a court appeal pending, you need not include information about the citation.**

Yes  No

If “yes,” attach a separate signed page describing each citation.

28. Has the state or federal EPA or any Air Quality Management District or any Regional Water Quality Control Board cited and assessed penalties against either your firm or the owner of a project on which your firm was the contractor, in the past five (5) years?

**NOTE: If you have filed an appeal of a citation and the Appeals Board has not yet ruled on your appeal, or if there is a court appeal pending, you need not include information about the citation.**

Yes  No

If “yes,” attach a separate signed page describing each citation.

29. How often do you require documented safety meetings to be held for construction employees and field supervisors during the course of a project?
-

30. List your firm's Experience Modification Rate (EMR) (California workers' compensation insurance) for each of the past three (3) premium years:  
**NOTE: An Experience Modification Rate is issued to your firm annually by your workers' compensation insurance carrier.**

Current year: \_\_\_\_\_

Previous year: \_\_\_\_\_

Year prior to previous year: \_\_\_\_\_

If your EMR for any of these three (3) years is or was 1.00 or higher you may, if you wish, attach a letter of explanation.

31. Within the last seven (7) years has there ever been a period when your firm had employees but was without workers' compensation insurance or state-approved self-insurance?

Yes       No

If "yes," please explain the reason for the absence of workers' compensation insurance on a separate signed page. If "No," please provide a statement by your current workers' compensation insurance carrier that verifies periods of workers' compensation insurance coverage for the last five (5) years. (If your firm has been in the construction business for less than five (5) years, provide a statement by your workers' compensation insurance carrier verifying continuous workers' compensation insurance coverage for the period that your firm has been in the construction business.)

**H. PREVAILING WAGE AND APPRENTICESHIP COMPLIANCE RECORD**

32. Has there been more than one occasion during the last seven (7) years in which your firm was required to pay either back wages or penalties for your own firm's failure to comply with the **state's** prevailing wage laws?

**NOTE: This question refers only to your own firm's violation of prevailing wage laws, not to violations of the prevailing wage laws by a subcontractor.**

Yes  No

If "yes," attach a separate signed page or pages, describing the nature of each violation, identifying the name of the project, the date of its completion, the public agency for which it was constructed; the number of employees who were initially underpaid and the amount of back wages and penalties that you were required to pay.

33. During the last seven (7) years, has there been more than one occasion in which your own firm has been penalized or required to pay back wages for failure to comply with the **federal** Davis-Bacon prevailing wage requirements?

Yes  No

If "yes," attach a separate signed page or pages describing the nature of the violation, identifying the name of the project, the date of its completion, the public agency for which it was constructed; the number of employees who were initially underpaid, the amount of back wages you were required to pay along with the amount of any penalty paid.

34. Provide the **name, address and telephone number** of the apprenticeship program (approved by the California Apprenticeship Council) from whom you intend to request the dispatch of apprentices to your company for use on any public work project for which you are awarded a contract by the Solano Community College District

---

---

36. At any time during the last seven (7) years, has your firm been found to have violated any provision of California apprenticeship laws or regulations, or the laws pertaining to use of apprentices on government construction projects?

**NOTE: You may omit reference to any incident that occurred prior to January 1, 2014, if the violation was by a subcontractor and your firm, as general contractor on a project, had no knowledge of the subcontractor's violation at the time they occurred.**

Yes  No

If "yes," provide the date(s) of such findings, and attach copies of the Department's final decision(s).

## **PART IV. ORGANIZATION'S EXPERIENCE AND RECENT CONSTRUCTION PROJECTS COMPLETED**

Provide information on projects completed or currently in progress that demonstrate your organization's experience with projects of similar scope, size and complexity as the Solano Community College District Library/Learning Resource Center Project. Provide specific project related experience, relevance of scope, size and complexity.

### **1. Relevant Project Experience**

Provide information for six (6) public works projects completed within the last seven (7) years. Please use the Sample Format following this section.

At least three (3) of the examples should have original construction values in excess of \$10,000,000, including at least one (1) project that is a K-14 project in the state of California with a construction value in excess of \$10,000,000. Relevant projects shall include as many of the following components and construction features as applicable:

- Library buildings in excess of 50,000 sf
- Drilled and rammed aggregate pier foundation systems
- Steel framed buildings
- Buildings with rain screen FRP siding/panels
- Buildings with extensive storefront systems
- Buildings with projected sunscreens
- Large polymer-type skylights
- Projects consisting of or which include college data centers
- Projects with complex interrelated building systems such as security monitoring and alarm, building and energy management systems, telecommunications, data distribution and other related sub-systems
- Projects in the center of educational campuses requiring work adjacent to existing sites/facilities that remain occupied and operational, while new work including utilities, site features, security, building and energy management, and telephone/data systems are constructed
- Demolition of buildings in excess of 45,000sf
- Projects whose agency of jurisdiction was California State Division of the State Architect (DSA)
- Projects that were designed to a USGBC minimum *LEED Silver* rating

Clearly identify the relevance of each project and be specific as to the nature of any self-performed work and the role of your organization in the management of the overall project. Photos and other graphic materials would be helpful to delineate each project.

## 2. Reference Interview Questions

This section includes a series of interview questions and questions about recently completed projects. **The District, in its sole discretion, may choose whether or not to conduct these reference interviews.** If the District chooses to conduct the interviews, the following questions will be used to interview randomly selected contacts from at least two (2) completed projects. No action on the Contractor's part is necessary. The following questions are included for the Contractors' information only:

1. Are there any outstanding stop payment notices, liens, or claims by the contractor that are currently unresolved on contracts for which notices of completion were recorded more than 120 days ago? (1 point for each is deducted from overall score; maximum amount to be deducted is 5 points)
2. On a scale of 1-10, with 10 being the best, did the contractor provide adequate personnel? (Max. 10 points)
3. On a scale of 1-10, with 10 being the best, did the contractor provide adequate supervision? (Max. 10 points)
4. On a scale of 1-10, with 10 being the best, was there adequate equipment provided on the job? (Max. 10 points)
5. On a scale of 1-10, with 10 being the best, was the contractor timely in providing reports and other paperwork, including change order paperwork and scheduling updates? (Max. 10 points)
6. On a scale of 1-10, with 10 being the best, did the contractor adhere to the project schedule that your agency or business approved? (Max. 10 points)
7. Was the project completed on time? (10 points if the answer is "Yes"). Or, if the answer is "no," on a scale of 1-10, with 10 being the least responsible, how responsible was the contractor for the delay?
8. On a scale of 1-10, with 10 being the best, rate the contractor on the timely submission of Change Order requests. (Max. 10 points)
9. On a scale of 1-10, with 10 being the best, rate the contractor on how well the contractor performed the work after a change order was issued, and how well the contractor integrated the change order work into the existing work. (Max. 10 points).
10. On a scale of 1-10, with 10 being the best, rate how the contractor performed in the area of Operation & Maintenance manuals, as-built drawings, providing required training and resolving warranty items? (Max. 10 points)
11. On a scale of 1-10, with 10 being the lowest amount, rate the contractor on whether there were an unusually high number of claims, given the nature of the project. (Max. 10 points)
12. On a scale of 1-10, with 10 being the timeliest, did the contractor make timely payments to either subcontractors or suppliers? (If the person being interviewed knows of no such difficulties, the score on this question should be "10.")
13. On a scale of 1-10, with 10 being the best, how would you rate the quality of the work overall? (Max. 10 points)

**Project Description and Information Sheet**

Contractor shall provide information about its six (6) most recently completed public works projects within the last ten (10) years. Names and references must be current and verifiable. Use a separate sheet of paper for each project and provide all of the following information:

Project Name: \_\_\_\_\_

Location: \_\_\_\_\_

Gross Area (SF): \_\_\_\_\_

Project Delivery Method: \_\_\_\_\_

Owner: \_\_\_\_\_

Owner Contact (name, current email, and current phone number):  
\_\_\_\_\_

Architect or Engineer: \_\_\_\_\_

Architect or Engineer Contact (company name, contact and current email and phone number):  
\_\_\_\_\_

Construction Manager: \_\_\_\_\_

Construction Manager Contact (company name, contact and current email and phone number):  
\_\_\_\_\_

Description of Project, Scope of Work Performed: \_\_\_\_\_  
\_\_\_\_\_

LEED Certification Level (if any): \_\_\_\_\_

Original Construction Contract Amount: \_\_\_\_\_

Total Value of Construction (including change orders): \_\_\_\_\_

Original Scheduled Completion Date: \_\_\_\_\_

Time Extensions Granted (number of days): \_\_\_\_\_

Actual Date of Completion: \_\_\_\_\_

## PART V. FINANCIAL STATEMENTS AND SUPPLEMENTAL INFORMATION

Information you must submit includes:

1. Full set of financial statements for your most recent three (3) complete fiscal years, accompanied by either an audit or review report by an independent Certified Public Accountant. *Compiled or internally prepared financial statements will not be accepted.* Statements, which are older than six (6) months, must be supplemented by internally financial statements, which update the information to no more than six (6) months from the date of submission of the Request for Prequalification. Such statements must be prepared in accordance with generally accepted accounting principles, including all required information disclosures.
2. Letter from a financial institution in support of available lines of credit or other facilities, if you wish them to be considered in prequalification. See attached "General Statement of Bank Credit" for sample language; Attachment - 1.
3. Schedule indicating contracts, which have been awarded to you, and reconciling the original award, any amendments, completed portion and uncompleted portion of such contracts. This is your backlog of work awarded but not yet complete.

Financial prequalification may be established by determining capacity to perform the Library/Learning Resource Center Project contract in the following manner:

- a. Working capital is determined from the most recent balance sheet submitted, by subtracting the current liabilities from current assets.
- b. Available lines of credit or other credit facilities are then added to the working capital, and then the sum is multiplied by ten (10).
- c. Uncompleted work on current contracts, which have been awarded to your organization (backlog), will be subtracted from the amount determined in paragraph "b" above.
- d. Any positive number resulting from paragraph "c" above would be the maximum Solano Community College District contract that can be awarded to the Submitting organization.

Should your organization not qualify on the basis of the above calculation, the Solano Community College District may consider other alternative information you can provide that, in its sole judgment, indicates clearly your ability to meet the financial requirements of the anticipated Solano Community College District contract. This information must include the required data described above, and sufficient supplemental analysis and description as needed to clearly present your position. This information must be submitted with your response to this Request for Prequalification. It is your responsibility to make the above-described calculation and determine if additional information will be required to demonstrate your ability to perform the project.

## PART VI. REQUIRED ATTACHMENTS

---

Name of Organization (Name must correspond exactly with Contractor's License)

**Solano Community College District**  
**4000 Suisun Valley Road**  
**Fairfield, CA 94534**

The following documents, Attachments 1 through 8, are to be submitted as part of the Request for Prequalification. Failure to provide all these attachments will be cause for disqualification for this project.

- **Attachment 1** - General Statement of Bank Credit
- **Attachment 2** - Certificate of Accountant
- **Attachment 3** - Notarized Statement from Bonding Company
- **Attachment 4** - Notarized Statement from Worker's Compensation Insurance Carrier
- **Attachment 5** - Current Copy of Organization's California Contractor's License(s)
- **Attachment 6** - Certification declaring that the applying organization has not had a surety company finish work on any project within the last five (5) years.
- **Attachment 7** - Certification declaring that the applying Organization, in the last five (5) years has not been found by a judge, arbitrator, jury, or a nolo contendere plea to have submitted a false or fraudulent claim to a public agency
- **Attachment 8** - Certification declaring that the applying Organization has not been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state, or local government project because of violations of law or a safety regulation, pursuant to Public Contract Code section 10162

**Attachment 1**

**BANK CREDIT STATEMENT**

\_\_\_\_\_ (Date)

Bank Reference # -----

Gentlemen:

In connection with the pre-qualification of \_\_\_\_\_  
(Name of General Contractor)

Under Section 10160 et seq. of the Public Contract Code to perform contracts with the City, we hereby declare that said General Contractor has been extended a line of credit in a total amount not exceeding \$\_\_\_\_\_, and that such credit will not be withdrawn or reduced without notice to the Solano Community College District.

This letter is signed with the understanding that it is a document to be used by the Solano Community College District only for the purpose of determining the financial resources of said General Contractor available for use in performing work under contracts, which may be awarded by the Solano Community College District during the term of its prequalification.

This General Statement of Bank Credit supersedes and replaces any General Statement of Bank Credit from the same Bank, which may have been filed with the current General Contractor's Statement of Experience and Financial Condition and will EXPIRE with the Annual Contractor's Statement of Experience and Financial Condition for which the line of credit was issued.

----- (Name of Bank)

----- (Address)

-----

By ----- (Signature of Bank Representative)

----- (printed name and Title)

----- (phone)

**PLEASE NOTE:** The above form is optional and may be used to augment your Working Capital or help

**Library/Learning Resource Center Project  
(Building 100 Replacement)**

---

your firm establish a rating when completed by your bank; if they prefer, one with the same provisions maybe issued on the bank's own letterhead.

**Attachment 2**

Certificate of Accountant

**Exchange this page for a certification declaring that the financial statements included in this Prequalification Submittal set forth fairly the financial condition of the applying organization.**

***Sample Declaration***

I (We) have examined the financial statements of \_\_\_\_\_  
*(Name of Organization)*  
as of \_\_\_\_\_. My examination was made in accordance with generally accepted auditing standards and accordingly included such tests of the accounting records and such other auditing procedures as we considered necessary in the circumstances.

In my (our) opinion, the accompanying financial statements included in this Prequalification Submittal, set forth fairly the financial condition of \_\_\_\_\_  
*(Name of Organization)*  
as of \_\_\_\_\_ in conformity with generally accepted accounting principles applied on a basis consistent with that of the proceeding year.

\_\_\_\_\_  
(Accountant's Signature) License No. : \_\_\_\_\_

\_\_\_\_\_  
(Name of Accounting Firm's)

\_\_\_\_\_  
(Address of Firm)

**NOTE TO ACCOUNTANT:**

The above Certificate of Accountant must not be made by any individual who is a member or who is in the regular employment of the individual, partnership, corporation, or joint venture submitting this Request for Prequalification.

**Attachment 6**

Certification Declaring Applying Organization Has Not Had Surety Finish Work on any Project within last Five Years

**Exchange this page for a certification declaring that the applying organization has not had a surety company finish work on any project within the last five (5) years.**

***Sample Declaration***

I, \_\_\_\_\_ authorized agent of \_\_\_\_\_  
*(Name of Organization)*

hereby certify, under penalty of perjury under the laws of the State of California, that the organization named above has not had a surety company finish work on any project within the last five (5) years.

Signed: \_\_\_\_\_ Dated: \_\_\_\_\_

**Attachment 7**

False or Fraudulent Claim

**Exchange this page for a certification declaring that the applying organization in the last five (5) years has not been found, by a judge, arbitrator, jury, or nolo contendere plea, to have submitted a false or fraudulent claim to a public agency.**

***Sample Declaration***

I, \_\_\_\_\_ authorized agent of \_\_\_\_\_  
*(Name of Organization)*

hereby certify, under penalty of perjury under the laws of the State of California, that the foregoing is true and correct. In the last five (5) years, the organization named above, any affiliate, parent or subsidiary company, has not been found by a judge, arbitrator, jury, or nolo contendere plea, to have submitted a false or fraudulent claim to a public agency.

Signed: \_\_\_\_\_ Dated: \_\_\_\_\_

**Attachment 8**

Disqualification or Removal

**Exchange this page for a certification declaring that the applying organization has not been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state, or local government project because of violations of law or a safety regulation, pursuant to State of California, Public Contract Code, Section 10162.**

***Sample Declaration***

I, \_\_\_\_\_ authorized agent of \_\_\_\_\_  
*(Name of Organization)*

hereby certify, under penalty of perjury under the laws of the State of California, that the organization named above has not been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state or local government project because of violations of law or a safety regulation, pursuant to State of California, Public Contract Code, Section 10162.

Signed: \_\_\_\_\_ Dated: \_\_\_\_\_

**PREQUALIFICATION  
EVALUATION FORMS  
(FOR INFORMATION PURPOSES)**



**Prequalification of General Contractors  
Contractor Evaluation Form  
Solano Community College District  
Library/Learning Resource Center Project (Building 100 Replacement)**

---

**CONTRACTOR INFORMATION**

Firm Name:  
Contact Person:  
Address:  
Phone:

---

**PREQUALIFICATION EVALUATION**

**Evaluation**

PART I	COMPANY CONTACT INFORMATION, DECLARATION and AFFIDAVIT	PASS / FAIL
PART II	ESSENTIAL REQUIREMENTS FOR PREQUALIFICATION	PASS / FAIL
PART III	ORGANIZATION HISTORY, ORGANIZATION PERFORMANCE, COMPLIANCE WITH CIVIL AND CRIMINAL LAWS	PASS / FAIL
	PART III Sections B through F	PASS / FAIL
	PART III Sections G through H	PASS / FAIL
PART IV	ORGANIZATION'S EXPERIENCE AND RECENT CONSTRUCTION PROJECTS COMPLETED	PASS / FAIL
PART V	FINANCIAL STABILITY	PASS / FAIL
PART VI	REQUIRED ATTACHMENTS	PASS / FAIL

---

**PREQUALIFICATION DETERMINATION**

**PASS / FAIL**

---

*Contractor **MUST PASS ALL PARTS I-VI** for be deemed prequalified to bid. To "PASS" any single part, contractor **MUST PASS** all PASS/FAIL questions and **MUST** obtain the stated passing score when questions are rated rather than being PASS/FAIL.*



**Prequalification of General Contractors  
Contractor Evaluation Form  
Solano Community College District  
Library/Learning Resource Center Project (Building 100 Replacement)**

Contractor:  
Reviewed by:  
Review Date:

PASS/FAIL

**PART I      COMPANY CONTACT INFORMATION AND DECLARATION  
AND ACKNOWLEDGEMENT OF ADDENDA**

**Company contact information and declaration completed and signed**

Yes - OK to proceed
No - Disqualified

Rating:

**Acknowledgement of Addenda**

Yes - OK to proceed
No - Disqualified

Rating:

**Evaluation of Part I**

Rating: **PASS / FAIL**

**PART II      ESSENTIAL REQUIREMENTS FOR QUALIFICATION**

**Questions #1 - #13 are Pass/ Fail**

**1-6      Contractor will be immediately disqualified if the answer to any of questions 1 through 6 is "No."**

List Questions Answered "NO" :	<input type="text"/>
	<input type="text"/>

Rating:

**7-12      Contractor will be immediately disqualified if the answer to any of questions 7 through 12 is "Yes."**

List Questions Answered "YES" :	<input type="text"/>
	<input type="text"/>

Rating:

**13      Contractor will be immediately disqualified if the answer to questions 13 a is "No."**

List Questions Answered "NO" :	<input type="text"/>
	<input type="text"/>

Rating:



**Prequalification of General Contractors  
Contractor Evaluation Form  
Solano Community College District  
Library/Learning Resource Center Project (Building 100 Replacement)**

**Questions #14 - #19 are scored. For qualification, a passing score of 17 or more is required for this portion of the questionnaire.**

**14**      **Within the past seven (7) years how many library/learning resource center building projects has your firm contracted for and completed at a minimum 75% or more of the actual construction work at this time? These projects may be either whole or in part classified as library/learning resource center building use. (The same projects may be used to meet the requirements of questions 13 through 19)**

Points

No project	= 0 Points
1 - 3 projects	= 3 Points
4 or more projects	= 5 Points

**15**      **Within the past seven (7) years how many K-12, Community College, Public University or other Public Works projects with an original construction contract value of \$10 million or more has your firm contracted for and completed at a minimum 75% or more of the actual construction work at this time? (The same projects may be used to meet the requirements of questions 13 through 19)**

Points

No project	= 0 Points
1 - 3 projects	= 3 Points
4 or more projects	= 5 Points

**16**      **Within the past seven (7) years how many DSA (Division of the State Architect) projects with an original construction contract value of \$10 million or more has your firm contracted for and completed at a minimum 75% or more of the actual construction work at this time? (The same projects may be used to meet the requirements of questions 13 through 19)**

Points

1 - 2 projects	= 0 Points
3 - 5 projects	= 5 Points
6 or more projects	= 10 Points

**17**      **Within the past seven (7) years how many projects with an original contract value somewhere between \$10 million - \$19.99 million has your firm contracted for and completed at least a minimum of 75% or more of actual construction value in work at this time? (The same projects may be used to meet the requirements of questions 13 through 19)**

Points

No projects	= 0 Points
1 - 2 projects	= 3 Points
3 or more projects	= 5 Points



## Prequalification of General Contractors

### Contractor Evaluation Form

Solano Community College District

Library/Learning Resource Center Project (Building 100 Replacement)

18

Within the past seven (7) years how many projects with an original contract value somewhere between \$20 million - \$29.99 million has your firm contracted for and completed at least a minimum of 75% or more of actual construction value in work at this time? (The same projects may be used to meet the requirements of questions 13 through 19)

Points

No projects	= 0 Points
1 - 2 projects	= 3 Points
3 or more projects	= 5 Points

19

Within the past seven (7) years how many projects with an original contract value at \$30 million or more has your firm contracted for and completed at least a minimum of 75% or more of actual construction value in work at this time? (The same projects may be used to meet the requirements of questions 13 through 19)

Points

No projects	= 0 Points
1 - 2 projects	= 3 Points
3 or more projects	= 5 Points

For qualification, a total passing score of 17 or more is required for questions #14 - #19.

Rating:

Evaluation of Part II (Questions 1 through 19)

Rating: PASS / FAIL



**Prequalification of General Contractors**  
**Contractor Evaluation Form**  
 Solano Community College District  
 Library/Learning Resource Center Project (Building 100 Replacement)

Contractor:  
 Reviewed by:  
 Review Date:

**PART III ORGANIZATION HISTORY, ORGANIZATION PERFORMANCE, COMPLIANCE WITH CIVIL AND CRIMINAL LAWS**

**Sections B through F**

- 6 How many years has your organization been in business in California as a contractor under your present business name and license number? Points
- |                   |   |          |
|-------------------|---|----------|
| less than 3 years | = | 0 Points |
| 3 years           | = | 2 Points |
| 4 years           | = | 3 Points |
| 5 years           | = | 4 Points |
| 6 years or more   | = | 5 Points |
- 
- 11 Has any CSLB license held by your firm or its Responsible Managing Employee (RME) or Responsible Managing Officer (RMO) been suspended within the last seven years? Points
- |     |   |          |
|-----|---|----------|
| Yes | = | 0 Points |
| No  | = | 5 Points |
- 
- 12 At any time in the last seven years, has your firm been assessed and paid liquidated damages after completion of a project, under a construction contract with either a public or private owner? Points
- |                        |   |          |
|------------------------|---|----------|
| 0-1 Projects with LD's | = | 5 Points |
| 2 Projects with LD's   | = | 3 Points |
| Any other answer       | = | 0 Points |
- 
- 13 In the last seven years has your firm, or any firm with which any of your company's owners, officers or partners was associated, been debarred, disqualified, removed or otherwise prevented from bidding on, or completing, any government agency or public Points
- |     |   |          |
|-----|---|----------|
| Yes | = | 0 Points |
| No  | = | 5 Points |
- 
- 14 In the last seven years, has your firm been denied an award of a public works project contract based on a finding by a public agency that your company was not a responsible bidder? Points
- |     |   |          |
|-----|---|----------|
| Yes | = | 0 Points |
| No  | = | 5 Points |
- 
- 15 In the past seven years, has any claim against your firm concerning your firm's work on a construction project, been filed in court or arbitration? Points
- |   |   |          |
|---|---|----------|
| No or Yes indicating 1 instance           | = | 5 Points |
| Yes indicating 2, 3 or 4 such instances   | = | 3 Points |
| Yes indicating more than 5 such instances | = | 0 Points |



**Prequalification of General Contractors**  
**Contractor Evaluation Form**  
 Solano Community College District  
 Library/Learning Resource Center Project (Building 100 Replacement)

16 In the past seven years, has your firm made any claim against a project owner concerning work on a project or payment for a contract, and filed that claim in court or arbitration? Points

No or Yes indicating 1 instance	=	5 Points
Yes indicating 2, 3 or 4 such instances	=	3 Points
Yes indicating more than 5 such instances	=	0 Points

17 At any time during the past seven years, has any surety company made any payments on your firm's behalf as a result of a default, to satisfy any claims made against a performance or payment bond issued on your firm's behalf in connection with a construction project, either public or private? Points

No	=	5 Points
Yes indicating no more than 1-2 such claims	=	3 Points
<b>Subtract 5 point for Yes if more than 2 such claims</b>	=	<b>-5 Points</b>

18 In the last seven years, has any insurance carrier, for any form of insurance, refused to renew the insurance policy for your firm? Points

No or Yes indicating 1 such instance	=	5 Points
Yes indicating 2 such instances	=	3 Points
Yes indicating more than 2 such instances	=	0 Points

19 Has your firm, or any of its owners, officers, or partners ever been found liable in a civil suit, or found guilty in a criminal action, for making any false claim or material misrepresentation to any public agency or entity? Points

Yes	=	-5 Points
No	=	5 Points

20 Has your firm, or any of its owners, officers or partners ever been convicted of a crime involving any federal, state, or local law related to construction? Points

Yes	=	-5 Points
No	=	5 Points

21 Has your firm or any of its owners, officers or partners ever been convicted of a federal or state crime of fraud, theft, or any other act of dishonesty? Points

Yes	=	-5 Points
No	=	5 Points

23 If your firm was required to pay a premium of more than one per cent for a performance and payment bond on any project(s) on which your firm worked at any time during the last three years, state the percentage that your firm was required to pay. Points

If the rate is no more than 1%	=	5 Points
If the rate was no higher than 1.10%	=	3 Points
Any other answer	=	0 Points

25 During the last seven years, has your firm ever been denied bond credit by a surety company, or has there ever been a period of time when your firm had no surety bond in place during a public construction project when one was required? Points

Yes	=	0 Points
No	=	5 Points

Total Points for PART III (Sections B-F): \_\_\_\_\_ Points

Evaluation of Part III (Sections B-F)

**PASS / FAIL**

*For qualification, a passing score of 54 or more points is needed on this portion of the questionnaire*

*Note: Section A questions and several other questions within Part III are not scored, but all questions MUST be completed.*



**Prequalification of General Contractors  
Contractor Evaluation Form  
Solano Community College District  
Library/Learning Resource Center Project (Building 100 Replacement)**

Contractor:  
Reviewed by:  
Review Date:

**PART III ORGANIZATION HISTORY, ORGANIZATION PERFORMANCE,  
COMPLIANCE WITH CIVIL AND CRIMINAL LAWS**

**Sections G through H**

- 26 Has CAL OSHA cited and assessed penalties against your firm for any “serious,” “willful” or “repeat” violations of its safety or health regulations in the past seven years? Points
- |   |   |           |
|---|---|-----------|
| No or Yes indicating 1 such instance      | = | 5 Points  |
| Yes indicating 2, 3 or 4 such instances   | = | 3 Points  |
| Yes indicating more than 4 such instances | = | -5 Points |
- 27 Has the Federal Occupational Safety and Health Administration cited and assessed penalties against your firm in the past seven years? Points
- |   |   |           |
|---|---|-----------|
| No or Yes indicating 1 such instance      | = | 5 Points  |
| Yes indicating 2, 3 or 4 such instances   | = | 3 Points  |
| Yes indicating more than 4 such instances | = | -5 Points |
- 28 Has the EPA or any Air Quality Management District or any Regional Water Quality Control Board cited and assessed penalties against either your firm or the owner of a project on which your firm was the contractor, in the past five years? Points
- |   |   |          |
|---|---|----------|
| No or Yes indicating 1 such instance      | = | 5 Points |
| Yes indicating 2, 3 or 4 such instances   | = | 3 Points |
| Yes indicating more than 4 such instances | = | 0 Points |
- 29 How often do you require documented safety meetings to be held for construction employees and field supervisors during the course of a project? Points
- |                              |   |          |
|------------------------------|---|----------|
| Once each week or more often | = | 3 Points |
| Any other answer             | = | 0 Points |
- 30 List your firm’s Experience Modification Rate (EMR) (California workers’ compensation insurance) for each of the past three premium years: Points
- |  |   |          |
|--|---|----------|
| Three year average EMR of .95 or less                            | = | 5 Points |
| Three year average of EMR of more than .95 but no more than 1.00 | = | 3 Points |
| Three year average of EMR 1.00                                   | = | 0 Points |
- 31 Within the last seven years, has there ever been a period when your firm had employees but was without workers’ compensation insurance or state-approved self-insurance? Points
- |                                      |   |          |
|--------------------------------------|---|----------|
| No or Yes indicating 1 such instance | = | 5 Points |
| Any other answer                     | = | 0 Points |
- 32 Has there been more than one occasion during the last seven years on which your firm was required to pay either back wages or penalties for your own firm’s failure to comply with the state’s prevailing wage laws? Points
- |  |   |          |
|--|---|----------|
| No or Yes indicating no more than 4 such instances | = | 5 Points |
| Yes indicating either 5 or 6 such instances        | = | 3 Points |
| Yes indicating more than 6 such instances          | = | 0 Points |



**Prequalification of General Contractors  
Contractor Evaluation Form  
Solano Community College District  
Library/Learning Resource Center Project (Building 100 Replacement)**

- 33 During the last seven years, has there been more than one occasion on which your own firm has been penalized or required to pay back wages for failure to comply with the federal Davis-Bacon prevailing wage requirements? Points
- |   |   |          |
|---|---|----------|
| No or Yes indicating no more than 4 such instance | = | 5 Points |
| Yes indicating either 5 or 6 such instances       | = | 3 Points |
| Yes indicating more than 6 such instances         | = | 0 Points |
- 
- 34 Provide the name, address and telephone number of the apprenticeship program sponsor(s) (approved by the California Division of Apprenticeship Standards) that will provide apprentices to your company for use on any public work project for which you are awarded a contract by the Authority. Points
- |  |   |          |
|--|---|----------|
| At least one approved apprenticeship program is listed | = | 5 Points |
| Any other answer                                       | = | 0 Points |
- 
- 36 At any time during the last seven years, has your firm been found to have violated any provision of California apprenticeship laws or regulations, or the laws pertaining to use of apprentices on government construction projects? Points
- |   |   |          |
|---|---|----------|
| No or Yes indicating no more than 4 such instance | = | 5 Points |
| Yes indicating either 5 or 6 such instances       | = | 3 Points |
| Yes indicating more than 6 such instances         | = | 0 Points |

Total Points for PART III (Sections G-H) \_\_\_\_\_ Points

Evaluation of Part III (Sections G-H)

**PASS / FAIL**

***For qualification, a passing score of 34 or more points is needed on this portion of the questionnaire***

***Note: Question #34 is not scored, but MUST be completed.***



**Prequalification of General Contractors  
Contractor Evaluation Form  
Solano Community College District  
Library/Learning Resource Center Project (Building 100 Replacement)**

Contractor:  
Reviewed by:  
Review Date:

**PART IV ORGANIZATION'S EXPERIENCE AND RECENT PROJECTS COMPLETED**

**PASS/FAIL**

1

Information on six (6) projects included within last seven (7) years

Rating: **PASS / FAIL**

Yes - OK to proceed (Pass)

No - Disqualified (Fail)

1.A

Three (3) building projects with a completed construction value of at least \$10 million included

Rating: **PASS / FAIL**

Yes - OK to proceed (Pass)

No - Disqualified (Fail)

1.B

One (1) public works project in CA with a completed construction value of at least \$10 million included

Rating: **PASS / FAIL**

Yes - OK to proceed (Pass)

No - Disqualified (Fail)

2.A

Interview of Project "A"

Rating: **PASS / FAIL**

Score of 75 points or more on Interview Sheet - Ok to proceed (Pass)

Score below 75 points on Interview Sheet - Disqualified (Fail)

2.B

Interview of Project "B"

Rating: **PASS / FAIL**

Score of 75 points or more on Interview Sheet - Ok to proceed (Pass)

Score below 75 points on Interview Sheet - Disqualified (Fail)

**Evaluation of Part IV**

**PASS / FAIL**



**Prequalification of General Contractors**  
**Contractor Evaluation Form**  
 Solano Community College District  
 Library/Learning Resource Center Project (Building 100 Replacement)

**Project A Interview**

**Project Name:**  
**Owner:**

**Date:**  
**Spoke to:**

- |   |   |  |   |           |   |   |            |  |   |           |  |   |           |  |   |           |  |
|---|---|--|---|-----------|---|---|------------|--|---|-----------|--|---|-----------|--|---|-----------|--|
| 1   | <p><b>Are there any outstanding stop notices, liens, or claims by the contractor that are currently unresolved on contracts for which notices of completion were recorded more than 120 days ago?</b></p> <table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td style="padding: 2px;">1 outstanding stop notice, lien, or claim</td> <td style="padding: 2px;">=</td> <td style="padding: 2px;">-1 Points</td> </tr> <tr> <td style="padding: 2px;">2 outstanding stop notices, liens, or claims</td> <td style="padding: 2px;">=</td> <td style="padding: 2px;">-2 Points</td> </tr> <tr> <td style="padding: 2px;">3 outstanding stop notices, liens, or claims</td> <td style="padding: 2px;">=</td> <td style="padding: 2px;">-3 Points</td> </tr> <tr> <td style="padding: 2px;">4 outstanding stop notices, liens, or claims</td> <td style="padding: 2px;">=</td> <td style="padding: 2px;">-4 Points</td> </tr> <tr> <td style="padding: 2px;">5 outstanding stop notices, liens, or claims</td> <td style="padding: 2px;">=</td> <td style="padding: 2px;">-5 Points</td> </tr> </table> | 1 outstanding stop notice, lien, or claim  | = | -1 Points | 2 outstanding stop notices, liens, or claims  | = | -2 Points  | 3 outstanding stop notices, liens, or claims   | = | -3 Points | 4 outstanding stop notices, liens, or claims | = | -4 Points | 5 outstanding stop notices, liens, or claims | = | -5 Points | <div style="background-color: yellow; width: 50px; height: 20px; display: inline-block;"></div> Points |
| 1 outstanding stop notice, lien, or claim   | =   | -1 Points  |   |           |   |   |            |  |   |           |  |   |           |  |   |           |  |
| 2 outstanding stop notices, liens, or claims  | =   | -2 Points  |   |           |   |   |            |  |   |           |  |   |           |  |   |           |  |
| 3 outstanding stop notices, liens, or claims  | =   | -3 Points  |   |           |   |   |            |  |   |           |  |   |           |  |   |           |  |
| 4 outstanding stop notices, liens, or claims  | =   | -4 Points  |   |           |   |   |            |  |   |           |  |   |           |  |   |           |  |
| 5 outstanding stop notices, liens, or claims  | =   | -5 Points  |   |           |   |   |            |  |   |           |  |   |           |  |   |           |  |
| 2   | <p>On a scale of 1-10, with 10 being the best, did the contractor provide adequate personnel?</p>   | <div style="background-color: yellow; width: 50px; height: 20px; display: inline-block;"></div> Points |   |           |   |   |            |  |   |           |  |   |           |  |   |           |  |
| 3   | <p>On a scale of 1-10, with 10 being the best, did the contractor provide adequate supervision?</p>   | <div style="background-color: yellow; width: 50px; height: 20px; display: inline-block;"></div> Points |   |           |   |   |            |  |   |           |  |   |           |  |   |           |  |
| 4   | <p>On a scale of 1-10, with 10 being the best, was there adequate equipment provided on the job?</p>  | <div style="background-color: yellow; width: 50px; height: 20px; display: inline-block;"></div> Points |   |           |   |   |            |  |   |           |  |   |           |  |   |           |  |
| 5   | <p>On a scale of 1-10, with 10 being the best, was the contractor timely in providing reports and other paperwork, including change order paperwork and scheduling updates?</p>   | <div style="background-color: yellow; width: 50px; height: 20px; display: inline-block;"></div> Points |   |           |   |   |            |  |   |           |  |   |           |  |   |           |  |
| 6   | <p>On a scale of 1-10, with 10 being the best, did the contractor adhere to the project schedule that your agency or business approved?</p>   | <div style="background-color: yellow; width: 50px; height: 20px; display: inline-block;"></div> Points |   |           |   |   |            |  |   |           |  |   |           |  |   |           |  |
| 7   | <p><b>Was the project completed on time?</b></p> <table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td style="padding: 2px;">Yes</td> <td style="padding: 2px;">=</td> <td style="padding: 2px;">10 Points</td> </tr> <tr> <td style="padding: 2px;">If "No", on a scale of 1-10, with 10 being the least responsible, how responsible was the contractor for the delay?</td> <td style="padding: 2px;">=</td> <td style="padding: 2px;">1-9 Points</td> </tr> </table>   | Yes  | = | 10 Points | If "No", on a scale of 1-10, with 10 being the least responsible, how responsible was the contractor for the delay? | = | 1-9 Points | <div style="background-color: yellow; width: 50px; height: 20px; display: inline-block;"></div> Points |   |           |  |   |           |  |   |           |  |
| Yes   | =   | 10 Points  |   |           |   |   |            |  |   |           |  |   |           |  |   |           |  |
| If "No", on a scale of 1-10, with 10 being the least responsible, how responsible was the contractor for the delay? | =   | 1-9 Points   |   |           |   |   |            |  |   |           |  |   |           |  |   |           |  |
| 8   | <p>On a scale of 1-10, with 10 being the best, rate the contractor on the timely submission of Change Order requests.</p>   | <div style="background-color: yellow; width: 50px; height: 20px; display: inline-block;"></div> Points |   |           |   |   |            |  |   |           |  |   |           |  |   |           |  |
| 9   | <p>On a scale of 1-10, with 10 being the best, rate the contractor on how well the contractor performed the work after a change order was issued, and how well the contractor integrated the change order work into the existing work.</p>  | <div style="background-color: yellow; width: 50px; height: 20px; display: inline-block;"></div> Points |   |           |   |   |            |  |   |           |  |   |           |  |   |           |  |
| 10  | <p>On a scale of 1-10, with 10 being the best, rate how the contractor performed in the area of Operation &amp; Maintenance manuals, as-built drawings, providing required training and resolving warranty items?</p>   | <div style="background-color: yellow; width: 50px; height: 20px; display: inline-block;"></div> Points |   |           |   |   |            |  |   |           |  |   |           |  |   |           |  |
| 11  | <p>On a scale of 1-10, with 10 being the lowest amount, rate the contractor on whether there were an unusually high number of claims, given the nature of the project.</p>  | <div style="background-color: yellow; width: 50px; height: 20px; display: inline-block;"></div> Points |   |           |   |   |            |  |   |           |  |   |           |  |   |           |  |
| 12  | <p>On a scale of 1-10, with 10 being the timeliest, did the contractor make timely payments to either subcontractors or suppliers? (If the person being interviewed knows of no such difficulties, the score on this question should be "10.")</p>  | <div style="background-color: yellow; width: 50px; height: 20px; display: inline-block;"></div> Points |   |           |   |   |            |  |   |           |  |   |           |  |   |           |  |
| 13  | <p>On a scale of 1-10, with 10 being the best, how would you rate the quality of the work overall?</p>  | <div style="background-color: yellow; width: 50px; height: 20px; display: inline-block;"></div> Points |   |           |   |   |            |  |   |           |  |   |           |  |   |           |  |
| <b>Total Points Project Interview A:</b>  |   | <div style="background-color: yellow; width: 50px; height: 20px; display: inline-block;"></div> Points |   |           |   |   |            |  |   |           |  |   |           |  |   |           |  |

Evaluation of Part IV (Project A)

**PASS / FAIL**

*For qualification, a passing score of 75 or more points is needed on this Project A Interview.*



**Prequalification of General Contractors**  
**Contractor Evaluation Form**  
 Solano Community College District  
 Library/Learning Resource Center Project (Building 100 Replacement)

**Project B Interview**

**Project Name:**  
**Owner:**

**Date:**  
**Spoke to:**

- |   |   |  |   |           |   |   |            |  |   |           |  |   |           |  |   |           |  |
|---|---|--|---|-----------|---|---|------------|--|---|-----------|--|---|-----------|--|---|-----------|--|
| 1   | <p><b>Are there any outstanding stop notices, liens, or claims by the contractor that are currently unresolved on contracts for which notices of completion were recorded more than 120 days ago?</b></p> <table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td style="padding: 2px;">1 outstanding stop notice, lien, or claim</td> <td style="padding: 2px;">=</td> <td style="padding: 2px;">-1 Points</td> </tr> <tr> <td style="padding: 2px;">2 outstanding stop notices, liens, or claims</td> <td style="padding: 2px;">=</td> <td style="padding: 2px;">-2 Points</td> </tr> <tr> <td style="padding: 2px;">3 outstanding stop notices, liens, or claims</td> <td style="padding: 2px;">=</td> <td style="padding: 2px;">-3 Points</td> </tr> <tr> <td style="padding: 2px;">4 outstanding stop notices, liens, or claims</td> <td style="padding: 2px;">=</td> <td style="padding: 2px;">-4 Points</td> </tr> <tr> <td style="padding: 2px;">5 outstanding stop notices, liens, or claims</td> <td style="padding: 2px;">=</td> <td style="padding: 2px;">-5 Points</td> </tr> </table> | 1 outstanding stop notice, lien, or claim  | = | -1 Points | 2 outstanding stop notices, liens, or claims  | = | -2 Points  | 3 outstanding stop notices, liens, or claims   | = | -3 Points | 4 outstanding stop notices, liens, or claims | = | -4 Points | 5 outstanding stop notices, liens, or claims | = | -5 Points | <div style="background-color: yellow; width: 50px; height: 20px; display: inline-block;"></div> Points |
| 1 outstanding stop notice, lien, or claim   | =   | -1 Points  |   |           |   |   |            |  |   |           |  |   |           |  |   |           |  |
| 2 outstanding stop notices, liens, or claims  | =   | -2 Points  |   |           |   |   |            |  |   |           |  |   |           |  |   |           |  |
| 3 outstanding stop notices, liens, or claims  | =   | -3 Points  |   |           |   |   |            |  |   |           |  |   |           |  |   |           |  |
| 4 outstanding stop notices, liens, or claims  | =   | -4 Points  |   |           |   |   |            |  |   |           |  |   |           |  |   |           |  |
| 5 outstanding stop notices, liens, or claims  | =   | -5 Points  |   |           |   |   |            |  |   |           |  |   |           |  |   |           |  |
| 2   | <p>On a scale of 1-10, with 10 being the best, did the contractor provide adequate personnel?</p>   | <div style="background-color: yellow; width: 50px; height: 20px; display: inline-block;"></div> Points |   |           |   |   |            |  |   |           |  |   |           |  |   |           |  |
| 3   | <p>On a scale of 1-10, with 10 being the best, did the contractor provide adequate supervision?</p>   | <div style="background-color: yellow; width: 50px; height: 20px; display: inline-block;"></div> Points |   |           |   |   |            |  |   |           |  |   |           |  |   |           |  |
| 4   | <p>On a scale of 1-10, with 10 being the best, was there adequate equipment provided on the job?</p>  | <div style="background-color: yellow; width: 50px; height: 20px; display: inline-block;"></div> Points |   |           |   |   |            |  |   |           |  |   |           |  |   |           |  |
| 5   | <p>On a scale of 1-10, with 10 being the best, was the contractor timely in providing reports and other paperwork, including change order paperwork and scheduling updates?</p>   | <div style="background-color: yellow; width: 50px; height: 20px; display: inline-block;"></div> Points |   |           |   |   |            |  |   |           |  |   |           |  |   |           |  |
| 6   | <p>On a scale of 1-10, with 10 being the best, did the contractor adhere to the project schedule that your agency or business approved?</p>   | <div style="background-color: yellow; width: 50px; height: 20px; display: inline-block;"></div> Points |   |           |   |   |            |  |   |           |  |   |           |  |   |           |  |
| 7   | <p><b>Was the project completed on time?</b></p> <table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td style="padding: 2px;">Yes</td> <td style="padding: 2px;">=</td> <td style="padding: 2px;">10 Points</td> </tr> <tr> <td style="padding: 2px;">If "No", on a scale of 1-10, with 10 being the least responsible, how responsible was the contractor for the delay?</td> <td style="padding: 2px;">=</td> <td style="padding: 2px;">1-9 Points</td> </tr> </table>   | Yes  | = | 10 Points | If "No", on a scale of 1-10, with 10 being the least responsible, how responsible was the contractor for the delay? | = | 1-9 Points | <div style="background-color: yellow; width: 50px; height: 20px; display: inline-block;"></div> Points |   |           |  |   |           |  |   |           |  |
| Yes   | =   | 10 Points  |   |           |   |   |            |  |   |           |  |   |           |  |   |           |  |
| If "No", on a scale of 1-10, with 10 being the least responsible, how responsible was the contractor for the delay? | =   | 1-9 Points   |   |           |   |   |            |  |   |           |  |   |           |  |   |           |  |
| 8   | <p>On a scale of 1-10, with 10 being the best, rate the contractor on the timely submission of Change Order requests.</p>   | <div style="background-color: yellow; width: 50px; height: 20px; display: inline-block;"></div> Points |   |           |   |   |            |  |   |           |  |   |           |  |   |           |  |
| 9   | <p>On a scale of 1-10, with 10 being the best, rate the contractor on how well the contractor performed the work after a change order was issued, and how well the contractor integrated the change order work into the existing work.</p>  | <div style="background-color: yellow; width: 50px; height: 20px; display: inline-block;"></div> Points |   |           |   |   |            |  |   |           |  |   |           |  |   |           |  |
| 10  | <p>On a scale of 1-10, with 10 being the best, rate how the contractor performed in the area of Operation &amp; Maintenance manuals, as-built drawings, providing required training and resolving warranty items?</p>   | <div style="background-color: yellow; width: 50px; height: 20px; display: inline-block;"></div> Points |   |           |   |   |            |  |   |           |  |   |           |  |   |           |  |
| 11  | <p>On a scale of 1-10, with 10 being the lowest amount, rate the contractor on whether there were an unusually high number of claims, given the nature of the project.</p>  | <div style="background-color: yellow; width: 50px; height: 20px; display: inline-block;"></div> Points |   |           |   |   |            |  |   |           |  |   |           |  |   |           |  |
| 12  | <p>On a scale of 1-10, with 10 being the timeliest, did the contractor make timely payments to either subcontractors or suppliers? (If the person being interviewed knows of no such difficulties, the score on this question should be "10.")</p>  | <div style="background-color: yellow; width: 50px; height: 20px; display: inline-block;"></div> Points |   |           |   |   |            |  |   |           |  |   |           |  |   |           |  |
| 13  | <p>On a scale of 1-10, with 10 being the best, how would you rate the quality of the work overall?</p>  | <div style="background-color: yellow; width: 50px; height: 20px; display: inline-block;"></div> Points |   |           |   |   |            |  |   |           |  |   |           |  |   |           |  |
| <b>Total Points Project Interview B:</b>  |   | <div style="background-color: yellow; width: 50px; height: 20px; display: inline-block;"></div> Points |   |           |   |   |            |  |   |           |  |   |           |  |   |           |  |

Evaluation of Part IV (Project B)

**PASS / FAIL**

*For qualification, a passing score of 75 or more points is needed on this Project B Interview.*



**Prequalification of General Contractors  
Contractor Evaluation Form  
Solano Community College District  
Library/Learning Resource Center Project (Building 100 Replacement)**

**Contractor:**  
**Reviewed by:**  
**Review Date:**

**PART V      FINANCIAL STATEMENTS AND SUPPLEMENTAL INFORMATION**

**Company qualifies per the Financial Equation listed in Part V**

Rating: **PASS / FAIL**

Yes - OK to proceed (Pass)
No - Disqualified (Fail)

**Evaluation of Part V** **PASS / FAIL**

**PART VI      REQUIRED ATTACHMENTS**

**Required attachments included in Prequalification Submittal**

Rating: **PASS / FAIL**

Yes - OK to proceed (Pass)
No - Disqualified (Fail)

**Evaluation of Part VI** **PASS / FAIL**