Solano Community College District
CAPITAL IMPROVEMENT PROGRAM

REQUEST FOR QUALIFICATIONS (RFQ #19-010)
DSA PROJECT INSPECTOR SERVICES POOL

BACKGROUND

In November 2012, the voters approved Bond Measure Q for facility improvements at
Solano Community College District (“District”). Funding is planned for new construction and
renovation of classrooms, other buildings, and infrastructure.

REQUEST FOR QUALIFICATIONS

At this time, the District is seeking to refresh its pool of qualified firms to provide DSA
Project Inspector Services for various capital projects. The pool will include four (4) to six
(6) firms who understand the wide range of inspection needs inherent to community college
bond programs, who are sufficiently experienced to meet those needs, and are located
within a reasonable distance from the District’s campuses. The selected firms will be directly
responsible to the Division of the State Architect (DSA) for oversight and management of all
inspection-related tasks for a given project. The DSA Project Inspector will also act as the
District’s agent on each project site to verify that the project is constructed according to
DSA-approved plans and specifications.

Experienced firms interested in being considered for inclusion in this pool must submit a
Statement of Qualifications (“SOQ”) as set forth in this Request for Qualifications (“RFQ”),
which defines the services sought by the District and generally outlines the requirements for
submittal. The actual number of teams selected for the pool will vary based on
qualifications and the right fit for the District. Selection into the pool does not
guarantee selection for any specific project.

Respondents to this RFQ must mail or deliver, in a sealed package; one (1) unbound hard
copy, three (3) bound copies and one (1) electronic copy (disk or flash drive, Word or PDF
format) of the SOQ as further described herein, to:

Solano Community College District
RFQ #19-010 DSA Project Inspector Services Pool
Attn: Laura Scott, Bond Purchaser
4000 Suisun Valley Road, Building 600, Room 605
Fairfield, CA 94534

SOQ Must be submitted in a sealed envelope or box, clearly identified as “RFQ #19-010
SOLANO COMMUNITY COLLEGE — DSA PROJECT INSPECTOR SERVICES

NON-MANDATORY PRE-SUBMITTAL CONFERENCE, 3:00 P.M., TUESDAY, APRIL 23,
2019, 4000 Suisun Valley Road, Building 1400 — Faculty/ Staff Lounge, Fairfield,
CA 94534. Room entrance is located on the North-East side of Building 1400.

ALL RESPONSES ARE DUE BY 2:00 P.M. ON Wednesday, MAY 8, 2019.

FAX OR E-MAIL RESPONSES WILL NOT BE ACCEPTED.




Solano Community College District
Request for Qualifications for DSA Project Inspector Services Pool
Measure Q Bond Program

Questions regarding this RFQ may be sent by email to Noe Ramos
(noe.ramos@solano.edu) on or before April 30, 2019.

LIMITATIONS

The District reserves the right to contract with any firm responding to this RFQ. The District
makes no representation that participation in the RFQ process or selection for inclusion in
the pool of qualified teams will lead to an award of contract or any other consideration
whatsoever. The District shall in no event be responsible for the cost of preparing any SOQ
in response to this RFQ. The awarding of contracts for specific services, if at all, is at the
sole discretion of the District.

The District reserves the right to reject any or all SOQs, waive any irregularities or
informalities not affected by law, evaluate the SOQs submitted, include or exclude entities
in or from the pool of qualified teams, and award a contract, if any, in a manner that best
serves the interests of the District at a reasonable cost to the District.

The District affirms that minority and other disadvantaged business enterprises will be
afforded full opportunity to submit a response to this RFQ, and that no responding
individuals will be discriminated against on the grounds of race, color, sex, age, ancestry,
religion, marital status, national origin, medical condition or physical disability during
consideration for the award.

RESTRICTIONS ON LOBBYING AND CONTACTS

From the date of issuance of this RFQ and ending on the date of the establishment of the
pool of qualified firms, no person or firm submitting an SOQ, nor any officer, employee,
representative or agent representing such a person or firm, shall contact through any
means or engage in any discussion regarding this RFQ, the evaluation or selection process
or the award of the contract(s) with any member of the District’'s Governing Board, selection
committee members, District’s Program Manager, any member of the Citizens’ Bond
Oversight Committee, or any District employee except for requests for clarification and
questions as allowed herein. Any such contact may be ground for disqualifying the person
or firm submitting an SOQ.

SCOPE OF SERVICES

A. The Scope of Services may vary for each individual project but generally is intended
to include full DSA Project Inspector services during the construction phase(s) of the
specific projects. Selected firms will serve as the DSA Project Inspector of Record for
DSA and the District of the specific project. The DSA Project Inspector will verify
compliance with code, plans, specifications and quality control required for a public
works facility and DSA.

Basic services will include, but are not necessarily limited to, the following:
e Develop and manage an inspection plan for the project.
e Maintain a current and up-do-date file of approved plans and specifications

(including all approved documents authorizing changes) on the job site at all
times. Approved documents shall include addenda, changes, requests for
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information and field directives.

o Keep a record of certain phases of construction procedures such as concrete
pouring and welding operations.

e Issue correction and deviation notices if work does not conform to approve
contract documents, and will notify the Construction Manager, Program
Manager, District, and General Contractor in writing.

e Inspect and verify that General Contractor’s as-built documents are updated on
a regular basis and are complete and up-to-date monthly prior to processing
construction contractor’s monthly payment request.

e Submit daily activity reports to Construction Manager, including such items as;

Contractor activities

Assigned manpower

Equipment and materials delivery

Weather conditions

Construction equipment and vehicles utilized

Nature and location of work being performed

Verbal instructions and clarifications of work given to General Contractor

Inspections by representatives of regulatory agencies

Occurrences or conditions that might affect contract cost or schedule

Telephone calls of a substantial nature, including commitments made

Work or material in place that does not correspond with drawings and

specifications

e Review and monitor contractor’'s construction methods and procedures for
activities such as earthwork, concrete placement, steel erection, finishes,
electrical, mechanical, and fire alarm.

e Attend all meetings as requested in contract documents and by the District.

e Assist Construction Manager and District in scheduling required materials tests
and lab visits; observe and record all tests.

e Inspect, verify and document General Contractor’s delivered equipment and
materials for compliance with submittal and specification requirements.

e Submit detailed reports or requests for clarification whenever any corrective
change is necessary.

e Assist in reviewing construction contractor’s payment requests and submittals.

e Prepare and monitor completion of punchlists.

O O0OO0OO0OO0OO0O0O0OO0OO0OOo

B. Prospective Projects

The following is a list of projects anticipated (but not guaranteed) to be initiated over the
next five years:

o Fairfield Campus
0 Performing Arts Center Addition (Phase 2)
0 Horticulture (Phase 2)
o Small Capital Projects
o Infrastructure Upgrade Projects

e Vacaville Center
0 Annex Building Mechanical Unit and Roofing Replacement
0 Aeronautics Building — New or Renovation/Expansion; Parking Expansion
o0 Small Capital Projects

¢ Vallejo Center
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o0 Career Technology Building
0 Learning Resource Center Building
0 Site and Infrastructure Improvements

SUBMITTAL FORMAT

Teams responding to this RFQ must follow the format below. Material must be in 8 2 x 11-
inch format, portrait orientation. Submittals should include divider tabs labels with boldface
headers listed below (i.e., first tab titled “Cover Letter,” second tab “Relevant
Qualifications,” etc.). Submittals are limited to a maximum of 20 numbered pages
(double sided counts as two pages) of printed material excluding tabs, table of contents and
covers. The appendix is not part of the page count.

1. Cover Letter

e ldentify the name of the proposing firm and type of organization (e.g., sole
submitter, joint venture).

e Provide a brief history of the proposing firm.

e Provide a summary of the firm’s philosophy and capabilities.

e Identify key firm members.

e Provide name, telephone number and e-mail address of firm’s primary contact
person.

e Summarize proposing firm’s most relevant qualifications and experience.

e Acknowledge any addenda issued.

e Acknowledge and understand that the successful firms will sign the standardized
Independent Consultant Agreement for Professional Services, which contains the
following indemnity provisions:

[25] To the furthest extent permitted by California law, Consultant shall defend,
indemnify, and hold free and harmless the District, its Governing Board,
agents, representatives, officers, consultants, employees, trustees, and
volunteers (“the indemnified parties™) from any and all claims that arise out
of, pertaining to, or relating to the negligence, recklessness, or willful
misconduct of the Consultant. The District shall have the right to accept or
reject any legal representation that the Consultant proposes to defend the
indemnified parties.

The following statement must be included in the cover letter:

“[Submitter’s name] has received a copy of the standardized Independent
Consultant Agreement used by Solano Community College District (District),
including the indemnity provisions and professional liability insurance provisions
contained therein. If given the opportunity to contract with the District,
[submitter’s name] has no substantive objections to the use of these
agreements.”

A copy of the District’'s Independent Consultant Agreement for Professional Services is

attached to this RFQ. In addition, the District may also choose to enter into a Master Services
Agreements with prequalified consultants at a later date.

Page 4



Solano Community College District
Request for Qualifications for DSA Project Inspector Services Pool
Measure Q Bond Program

2. Relevant Firm Qualifications

e Describe your firm’s experience communicating and working collaboratively with
DSA, State and local fire agencies, municipalities, General Contractors,
Construction Managers, subcontractors, testing labs and other project stakeholders.

e Describe your firm’s experience with DSA requirements and current building codes.
3. Relevant Project Experience

Provide information on DSA Project Inspector Services provided by your firm in the last five
(5) years on at least ten (10) and no more than fifteen (15) public works projects, including
at least eight (8) projects on higher education campuses (preferably community colleges).

Provide the following information for each project listed:

e Project name, type of project, location, and construction completion date.

e Approximate square footage and construction cost.

e Key individuals of the proposing firm who were involved and their roles in the
project.

¢ Owner’'s name and name of owner’s contact person, title, telephone number and
email address (to be contacted for reference).

4. Firm Summary

e Identify location(s) of office(s) from which projects will be staffed.

e Provide an organization chart.

o ldentify key individuals being proposed. Briefly state each individual’s qualifications and
experience relevant to the requested services and the scope of each’s anticipated
involvement in this assignment.

e Include current hourly fee schedule for each individual being submitted.

e Include current hourly fee schedule for all type of DSA Class Inspectors provided by firm
(e.g. Class 1, Class 2, Class 3, etc.).

5. Litigation History

Provide a five-year summary of the firm’s litigation, arbitration and negotiated/settled
history with previous clients. State the issues in the litigation, the status of the litigation,
names of parties, and outcome. Failure to provide the requested information, or responses
that assert attorney-client privilege, may deem the SOQ non-responsive.

6. Appendix (not included in page count)

e Resumes for key individuals

e Additional information pertinent to this submittal (optional)

SELECTION CRITERIA

Each SOQ must conform and be responsive to the requirements set forth in this RFQ.
Incomplete SOQs may be considered nonresponsive and grounds for disqualification. The
District retains the sole discretion to determine issues of compliance and to determine
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whether a team is responsive, responsible and qualified. SOQs will be evaluated on the
basis of submittals, additional investigations, and/or interviews.

A. Submittal Evaluation

A selection committee will evaluate all SOQs as submitted in Sections 1-6 of the submittal
format above, including, without limitation:

e Firm and Staff Qualifications
e Location of the firm’s nearest office and accessibility to the projects

e Firms current commitments and capacity; ability to handle several simultaneous
project.

e Firm’s DSA Inspector Classifications.

e Demonstrated experience with DSA project inspection requirements/ processes with
DSA.

e Demonstrated experience with current building codes.
e Litigation History

e Demonstrated experience with projects for California community colleges, other
higher education campuses, and K12 school districts.

e Reputation of individual firms as determined by references from previous clients.

B. District Investigations

The District reserves the right to investigate and rely upon information from other available
sources in addition to documents or information submitted in the SOQ. The District may
also ask a submitting firm to submit additional information pertinent to the review process.

C. Interviews

The District, at its sole discretion, may elect to interview one or more submitting entities.
The interview will provide an additional opportunity for the District’s selection committee to
review the team’s qualifications and experience, and other matters the committee deems
relevant.

If a firm is requested to come for an interview, the key individuals listed in the
SOQ must attend the interview.

Following the evaluation process, the selection committee will make recommendations to
the District regarding selection of entities for inclusion in the qualified pool.

D. Final Determination and Award

The District reserves the right to contract with any firm responding to this RFQ for all or any
portion of the work described herein and/or in an Agreement offered to the firm, to reject
any SOQ as non-responsive, and/or not to contract with any firm submitting an SOQ for the
services described herein. The District makes no representation that participation in the RFQ
process will lead to an award of contract or any consideration whatsoever. The District
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reserves the right to contract with any firm not participating in this process. The District shall
in no event be responsible for the cost of preparing any SOQ in response to this RFQ,
including any supporting materials.

The awarding of a contract(s) is at the sole discretion of the District. The District may, at its
option, determine to award contract(s) only for portions of the scope of work identified
herein. In such case, the successful proposing architectural services firm will be given the
option not to agree to enter into the Agreement and the District will retain the right to
negotiate with any other proposing firm.

The Respondent’s SOQ package, and any other supporting materials submitted to the District
in response to this RFQ will not be returned and will become the property of the District
unless portions of the materials are designated as proprietary at the time of submittal, and
are specifically requested to be returned.

RFOQ RESPONSE SCHEDULE SUMMARY

The District reserves the right to change the dates on the schedule below without advance
notice. It is the submitter’s responsibility to verify dates.

DATE EVENT TIME /
DEADLINE

April 10, 2019 Release and advertisement of RFQ #19-011

April 23, 2019 Non-Mandatory Pre-submittal 3:00 p.m.
Conference

April 30, 2019 Deadline for submittal of written questions to | 5:00 p.m.
District concerning RFQ

May 3, 2019 Answers to written questions posted on the 4:00 p.m.
District website

May 8, 2019 Deadline for Submittal 2:00 p.m.

May 20, 2019 If required, release of short-listed teams 5:00 p.m.
selected to interview

May 27, 2019 Interviews of short-listed teams if TBD
determined by the District that interviews
are required

June 5, 2019 Anticipated Board of Trustees Approval of
Qualified Pool.

WE THANK YOU FOR YOUR INTEREST IN THIS CONSTRUCTION PROGRAM
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INDEPENDENT CONSULTANT AGREEMENT FOR PROFESSIONAL SERVICES
(DSA PROJECT INSPECTOR)

This Independent Consultant Agreement for Professional Services (“Agreement”) is made and
entered into as of the day of , 20__ by and between the Solano
Community College District, (“District”) and (“Consultant” or
“Inspector”), (together, “Parties”).

NOW, THEREFORE, the Parties agree as follows:

1. Services. The Consultant shall, as requested by the District, act as the project inspector for
the Project and provide project inspection services as described herein and as further
described in Exhibit "A," attached hereto and incorporated herein by this reference
(“Services”).

The Services shall be performed on the following project(s)/sites(s) (“Project”):
[INSERT SPECIFIC SITE(S)]

The Consultant’s Service at any one of sites or combination thereof may be changed, including
terminated, in the same manner as the project, as indicated herein, without changing in any
way the remaining Consultant’s Services at other site(s). The provisions of this Agreement
shall apply to the Consultant’s Services at each site, without regard to the status of the
remaining component(s).

2. Term. Consultant shall commence providing services under this Agreement on
, 20___and will diligently perform as required and complete performance by
, 20__, unless this Agreement is terminated and/or otherwise cancelled prior to that time.

3. Submittal of Documents. The Consultant shall not commence the Services under this
Agreement until the Consultant has submitted and the District has approved the certificate(s)
and affidavit(s), and the endorsement(s) of insurance required as indicated below:

Signed Agreement

Workers' Compensation Certification
Insurance Certificates and Endorsements
W-9 Form

Other:

XXX X

4. Compensation. District agrees to pay the Consultant for services satisfactorily rendered
pursuant to this Agreement a total fee not to exceed
Dollars ($ ). District shall pay Consultant according to the following terms and
conditions:

4.1. Payment for the Work shall be made for all undisputed amounts based upon the
delivery of the work product as determined by the District. Payment shall be made
within thirty (30) days after the Consultant submits an invoice to the District for Work
actually completed and after the District’s written approval of the Work, or the portion
of the Work for which payment is to be made.

4.2. The itemized invoice shall reflect the hours spent by the Consultant in performing its
Services pursuant to this Agreement. The Services shall be performed at the hourly
billing rates included in Exhibit “B.”

Independent Consultant Agreement (Project Inspection Services)



4.3. If Consultant works at more than one site, Consultant shall invoice for each site
separately.

5. Expenses. District shall not be liable to Consultant for any costs or expenses paid or incurred
by Consultant in performing services for District, except as follows:

5.1. Not applicable.

6. Independent Contractor. Consultant, in the performance of this Agreement, shall be and
act as an independent contractor. Consultant understands and agrees that it and all of its
employees shall not be considered officers, employees, agents, partner, or joint venture of the
District, and are not entitled to benefits of any kind or nature normally provided employees of
the District and/or to which District's employees are normally entitled, including, but not
limited to, State Unemployment Compensation or Worker's Compensation. Consultant shall
assume full responsibility for payment of all federal, state and local taxes or contributions,
including unemployment insurance, social security and income taxes with respect to
Consultant's employees. In the performance of the work herein contemplated, Consultant is
an independent contractor or business entity, with the sole authority for controlling and
directing the performance of the details of the work, District being interested only in the
results obtained.

7. Materials. Consultant shall furnish, at its own expense, all labor, materials, equipment,
supplies and other items necessary to complete the services to be provided pursuant to this
Agreement, except as follows:

7.1.

8. Performance of Services.

8.1. Standard of Care. Consultant represents that Consultant has the qualifications and
ability to perform the Services in a professional manner, without the advice, control or
supervision of District. Consultant's services will be performed, findings obtained,
reports and recommendations prepared in accordance with generally and currently
accepted principles and practices of its profession for services to California community
college districts.

Consultant shall carefully study and compare all documents, findings, and other
instructions and shall at once report to District, in writing, any error, inconsistency, or
omission that Consultant or its employees may discover. Consultant shall have
responsibility for discovery of errors, inconsistencies, or omissions.

8.2. Meetings. Consultant and District agree to participate in regular meetings on at least
a monthly basis to discuss strategies, timetables, implementations of services, and any
other issues deemed relevant to the operation of Consultant’s performance of Services.

8.3. District Approval. The work completed herein must meet the approval of the District
and shall be subject to the District’s general right of inspection and supervision to
secure the satisfactory completion thereof.

8.4. New Project Approval. Consultant and District recognize that Consultant’s Services
may include working on various projects for District. Consultant shall obtain the
approval of District prior to the commencement of a new project.
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9.

10.

11.

Inspector’s Authority.

9.1.

9.2.

9.3.

Full-Time Inspector under Direction of Architect. The Inspector shall act as
project inspector on a full-time, constant basis, including during off hours, and weekend
hours as deemed necessary by the Inspector, the Architect and/or the District. The
Inspector shall be under the direction of the Architect and is subject to the supervision
of Division of the State Architect (“DSA”).

Authority to Reject Construction Work. The Inspector shall not direct a contractor
in the execution of the Construction Work. The Inspector does not have the authority
to stop work on the Project. The Inspector shall have the authority to reject defective
materials and to suspend any specific Construction Work that is being improperly
performed, subject to the ultimate decision of the Architect and the District. The
Inspector will have the authority to approve, disapprove, observe, and report matters
pertaining to the Construction Work performed on the Project.

Conflict of Interest. The Inspector shall not have a financial or investment interest in
any person, contractor, entity, or their employees, agents, or subcontractors with
responsibilities for the construction of, design of, or other work or duties related to the
Project. The Inspector shall not have the authority to assist any person, contractor,
entity, or their employees, agents, or subcontractors in the performance of the any
work on the Project. The Inspector shall not undertake any responsibilities of any
person, contractor, entity, or their employees, agents, or subcontractors. It shall be
understood, however, that the Inspector shall make every attempt to remove obstacles
preventing the orderly progress of work on the Project.

On-Site Presence. The Inspector shall be physically present at each Site at all times
necessary for performance of its duties as project inspector. The Inspector shall have
personal knowledge of the Construction Work at all stages. The Inspector shall accompany
the Architect, the District, the construction manager, or other consultants when any of them
are observing the Construction Work. The Inspector shall be physically present for all
concrete work and masonry work.

Inspector’s General Obligations, Duties, and Responsibilities. The Inspector shall
provide personal, competent, adequate and continuous construction inspections of all aspects
of the Construction Work.

11.1.

11.2.

11.3.

The Inspector shall endeavor to guard the District and the State of California (“State”)
against apparent defects and deficiencies in the Construction Work and shall act on
behalf of the District to see that the Construction Work is executed and completed in
accordance with the Contract Documents and applicable laws and regulations.

The Inspector shall submit the form DSA 151, or more current form, to the DSA prior to
commencement of construction.

The Inspector shall ensure that the correct quantity of project inspection cards (form
DSA 152, or more current form) is issued for the project. The Inspector shall obtain the
forms DSA 152 prior to commencement of the construction and enter the “Card Start
Date” on the forms DSA. The Inspector shall sign off applicable blocks and sections of
the forms DSA 152 when:

11.3.1. The completed work is in compliance with the DSA approved construction
documents.

11.3.2. All necessary testing and inspections are complete.
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11.3.3. Any deviations from the DSA approved plans are resolved.
11.3.4. Any DSA field trip note issues are resolved.
11.3.5. All necessary documents are received by the Inspector.

11.4. The Inspector shall obtain a copy of the DSA approved Construction Documents from
the Architect prior to the commencement of construction. The Inspector shall study and
fully comprehend the requirements of the Construction Documents in order to provide
competent inspection of the Construction Work. The Inspector shall consult the
Architect to resolve any uncertainties in the Inspector’s comprehension of the plans and
specifications. The Inspector shall possess a thorough understanding of the
requirements of the plans and specifications for each portion of Construction Work
before that portion of Construction Work is performed.

11.5. The Inspector shall obtain a copy of the DSA approved Statement of Structural Tests
and Special Inspections (form DSA 103, or more current form) from the Architect prior
to commencement of construction. The Inspector shall meet with the District, design
professionals, and contractor as needed to mutually communicate and understand the
testing and inspection program and the methods of communication appropriate for the
project. The Inspector shall meet with the Laboratory of Record to mutually
communicate and understand the testing and inspection program and the methods of
communication appropriate for the project. The Inspector shall monitor the work of the
Laboratory of Record and Special Inspectors to ensure the testing and special inspection
programs is satisfactorily completed, including verify code-compliant implementation of
the materials testing and special inspection program, as applicable, including
notification of materials testing labs, the performance of material sampling and special
inspections, and the review of all material sampling and special inspection reports. The
Inspector shall not be required to conduct tests that are specified in the Contract
Documents to be performed by a testing or inspection laboratory or firm.

11.6. Inspector shall comply with all the requirements of a DSA project inspector including,
without limitation, all the requirements included and/or referenced in the following
forms:

11.6.1. Form DSA IR A-7, Project Inspector: Certification and Approval.

11.6.2. Form DSA IR A-8, Project Inspector and Assistant Inspector: Duties and
Performance Rating by DSA.

11.6.3. Form DSA PR 13-01, Construction Oversight Process Procedure.
11.6.4. DSA 152 Manual.

11.7. The Inspector shall identify all non-compliant Construction Work as work on the Project
progresses in order to facilitate timely corrective action.

11.8. The Inspector shall not authorize deviations from the Contract Documents.
12. Inspector Maintenance of Records, Job File, and Building Codes
12.1. Inspection Records. The Inspector shall maintain detailed, comprehensive,

organized, accessible, and timely documentation of all inspections of the Construction
Work (“Inspection Records”). The Inspection Records shall identify all compliant and
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non-compliant Construction Work. The Inspection Records shall include, without
limitation:

12.1.1. A systematic record of the inspection of all Construction Work required by the
Construction Documents. The Inspector shall perform this by marking
properly completed Construction Work on a set of Construction Documents to
verify that the requirements of the plans and specifications have been met.

12.1.2. Construction Procedure Records (Title 24, Part 1, Section 4-342(6)) including,
without limitation, concrete placement operations, welding operations, pile
penetration blow counts, and other records specified on the approved
Construction Documents.

12.1.3. The resolution of reported deviations.

12.1.4. Dalily job log of the Inspector’s time spent on the Site(s).

12.2. Job File. The Inspector shall maintain a record of its attendance on the Site(s) and
shall maintain files of schedules, notes, communications, records, documents, and
drawings on behalf of the District. The schedules, notes, communications, records,
documents, and drawings shall be regularly reviewed with the District, shall be kept in
an order as directed by the District (e.g. by date or type of transaction). The Inspector
shall assist District staff in preparing quarterly progress reports to the governing board
of the District. In addition, the Inspector shall organize and maintain a complete
system of construction records, including, but not limited to:

12.2.1. Form DSA 152 — Project Inspection Card, or more current form,

12.2.2. DSA approved plans and specifications

12.2.3. Form DSA 103 — Statement of Structural Tests and Special Inspections, or
more current form,

12.2.4. Deferred submittals as required by the DSA approved plans.

12.2.5. Addenda and Revisions.

12.2.6. Construction Change Documents and log.

12.2.7. Contractor submittals (construction schedule, shop drawings, materials
certificates, product labels, concrete trip tickets, etc.), as required by DSA
approved specifications.

12.2.8. Communication log; all communications and project related meeting
minutes/notes.

12.2.9. Notices of Deviations/Resolution of Deviations (form DSA 154, or more
current form,), as delivered to the DSA, architect and contractor with log
listing all notices with resolution status.

12.2.10. Evidence of continuous inspection, such as inspector daily reports.

12.2.11. Laboratory test and inspection reports.

12.2.12. Special inspection reports.

12.2.13. Records of concrete placing operations.

12.2.14. Records of welding operations.

12.2.15. Records of pile driving operations.

12.2.16. Verified Reports from all parties required to file Verified Reports using form
DSA 6, or more current form.

12.2.17. Completed Semi-monthly Reports.

12.2.18. DSA Field Trip Notes.

12.2.19. Applicable codes and referenced standards.

12.2.20. Any other documents required to provide a complete record of construction.

The job file shall be kept on the job site until completion of the project and readily
accessible to DSA personnel during site visits. Upon request, Inspector shall make a
copy of the entire Job File available to the DSA.
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All these records and all documents kept by the Inspector shall be and remain the
property of the District. At the completion of the construction, Inspector shall provide a
copy of the Job File, with the exception of the building codes and standards, to the
District. If the Inspector is, for any reason, terminated prior to the completion of the
project, Inspector must ensure transfer of the Job File to the assuming Project Inspector
and to the District.

If any of the following events occur, the Inspector shall submit a copy of a portion of
the Job File to the DSA:

e The services of the Inspector are terminated for any reason prior to completion
of the project.

¢ When the construction is sufficiently complete in accordance with the DSA
approved construction documents so that the District can occupy or utilize the
project.

e Work on the project is suspended for a period of more than one year.

e Upon request by the DSA.

The portion of the Job File to be submitted to the DSA shall consist of the following
forms, or more current form:

e DSA 152 — Project Inspection Card

e DSA 6-PI from all Project Inspectors involved in the project including in-plant
inspector (if applicable)

e DSA 6-AE from the architect/engineer

e DSA 6-C from each contractor having a contract with the District

e DSA 292 form all special inspectors contracting directly and individually with the
District

e DSA 291 from the engineering manager of the laboratory of record

e DSA 293 from the geotechnical engineer of record

e DSA 130 — Certificate of Compliance for Bleacher/Grandstand Fabricator (if
applicable)

12.3. Building Codes. In addition to the above documents, the Inspector shall keep at the
Site(s), a copy of all applicable building codes and regulations necessary to perform
required inspections, including, without limitation, the following parts of Title 24 of the
California Code of Regulations in the edition referenced in the Contract Documents:

12.3.1. Title 24, Part 1 (Administrative Code)

12.3.2. Title 24, Part 2, Volumes 1, 2, and 3 (Building Code)
12.3.3. Title 24, Part 3 (Electrical Code)

12.3.4. Title 24, Part 4 (Mechanical Code)

12.3.5. Title 24, Part 5 (Plumbing Code)

12.3.6. Title 24, Part 6 (Energy Code)

13. Communications, Reporting, and Notifications
13.1. DSA Notification. The Inspector shall notify DSA:

13.1.1. At least forty-eight (48) hours prior to the start of any Construction Work at
each Site.

13.1.2. At least forty-eight (48) hours prior to completion of any foundation
excavations/trenches.

13.1.3. At least forty-eight (48) hours prior to the first concrete pour/placement at
any Site.
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13.2.

13.3.

13.4.

13.5.

13.1.4. At least forty-eight (48) hours prior to significant concrete pour/placement at
any Site.

13.1.5. When Construction Work has been suspended for a period of more than one
(1) month.

Notification shall be made on form DSA 151, or more current form, and shall be sent
electronically to the DSA. A copy of each notification shall be kept in the Inspector’s Job
File.

Notification of District and Architect. The Inspector shall immediately report to the
District, the Architect, and the construction manager any failure by any contractor or
subcontractor to comply with the Contract Documents, or any attempted substitutions
of required materials and/or workmanship in any portion of the Construction Work. The
Inspector shall inform the District, the Architect, and the construction manager of any
conflicts, ambiguity, and/or inconsistencies in the Contract Documents and of any
interpretations, suggestions, comments, and/or criticisms the Inspector has related to
the Project or the Contract Documents. The Inspector shall advise the District of
needed inspections related to the status of the Construction Work, and the District shall
provide the schedule of Construction Work to the Inspector so that both Parties arrange
timely inspections.

Deviation Notification of Contractor(s). The Inspector shall notify a contractor
verbally and in writing of any deviations from the approved Contract Documents by that
contractor or its subcontractors. Deviations include both construction deviations and
material deficiencies. If the contractor does not correct the deviation within a
reasonable time frame after the verbal notice, then the Inspector shall promptly issue a
written notice of deviation to the contractor using form DSA 154, or more current form,
with a copy sent to the District, the Architect, the construction manager, if any, and the
DSA. The Inspector shall promptly issue a written notice of resolution to the contractor
using the original form DSA 154 that reported the deviations, with a copy sent to the
District, the Architect, the construction manager, if any, and the DSA. Notices shall be
sent electronically to the DSA and kept in the Job File.

Contractor Inquiries. Contractors are expected to direct inquiries regarding
Construction Document interpretation to the Architect through the Inspector or the
Construction Manager (if applicable), including the contractor’s uncertainties regarding
the Construction Documents. The Inspector shall document these inquiries and
immediately forward them to the Architect for response.

Construction Manager. The Inspector shall also work with the construction manager
if the District uses a construction manager on any portion of the Project. If the District
does not use a construction manager on the Project, then all references to a
construction manager herein shall mean the District.

14. Inspector Responsibilities for Forms and Reports

14.1.

14.2.

Semi-Monthly Reports. The Inspector shall submit semi-monthly reports using form
DSA 155, or more current form, on the 15t and the 16" of each month to the District,
the Architect and the project structural engineer, and DSA. Reports shall be sent
electronically to the DSA and kept in the Job File.

Verified Reports. The Inspector shall submit verified reports directly to the DSA, the
Architect and the District upon any of the following events occurring:

14.2.1. Work on the project is suspended for a period of more than one (1) month.

Independent Consultant Agreement (Project Inspection Services) Page 6



15.

16.

17.

14.2.2. The services of the Inspector are terminated for any reason prior to the
completion of the project.

14.2.3. At the time of occupancy of any building, or portion of a building, involved in
the project prior to the completion of the entire DSA approved scope of work.

14.2.4. When the construction is sufficiently complete, in accordance with the DSA
approved construction documents, so that the District can occupy or utilize
the project.

14.2.5. DSA requests a verified report.

Each verified report shall be on form DSA 6-Pl and forms DSA 152, or more current
form, as appropriate. Reports shall be sent electronically to the DSA and kept in the
Job File.

14.3. All Other Reports. In addition, the Inspector shall initiate and file with DSA prior to
their due date, any other Project-related, forms, required of contractors,
subcontractors, testing and inspection laboratories, and the District. The Inspector
shall prepare and forward to the District, Architect, and DSA all other reports required
by Title 24 of the California Code of Regulations, the State, and/or DSA.

Inspector Responsibilities for Laboratory Structural Tests. The Inspector shall initiate
and expedite testing by independent test laboratories and shall maintain all necessary back up
information for special inspection invoice processing, and shall be responsible for the
sequential progress of the Project related to the test lab reports.

Inspector Responsibilities at Beginning of Occupancy. The Inspector shall observe the
District’'s occupancy or movement of District-furnished equipment to each Site before
completion and record and report any damages occurring so any claims may be fully
documented.

Compliance with Applicable Laws. The Inspector shall conform to the following specific
rules and regulations as well as all other applicable laws, ordinances, rules, and regulations.
Nothing in the drawings, plans and specifications is to be construed to permit Construction
Work not conforming to these codes.

17.1. California Code of Regulations, Title 24, including amendments, in the edition
referenced in the Contract Documents.

17.2. Regulations of the State Fire Marshall (Title 19, California Code of Regulations) and
applicable local fire safety codes.

17.3. Labor Code of the State of California - Division 2, Part 7, Public Works and Public
Agencies.

17.4. Education Code of the State of California

17.5. Industrial Accident Commission's Safety Orders, State of California.

17.6. National Electrical Safety Code, U. S. Department of Commerce.

17.7. National Board of Fire Underwriters' Regulations.

17.8. Manual of Accident Prevention in Construction, latest edition, published by the American
General Contractors of America.

The Inspector certifies that it is aware of the provisions of California Labor Code, the California
Code of Regulations, and/or precedential decisions of the California Department of Industrial
Relations and/or any of its subsidiary divisions that require the payment of prevailing wage
rates and the performance of other requirements on certain “public works” and “maintenance”
projects (“Prevailing Wage Laws”). Since the Inspector is performing Services as part of an
applicable “public works” or “maintenance” project, and since the total compensation is
$1,000 or more, the Inspector agrees to fully comply with and to require its consultant(s) to
fully comply with all applicable Prevailing Wage Laws.
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18.

19.

20.

21.

22

23.

Facilities/Equipment. The District shall provide for the Inspector’s operational needs, such
as office supplies, telephone, and fax machine.

Extended Services. The Inspector shall provide additional extended Services for the Project
made necessary by Construction Work damaged by fire or other Acts of God during
construction, or prolongation of the initial construction contract time beyond the construction
contract time schedule.

Inspector Certification. The Inspector shall provide the District a copy of documents
satisfactory to the District certifying that the Inspector holds proper state certification and
approval by DSA to perform the required Services for this Agreement. The Inspector shall
also provide any other documents or certification requested by the District. The Inspector
shall initiate and provide the District with Form DSA-5, or more current
qualification/certification form.

Substitute Inspector and/or Assistant Inspector. The Inspector shall provide the
Services throughout the term of this Agreement, and shall not delegate its duties without the
full knowledge and prior written consent of the District. In the event of the Inspector’s
absence for more than two (2) consecutive days or unavailability for scheduled inspections,
the Inspector, at no cost to the District, shall secure a substitute inspector and/or assistant
inspector who shall be appropriately certified, approved by DSA, and pre-approved in writing
by the District, to perform the Services. Certification documents for the approved substitute
inspector(s) and/or assistant inspector(s) shall be presented to the District within thirty (30)
working days after the date of this Agreement. All substitute inspector(s) and assistant
inspector(s) shall be obligated to perform the Services while performing any work on the
Project. The Inspector shall provide technical guidance and monitoring of all substitute
inspector(s) and assistant inspector(s).

.Other Jobs Outside of the Project. The Inspector shall be required to work full-time on the

Project, and shall not work on or be under contract for another project without prior written
approval from the District, and without a reduction in compensation proportionate to the
amount of time Inspector is required to be absent for responsibilities to another project.

22.1. In the event that this Agreement involves a company of inspectors, a DSA-approved
inspector shall be designated as the Inspector for the District, and shall be on constant
duty at each Site as described in this Agreement.

22.2. The Inspector shall have the right to request and obtain an uncompensated release for
a reasonable amount of time to fulfill unavoidable duties on other incomplete projects in
progress at the beginning of the Project.

Audit. Consultant shall establish and maintain books, records, and systems of account, in
accordance with generally accepted accounting principles, reflecting all business operations of
Consultant transacted under this Agreement. Consultant shall retain these books, records,
and systems of account during the Term of this Agreement and for five (5) years thereafter.
Consultant shall permit the District, its agent, other representatives, or an independent
auditor to audit, examine, and make excerpts, copies, and transcripts from all books and
records, and to make audit(s) of all billing statements, invoices, records, and other data
related to the Services covered by this Agreement. Audit(s) may be performed at any time,
provided that the District shall give reasonable prior notice to Consultant and shall conduct
audit(s) during Consultant’s normal business hours, unless Consultant otherwise consents.
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24. Termination.

24.1.

24.2.

24.3.

For Convenience by District. District may, at any time, with or without reason,
terminate this Agreement and compensate Consultant only for services satisfactorily
rendered to the date of termination. Written notice by District shall be sufficient to stop
further performance of services by Consultant. Notice shall be deemed given when
received by the Consultant or no later than three days after the day of mailing,
whichever is sooner.

[OPTIONAL] For Convenience by Consultant. Consultant may, upon sixty (60)
days notice, with or without reason, terminate this Agreement. Upon this termination,
District shall only be obligated to compensate Consultant for services satisfactorily
rendered to the date of termination. Written notice by Consultant shall be sufficient to
stop further performance of services to District. Consultant acknowledges that this
sixty (60) day notice period is acceptable so that the District can attempt to procure the
Services from another source.

With Cause by District. District may terminate this Agreement upon giving of written
notice of intention to terminate for cause. Cause shall include:

24.3.1. material violation of this Agreement by the Consultant; or

24.3.2. any act by Consultant exposing the District to liability to others for personal
injury or property damage; or

24.3.3. Consultant is adjudged a bankrupt, Consultant makes a general assignment for
the benefit of creditors or a receiver is appointed on account of Consultant’s
insolvency.

Written notice by District shall contain the reasons for such intention to terminate and
unless within three (3) calendar days after that notice the condition or violation shall
cease, or satisfactory arrangements for the correction thereof be made, this Agreement
shall upon the expiration of the three (3) calendar days cease and terminate. In the
event of this termination, the District may secure the required services from another
Consultant. If the expense, fees, and/or costs to the District exceed the cost of
providing the service pursuant to this Agreement, the Consultant shall immediately pay
the excess expense, fees, and/or costs to the District upon the receipt of the District’s
notice of these expense, fees, and/or costs. The foregoing provisions are in addition to
and not a limitation of any other rights or remedies available to District.

25. Indemnification. To the furthest extent permitted by California law, Consultant shall
defend, indemnify, and hold free and harmless the District, its Governing Board, agents,
representatives, officers, consultants, employees, trustees, and volunteers (“the indemnified
parties”) from any and all claims that arise out of, pertain to, or relate to the negligence,
recklessness, or willful misconduct of the Consultant, its officers, employees, subcontractors,
consultants, or agents. The District shall have the right to accept or reject any legal
representation that Consultant proposes to defend the indemnified parties.

26.

Insurance.

26.1. The Consultant shall procure and maintain at all times it performs any portion of the

Services the following insurance with minimum limits equal to the amount indicated
below.
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26.2.

Type of Coverage Minimum
Requirement
Commercial General Liability Insurance, including Bodily
Injury, Personal Injury, Property Damage, Advertising Injury,
and Medical Payments
Each Occurrence $ _,000,000
General Aggregate $ ,000,000
Automobile Liability Insurance - Any Auto
Each Occurrence $ _,000,000
General Aggregate $ ,000,000
Professional Liability $ ,000,000
Workers Compensation Statutory Limits
Employer’s Liability $ _,000,000
26.1.1. Commercial General Liability and Automobile Liability Insurance.

26.1.2.

26.1.3.

portion

Commercial General Liability Insurance and Any Auto Automobile Liability
Insurance that shall protect the Consultant, the District, and the State from all
claims of bodily injury, property damage, personal injury, death, advertising
injury, and medical payments arising performing any portion of the Services.
(Form CG 0001 and CA 0001, or forms substantially similar, if approved by the
District.)

Workers’ Compensation and Employers’ Liability Insurance. Workers’
Compensation Insurance and Employers’ Liability Insurance for all of its
employees performing any portion of the Services. In accordance with
provisions of section 3700 of the California Labor Code, the Consultant shall be
required to secure workers’ compensation coverage for its employees. If any
class of employee or employees engaged in performing any portion of the
Services under this Agreement are not protected under the Workers’
Compensation Statute, adequate insurance coverage for the protection of any
employee(s) not otherwise protected must be obtained before any of those
employee(s) commence performing any portion of the Services.

Professional Liability (Errors and Omissions). Professional Liability
Insurance as appropriate to the Consultant’s profession.

Proof of Carriage of Insurance. The Consultant shall not commence performing any

of the Services until all required insurance has been obtained and certificates

indicating the required coverage have been delivered in duplicate to the District and
approved by the District. Certificates and insurance policies shall include the following:

26.2.1.

26.2.2.

26.2.3.

A clause stating: “This policy shall not be canceled or reduced in required
limits of liability or amounts of insurance until notice has been mailed to the
District, stating date of cancellation or reduction. Date of cancellation or
reduction shall not be less than thirty (30) days after date of mailing notice.”

Language stating in particular those insured, extent of insurance, location and
operation to which insurance applies, expiration date, to whom cancellation and
reduction notice will be sent, and length of notice period.

An endorsement stating that the District and its Board of Education, agents,
representatives, employees, trustees, officers, consultants, and volunteers are
named additional insured under all policies except Workers’ Compensation
Insurance, Professional Liability, and Employers’ Liability Insurance. An
endorsement shall also state that Consultant’s insurance policies shall be
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27.

28.

29.

30.

31.

32.

33.

primary to any insurance or self-insurance maintained by District. An
endorsement shall also state that there shall be a waiver of any subrogation.

26.2.4. All policies except the Professional Liability, Workers’ Compensation
Insurance, and Employers’ Liability Insurance Policies shall be written on an
occurrence form.

26.3. Acceptability of Insurers. Insurance is to be placed with insurers with a current A.M.
Best’s rating of no less than A: VII, unless otherwise acceptable to the District.

Assignment. The obligations of the Consultant pursuant to this Agreement shall not be
assigned by the Consultant.

Compliance with Laws. Consultant shall observe and comply with all rules and regulations
of the governing board of the District and all federal, state, and local laws, ordinances and
regulations. Consultant shall give all notices required by any law, ordinance, rule and
regulation bearing on conduct of the Work as indicated or specified. If Consultant observes
that any of the Work required by this Contract is at variance with any such laws, ordinance,
rules or regulations, Consultant shall notify the District, in writing, and, at the sole option of
the District, any necessary changes to the scope of the Work shall be made and this Contract
shall be appropriately amended in writing, or this Contract shall be terminated effective upon
Consultant’s receipt of a written termination notice from the District. If Consultant performs
any work that is in violation of any laws, ordinances, rules or regulations, without first
notifying the District of the violation, Consultant shall bear all costs arising therefrom.

Certificates/Permits/Licenses. Consultant and all Consultant’'s employees or agents shall
secure and maintain in force such certificates, permits and licenses as are required by law in
connection with the furnishing of Services pursuant to this Agreement.

Employment with Public Agency. Consultant, if an employee of another public agency,
agrees that Consultant will not receive salary or remuneration, other than vacation pay, as an
employee of another public agency for the actual time in which services are actually being
performed pursuant to this Agreement.

Anti-Discrimination. It is the policy of the District that in connection with all work
performed under Contracts there be no discrimination against any employee engaged in the
work because of race, color, ancestry, national origin, religious creed, physical disability,
medical condition, marital status, sexual orientation, gender, or age and therefore the
Consultant agrees to comply with applicable Federal and California laws including, but not
limited to the California Fair Employment and Housing Act beginning with Government Code
Section 12900 and Labor Code Section 1735 and District policy. In addition, the Consultant
agrees to require like compliance by all of its subcontractor(s).

Disabled Veteran Business Enterprises. Pursuant to section 71028 of the Education Code
and Public Contract Code section 10115, the District may have a participation goal of at least
three percent (3%), per year, of the overall dollar amount expended each year by the
community college district for disabled veteran business enterprises (“DVBE”). In accordance
therewith, the Consultant must submit, upon request by the District, appropriate
documentation to the District identifying the steps the Consultant has taken to solicit DVBE
participation in conjunction with this Agreement, if applicable.

No Rights in Third Parties. This Agreement does not create any rights in, or inure to the
benefit of, any third party except as expressly provided herein.
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34.

35.

36.

37.

38.

39.

District’s Evaluation of Consultant and Consultant’s Employees and/or
Subcontractors. The District may evaluate the Consultant in any way the District is entitled
pursuant to applicable law. The District’s evaluation may include, without limitation:

34.1. Requesting that District employee(s) evaluate the Consultant and the Consultant’s
employees and subcontractors and each of their performance.

34.2. Announced and unannounced observance of Consultant, Consultant’s employee(s),
and/or subcontractor(s).

Limitation of District Liability. Other than as provided in this Agreement, District’s
financial obligations under this Agreement shall be limited to the payment of the
compensation provided in this Agreement. Notwithstanding any other provision of this
Agreement, in no event, shall District be liable, regardless of whether any claim is based on
contract or tort, for any special, consequential, indirect or incidental damages, including, but
not limited to, lost profits or revenue, arising out of or in connection with this Agreement for
the services performed in connection with this Agreement.

Confidentiality. The Consultant and all Consultant’s agents, personnel, employee(s), and/or
subcontractor(s) shall maintain the confidentiality of all information received in the course of
performing the Services. Consultant understands that student records are confidential and
agrees to comply with all state and federal laws concerning the maintenance and disclosure of
student records. This requirement to maintain confidentiality shall extend beyond the
termination of this Agreement.

Notice. Any notice required or permitted to be given under this Agreement shall be deemed
to have been given, served, and received if given in writing and either personally delivered or
deposited in the United States mail, registered or certified mail, postage prepaid, return
receipt required, or sent by overnight delivery service, or facsimile transmission, addressed as
follows:

District: Consultant:

Solano Community College District [NAME]

Fairfield, California 94534 , California 9
[FAX] [FAX]

ATTN: ATTN:

Any notice personally given or sent by facsimile transmission shall be effective upon receipt.
Any notice sent by overnight delivery service shall be effective the business day next following
delivery thereof to the overnight delivery service. Any notice given by mail shall be effective
three (3) days after deposit in the United States mail.

Integration/Entire Agreement of Parties. This Agreement constitutes the entire
agreement between the Parties and supersedes all prior discussions, negotiations, and
agreements, whether oral or written. This Agreement may be amended or modified only by a
written instrument executed by both Parties.

California Law. This Agreement shall be governed by and the rights, duties and obligations
of the Parties shall be determined and enforced in accordance with the laws of the State of
California. The Parties further agree that any action or proceeding brought to enforce the
terms and conditions of this Agreement shall be maintained in the county in which the
District’s administrative offices are located.
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40.

41.

42.

43.

44

45.

46.

47.

48.

49.

Waiver. The waiver by either party of any breach of any term, covenant, or condition herein
contained shall not be deemed to be a waiver of such term, covenant, condition, or any
subsequent breach of the same or any other term, covenant, or condition herein contained.

Severability. If any term, condition or provision of this Agreement is held by a court of
competent jurisdiction to be invalid, void or unenforceable, the remaining provisions will
nevertheless continue in full force and effect, and shall not be affected, impaired or
invalidated in any way.

Provisions Required By Law Deemed Inserted. Each and every provision of law and
clause required by law to be inserted in this Contract shall be deemed to be inserted herein
and this Contract shall be read and enforced as though it were included therein.

Authority to Bind Parties. Neither party in the performance of any and all duties under this
Agreement, except as otherwise provided in this Agreement, has any authority to bind the
other to any agreements or undertakings.

. Attorney Fees/Costs. Should litigation be necessary to enforce any terms or provisions of

this Agreement, then each party shall bear its own litigation and collection expenses, witness
fees, court costs and attorney’s fees.

Captions and Interpretations. Paragraph headings in this Agreement are used solely for
convenience, and shall be wholly disregarded in the construction of this Agreement. No
provision of this Agreement shall be interpreted for or against a party because that party or its
legal representative drafted such provision, and this Agreement shall be construed as if jointly
prepared by the Parties.

Calculation of Time. For the purposes of this Agreement, “days” refers to calendar days
unless otherwise specified.

Sighature Authority. Each party has the full power and authority to enter into and perform
this Agreement, and the person signing this Agreement on behalf of each Party has been
properly authority and empowered to enter into this Agreement.

Counterparts. This Agreement and all amendments and supplements to it may be executed
in counterparts, and all counterparts together shall be construed as one document.

Incorporation of Recitals and Exhibits. The Recitals and each exhibit attached hereto are
hereby incorporated herein by reference.

IN WITNESS WHEREOF, the Parties hereto have executed this Agreement on the date indicated
below.

Dated: , 20 Dated: , 20

Solano Community College District

By: By:
Print Name: Print Name:
Print Title: Print Title:
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Information regarding Consultant:

License No.:

Address:

Telephone:

Facsimile:

E-Mail:

Type of Business Entity:
Individual
Sole Proprietorship
Partnership
Limited Partnership
Corporation, State:

Limited Liability Company
Other:

Employer Identification and/or
Social Security Number

NOTE: Section 6041 of the Internal
Revenue Code (26 U.S.C. 6041)
and Section 1.6041-1 of Title 26 of
the Code of Federal Regulations
(26 C.F.R. 1.6041-1) requires the
recipients of $600.00 or more to
furnish their taxpayer information
to the payer. In order to comply
with these requirements, the
District requires the Contractor to
furnish the information requested
in this section.

Independent Consultant Agreement (Project Inspection Services) Page 14



WORKERS’ COMPENSATION CERTIFICATION

Labor Code Section 3700 in relevant part provides:

Every employer except the State shall secure the payment of compensation in one or more of
the following ways:

e By being insured against liability to pay compensation by one or more insurers duly
authorized to write compensation insurance in this State.

e By securing from the Director of Industrial Relations a certificate of consent to self-insure,
which may be given upon furnishing satisfactory proof to the Director of Industrial
Relations of ability to self-insure and to pay any compensation that may become due to its
employees.

I am aware of the provisions of Section 3700 of the Labor Code which require every employer to
be insured against liability for workers’ compensation or to undertake self-insurance in
accordance with the provisions of that code, and | will comply with such provisions before
commencing the performance of the Work of this Contract.

Date:

Name of Consultant:

Signature:

Print Name and Title:

(In accordance with Article 5 — commencing at Section 1860, Chapter 1, part 7, Division 2 of the
Labor Code, the above certificate must be signed and filed with the District prior to performing
any Work under this Contract.)
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EXHIBIT “A”
DESCRIPTION OF SERVICES TO BE PERFORMED BY CONSULTANT

Consultant’s entire Proposal is not made part of this Agreement.
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EXHIBIT “B”
RATE SHEET

Independent Consultant Agreement (Project Inspection Services) Page 17



	190410 SCCD RFQ 19-010 DSA Project Inspector Pool
	RFQ Response Schedule Summary

	Independent Consultant Agreement (Project  Inspection)

