

**ADDENDUM TO RFP DOCUMENTS**

 <p><b>SOLANO</b> COMMUNITY COLLEGE</p>	ADDENDUM #002
	SCCD RFQP: #23-001
	Project: Substation #3 & #4 Replacement Solano Community College District
	Date: 9/2/2022

**Addendum # 02 – The following clarifications are provided based on questions received and must be added/considered when completing your submittal:** Acknowledgement of receipt of this ***ADDENDUM*** is required in the proposal’s cover letter of introduction. Please clearly note the addendum date and number.

**ITEM:**

1. It was identified project advertisements and publications through local builder’s exchanges contained inconsistent language regarding requirements on attendance for virtual pre-job conference and in-person site visits for the Substation #3 & #4 Project. As a result, the requirement for virtual bid conference attendance for this project exclusively, is hereby waived. As a remedy to the conflict, prospective DBE’s are required to complete an onsite visit prior to submission of their complete proposal packages – those whom were present for the walked that occurred on Tuesday, August 30<sup>th</sup>, 2022 are accounted for. On site walks can be scheduled with [Kristoffer.Bridges@solano.edu](mailto:Kristoffer.Bridges@solano.edu). All other timelines associate with the project shall remain unchanged (see below for reference – in red).

DEADLINE	ACTION ITEM
<b>Wednesday, August 17<sup>th</sup>, 2022</b>	Release of RFQP.
<b>Monday, August 29<sup>th</sup>, 2022 @ 11:00 AM</b>	Virtual Webinar (Amended in Addendum 002)
<b>Tuesday, August 30<sup>th</sup>, 2022 @ 10:00 AM</b>	Mandatory Pre-Proposal Site Walk (Amended in Addendum 002)
<b>Wednesday, September 14<sup>th</sup>, 2022, at 2:00 P.M.</b>	Last day to receive written questions from respondents. (Amended in Addendum 002)
<b>Monday, September 19<sup>th</sup>, 2022, at 2:00 P.M</b>	Last day for District to issue addenda or answer questions. (Amended in Addendum 002)

<b>Wednesday, September 28<sup>th</sup>, 2022, at 2:00 P.M</b>	Deadline for submissions of RFQP.
<b>Thursday, October 6<sup>th</sup>, 2022</b>	Notice to shortlisted respondents.
<b>October 11<sup>th</sup> &amp; 12<sup>th</sup></b>	DBE Interviews
<b>Monday, October 17<sup>th</sup>, 2022</b>	Select Firm for Negotiations
<b>October/November 2022</b>	Vendor Contract Negotiations
<b>Friday, November 4<sup>th</sup>, 2022</b>	Deadline for SCCD board meeting agenda item submittal
<b>Wednesday, November 16<sup>th</sup>, 2022</b>	SCCD Board Meeting for Approval of Contract
<b>November 2022 – May 2023</b>	Design, Engineering, and DSA Approval.
<b>June 2023 – September 2024</b>	Construction of System