## TABLE OF CONTENTS

### Division 00 - Procurement and Contracting Requirements

- **00 01 01** Project Title Page
- **00 01 10** Table of Contents

<table>
<thead>
<tr>
<th>Division 00</th>
<th>Section</th>
</tr>
</thead>
<tbody>
<tr>
<td><strong>00 10 00</strong></td>
<td>Solicitation</td>
</tr>
<tr>
<td>00 11 00</td>
<td>Advertisements and Invitations</td>
</tr>
<tr>
<td>00 11 16</td>
<td>Notice to Bidders</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>Division 00</th>
<th>Section</th>
</tr>
</thead>
<tbody>
<tr>
<td><strong>00 20 00</strong></td>
<td>Instructions for Procurement</td>
</tr>
<tr>
<td>00 21 00</td>
<td>Instructions</td>
</tr>
<tr>
<td>00 21 13</td>
<td>Instructions to Bidders</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>Division 00</th>
<th>Section</th>
</tr>
</thead>
<tbody>
<tr>
<td><strong>00 30 00</strong></td>
<td>Available Information</td>
</tr>
<tr>
<td>00 31 00</td>
<td>Available Project Information</td>
</tr>
<tr>
<td>00 31 19</td>
<td>Existing Conditions</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>Division 00</th>
<th>Section</th>
</tr>
</thead>
<tbody>
<tr>
<td><strong>00 40 00</strong></td>
<td>Procurement Forms and Supplements</td>
</tr>
<tr>
<td>00 41 00</td>
<td>Bid Forms</td>
</tr>
<tr>
<td>00 41 13</td>
<td>Bid Form and Proposal</td>
</tr>
<tr>
<td>00 43 00</td>
<td>Procurement Form Supplements</td>
</tr>
<tr>
<td>00 43 13</td>
<td>Bid Bond</td>
</tr>
<tr>
<td>00 43 36</td>
<td>Designated Subcontractors List</td>
</tr>
<tr>
<td>00 45 00</td>
<td>Representations and Certifications</td>
</tr>
<tr>
<td>00 45 01</td>
<td>Site Visit Certification</td>
</tr>
<tr>
<td>00 45 19</td>
<td>Non-Collusion Declaration</td>
</tr>
<tr>
<td>00 45 26</td>
<td>Workers’ Compensation Certification</td>
</tr>
<tr>
<td>00 45 46</td>
<td>Governmental Certifications</td>
</tr>
<tr>
<td>00 45 46.01</td>
<td>Prevailing Wage and Related Labor Requirements Certification</td>
</tr>
<tr>
<td>00 45 46.03</td>
<td>Drug-Free Workplace Certification</td>
</tr>
<tr>
<td>00 45 46.04</td>
<td>Tobacco-Free Environment Certification</td>
</tr>
<tr>
<td>00 45 46.05</td>
<td>Hazardous Materials Certification</td>
</tr>
<tr>
<td>00 45 46.06</td>
<td>Lead-Based Materials Certification</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>Division 00</th>
<th>Section</th>
</tr>
</thead>
<tbody>
<tr>
<td><strong>00 50 00</strong></td>
<td>Contracting Forms and Supplements</td>
</tr>
<tr>
<td>00 51 00</td>
<td>Notice of Award</td>
</tr>
<tr>
<td>00 52 00</td>
<td>Agreement Forms</td>
</tr>
</tbody>
</table>
00 52 13 Agreement Form – Stipulated Sum (Single-Prime Contract)

00 55 00 Notice to Proceed

00 57 00 Escrow Agreement in Lieu of Retention

00 60 00 Project Forms

00 61 00 Bond Forms

00 61 13 Performance and Payment Bond

00 61 13.13 Performance Bond

00 61 13.16 Payment Bond

00 63 00 Clarification and Modification Forms

00 63 63 Change Order Form

00 65 00 Closeout Forms

00 65 19 Certificate of Completion Form

00 65 19.26 Agreement and Release of Any and All Claims

00 65 36 Guarantee Form

00 70 00 Conditions of the Contract

00 72 00 General Conditions

00 72 13 General Conditions– Stipulated Sum (Single-Prime Contract)

00 73 00 Supplementary Conditions

00 73 13 Special Conditions

00 73 56 Hazardous Materials Procedures and Requirements

Division 01 - General Requirements

01 10 00 Summary

01 11 00 Summary of Work

01 20 00 Price and Payment Procedures

01 25 00 Substitution Procedures

01 25 13 Product Options and Substitutions

01 26 00 Changes in the Work

01 29 00 Application for Payment and Conditional and Unconditional Waiver and Release Forms

01 30 00 Administrative Requirements

01 33 00 Submittals

01 35 00 Special Procedures

01 35 13 Special Project Procedures
01 35 13.23 Site Standards

01 40 00 Quality Requirements
  01 41 00 Regulatory Requirements
  01 42 00 References
    01 42 13 Abbreviations and Acronyms
    01 42 16 Definitions
    01 42 19 References
  01 43 00 Materials and Equipment
  01 45 00 Quality Control

01 50 00 Temporary Facilities and Controls

01 60 00 Product Requirements
  01 66 00 Product Delivery, Storage and Handling

01 70 00 Execution and Closeout Requirements
  01 73 00 Execution
    01 73 29 Cutting and Patching
  01 76 00 Alteration Project Procedures
  01 77 00 Contract Closeout and Final Cleaning
  01 78 00 Closeout Submittals
    01 78 23 Operation and Maintenance Data
    01 78 36 Warranties
    01 78 39 Record Documents

Division 02 – Division 32 – Technical Specifications
  02 09 00 Tree Protection
  02 70 00 Piped Utilities
  27 00 00 Telecommunications Cabling System (District Standard)
  31 00 00 Earthwork
  31 23 33 Trenching and Backfilling
  32 16 00 Site Concrete

END OF DOCUMENT
NOTICE TO BIDDERS

1. Notice is hereby given that the governing board ("Board") of the Solano Community College District ("District") will receive sealed bids for the following project, Bid No. 18-008,

   **Horticulture Modular Building Foundation and Site Work Project**

2. The Project consists of:

   Labor, materials, equipment and supplies necessary for all preparatory and supplementary construction associated with the installation of a District furnished pre-manufactured modular restroom building. Scope of work under this contract SHALL NOT include purchase or installation of the modular building. Scope of work under this contract shall include, and not be limited to, construction of a concrete stem wall foundation system per modular building manufacturer’s Division of State Architect (DSA) approved design, utility connections for building including extending existing stubs for power, sewer, gas and water to building and final connection to building, concrete mow strip and hardscapes around exterior of modular building, fire alarm scope including the installation of new devices and programming into the campus wide monitoring system, low voltage/data scope including pulling of fiber from main building to modular building, installation of rack and pulling/termination of cabling within modular building. Review Contract Documents in its entirety for complete description of work under this contract.

3. To bid on this Project, the Bidder is required to possess one or more of the following State of California Contractor Licenses: **A and/or B**

   The Bidder's license(s) must remain active and in good standing throughout the term of the Contract.

4. To bid on this Project, the Bidder is required to be registered as a public works contractor with the Department of Industrial Relations (DIR). The Bidder’s registration must remain active throughout the term of the Contract.

5. Contract Documents including drawings and specifications, are available on December 21, 2017, through BPXpress. They may be viewed and/or obtained by logging on to: [www.blueprintexpress.com/sccdmeasureq](http://www.blueprintexpress.com/sccdmeasureq) or by calling BPXpress Reprographics at (707) 745-3593. Bidders can register with BPXpress and purchase a complete set of bid documents for a non-refundable cost. Bid documents can also be viewed and downloaded on the Solano College District's website at: [http://www.solano.edu/measureq/vendor.php](http://www.solano.edu/measureq/vendor.php).

6. Sealed Bids will be received until **2:00 p.m., January 18, 2018**, at the District’s Fairfield campus, Building 600, Denis Honeychurch Board Room, 4000 Suisun Valley Road, Fairfield California, at or after which time the bids will be opened and publicly read aloud. Bidders choosing to mail bids shall send them to, **4000 Suisun Valley Road (Building 600, Room 605), Fairfield, California 94534**, Attn: Laura Scott, Purchasing, Project #18-008, Horticulture Modular Building Foundation and Site Work Project. If mailing, the District suggests delivery one
day prior to bid date to allow for sufficient time for receiving, processing and delivery to appropriate department. All bids shall not be opened until 2:00 p.m., January 18, 2018. Any bid that is submitted after this time shall be non-responsive and returned to the bidder. Any claim by a bidder of error in its bid must be made in compliance with section 5100 et seq. of the Public Contract Code.

7. All bids shall be on the form provided by the District. Each bid must conform and be responsive to all pertinent Contract Documents, including, but not limited to, the Instructions to Bidders.

8. A bid bond by an admitted surety insurer on the form provided by the District, cash, or a cashier's check or a certified check, drawn to the order of the Solano Community College District, in the amount of ten percent (10%) of the total bid price, shall accompany the Bid Form and Proposal, as a guarantee that the Bidder will, within seven (7) calendar days after the date of the Notice of Award, enter into a contract with the District for the performance of the services as stipulated in the bid.

9. A mandatory pre-bid conference and site visit will be held on January 8, 2018, at 10:00 a.m. at 4000 Suisun Valley Road, Building 1000, Fairfield, California (campus map showing location of pre-bid meeting is attached below). All participants are required to sign in. Failure to attend will render bid ineligible.

10. The successful Bidder shall be required to furnish a 100% Performance Bond and a 100% Payment Bond if it is awarded the contract for the Work.

11. The successful Bidder may substitute securities for any monies withheld by the District to ensure performance under the Contract, in accordance with the provisions of section 22300 of the Public Contract Code.

12. The successful bidder will be required to either meet the DVBE goal of three percent (3%) participation or demonstrate its good faith effort to solicit DVBE participation in this Contract if it is awarded the contract for the Work.

13. The Contractor and all Subcontractors under the Contractor shall pay all workers on all work performed pursuant to this Contract not less than the general prevailing rate of per diem wages and the general prevailing rate for holiday and overtime work as determined by the Director of the Department of Industrial Relations, State of California, for the type of work performed and the locality in which the work is to be performed within the boundaries of the District, pursuant to sections 1770 et seq. of the California Labor Code. Prevailing wage rates are also available from the District or on the Internet at: <http://www.dir.ca.gov>.

14. This Project is subject to labor compliance monitoring and enforcement by the Department of Industrial Relations pursuant to Labor Code section 1771.4 and subject to the requirements of Title 8 of the California Code of Regulations. The Contractor and all Subcontractors under the Contractor shall furnish electronic certified payroll records directly to the Labor Commissioner weekly or within ten (10) days of any request by the District or the Labor Commissioner. The successful Bidder shall comply with all requirements of Division 2, Part 7, Chapter 1, of the Labor Code.
15. The District shall award the Contract, if it awards it at all, to the lowest responsive responsible bidder based on:

   A. The TOTAL BASE BID AMOUNT only.

16. The Board reserves the right to reject any and all bids and/or waive any irregularity in any bid received. If the District awards the Contract, the security of unsuccessful bidder(s) shall be returned within sixty (60) days from the time the award is made. Unless otherwise required by law, no bidder may withdraw its bid for ninety (90) days after the date of the bid opening.

END OF DOCUMENT
CONTRACTORS SHALL FOLLOW THE INSTRUCTIONS IN THIS DOCUMENT, AND SHALL SUBMIT ALL DOCUMENTS, FORMS, AND INFORMATION REQUIRED FOR CONSIDERATION OF A BID.

Solano Community College District ("District") will evaluate information submitted by the apparent low bidder and, if incomplete or unsatisfactory to District, bidder's bid may be rejected at the sole discretion of District.

1. Bids are requested for a general construction contract, or work described in general, for the following project ("Project" or "Contract"): Horticulture Modular Building Foundation and Site Work Project

2. District will receive sealed Bids from bidders as stipulated in the Notice to Bidders.

3. Bidders must submit Bids on the Bid Form and Proposal and all other required District forms. Bids not submitted on the District's required forms shall be deemed non-responsive and shall not be considered. Additional sheets required to fully respond to requested information are permissible.

4. Bidders must supply all information required by each Bid Document. Bids must be full and complete. District reserves the right in its sole discretion to reject any Bid as non-responsive as a result of any error or omission in the Bid. Bidders must complete and submit all of the following documents with the Bid Form and Proposal:
   a. Bid Bond on the District's form or other security.
   b. Designated Subcontractors List.
   c. Site Visit Certification.
   d. Noncollusion Declaration.

5. Bidders must submit with their Bids cash, a cashier's check or a certified check payable to District, or a bid bond by an admitted surety insurer of not less than ten percent (10%) of amount of base Bid, plus all additive alternates. If Bidder chooses to provide a Bid Bond as security, Bidder must use the required form of corporate surety provided by District. The Surety on Bidder's Bid Bond must be an insurer admitted in the State of California and authorized to issue surety bonds in the State of California. Bids submitted without necessary bid security will be deemed non-responsive and will not be considered.

7. If Bidder to whom Contract is awarded fails or neglects to enter into Contract and submit required bonds, insurance certificates, and all other required documents, within seven (7) calendar days after the date of the Notice of Award, District may deposit Bid Bond, cash, cashier's check, or certified check for collection, and proceeds thereof may be retained by District as liquidated damages for failure of Bidder to enter into Contract, in the sole discretion of District. It is agreed that calculation of damages District may suffer as a result of Bidder's failure to enter into the Contract would be extremely difficult and impractical to determine and that the
amount of the Bidder’s required bid security shall be the agreed and conclusively presumed amount of damages.

8. Bidders must submit with the Bid the Designated Subcontractors List for those subcontractors who will perform any portion of Work, including labor, rendering of service, or specially fabricating and installing a portion of the Work or improvement according to detailed drawings contained in the plans and specifications, in excess of one half of one percent (0.5%) of total Bid. All of the listed subcontractors are required to be registered as a public works contractor with the Department of Industrial Relations. The subcontractor’s registration must remain active throughout the term of the Contract. Failure to submit this list when required by law shall result in Bid being deemed non-responsive and the Bid will not be considered.

   a. An inadvertent error in listing the California contractor license number on the Designated Subcontractors List shall not be grounds for filing a bid protest or grounds for considering the bid nonresponsive if the correct contractor’s license number is submitted to the District within 24 hours after the bid opening and the corrected number corresponds with the submitted name and location for that subcontractor.

   b. An inadvertent error listing an unregistered subcontractor shall not be grounds for filing a bid protest or grounds for considering the bid nonresponsive provided that any of the following apply:

      (1) The subcontractor is registered prior to the bid opening.

      (2) The subcontractor is registered and has paid the penalty registration fee within 24 hours after the bid opening.

      (3) The subcontractor is replaced by another registered subcontractor pursuant to Public Contract Code section 4107.

9. If a mandatory pre-bid conference and site visit (“Site Visit”) is requested as referenced in the Notice to Bidders, then Bidders must submit the Site-Visit Certification with their Bid. District will transmit to all prospective Bidders of record such Addenda as District in its discretion considers necessary in response to questions arising at the Site Visit. Oral statements shall not be relied upon and will not be binding or legally effective. Addenda issued by the District as a result of the Site Visit, if any, shall constitute the sole and exclusive record and statement of the results of the Site Visit.

10. Bidders shall submit the Noncollusion Declaration with their Bids. Bids submitted without the Noncollusion Declaration shall be deemed non-responsive and will not be considered.

11. Bids shall be clearly written without erasure or deletions. District reserves the right to reject any Bid containing erasures or deletions.

12. Bidders shall not modify the Bid Form and Proposal or qualify their Bids. Bidders shall not submit to the District a scanned, re-typed, word-processed, or otherwise recreated version of the Bid Form and Proposal or other District-provided document.
13. The Bidder and all Subcontractors under the Contractor shall pay all workers on all work performed pursuant to this Contract not less than the general prevailing rate of per diem wages and the general prevailing rate for holiday and overtime work as determined by the Director of the Department of Industrial Relations, State of California, for the type of work performed and the locality in which the work is to be performed within the boundaries of the District, pursuant to sections 1770 et seq. of the California Labor Code. Copies of the general prevailing rates of per diem wages for each craft, classification, or type of worker needed to execute the Contract, as determined by Director of the State of California Department of Industrial Relations, are available upon request at the District’s principal office. Prevailing wage rates are also available on the internet at http://www.dir.ca.gov.

14. Section 71028 of the Education Code and Public Contract Code section 10115 require community college districts using funds allocated pursuant to the State of California School Facility Program for the construction and/or modernization of school building(s) to have a participation goal for disabled veteran business enterprises ("DVBE") of at least three percent (3%) per year of the overall dollar amount expended on projects that receive state funding or demonstrate its good faith effort to solicit DVBE participation in this Contract. In order to meet this requirement by demonstrating a good faith effort, Bidder must advertise for DVBE-certified subcontractors and suppliers before submitting its Bid. For any project that is at least partially state-funded, the lowest responsive responsible Bidder awarded the Contract must submit certification of compliance with the procedures for implementation of DVBE contracting goals with its signed Agreement. DVBE Certification Participation Forms are attached. Do not submit these forms with your Bid.

15. Submission of Bid signifies careful examination of Contract Documents and complete understanding of the nature, extent, and location of Work to be performed. By submitting a proposal, Contractor affirms the scope of work under this contract shall include fabrication, construction and installation of the modular building, including fire alarm equipment/devices and low voltage/data fiber and CAT6 cabling, wireless access device, and terminations. Scope shall also include all preparatory site work, such as grading, backfill, compaction, building pad construction, utility connections, structural foundations and all other necessary site improvements for a complete installation. Bidders must complete the tasks listed below as a condition to bidding, and submission of a Bid shall constitute the Bidder's express representation to District that Bidder has fully completed the following:

a. Bidder has visited the Site, if required, and has examined thoroughly and understood the nature and extent of the Contract Documents, Work, Site, locality, actual conditions, as-built conditions, and all local conditions and federal, state and local laws, and regulations that in any manner may affect cost, progress, performance, or furnishing of Work or that relate to any aspect of the means, methods, techniques, sequences, or procedures of construction to be employed by Bidder and safety precautions and programs incident thereto;

b. Bidder has conducted or obtained and has understood all examinations, investigations, explorations, tests, reports, and studies that pertain to the subsurface conditions, as-built conditions, underground facilities, and all other physical conditions at or contiguous to the Site or otherwise that may affect...
the cost, progress, performance, or furnishing of Work, as Bidder considers necessary for the performance or furnishing of Work at the Contract Sum, within the Contract Time, and in accordance with the other terms and conditions of Contract Documents, including specifically the provisions of the General Conditions; and no additional examinations, investigations, explorations, tests, reports, studies, or similar information or data are or will be required by Bidder for such purposes;

c. Bidder has correlated its knowledge and the results of all such observations, examinations, investigations, explorations, tests, reports, and studies with the terms and conditions of the Contract Documents;

d. Bidder has given the District prompt written notice of all conflicts, errors, ambiguities, or discrepancies that it has discovered in or among the Contract Documents and the actual conditions, and the written resolution thereof by the District is acceptable to Bidder;

e. Bidder has made a complete disclosure in writing to the District of all facts bearing upon any possible interest, direct or indirect, that Bidder believes any representative of the District or other officer or employee of the District presently has or will have in this Contract or in the performance thereof or in any portion of the profits thereof;

f. Conditions Shown on the Contract Documents: Information as to underground conditions, as-built conditions, or other conditions or obstructions, indicated in the Contract Documents, e.g., on Drawings or in Specifications, has been obtained with reasonable care, and has been recorded in good faith. However, District only warrants, and Contractor may only rely, on the accuracy of limited types of information.

(1) As to above-ground conditions or as-built conditions shown or indicated in the Contract Documents, there is no warranty, express or implied, or any representation express or implied, that such information is correctly shown or indicated. This information is verifiable by independent investigation and Contractor is required to make such verification as a condition to bidding. In submitting its Bid, Contractor shall rely on the results of its own independent investigation. In submitting its Bid, Contractor shall not rely on District-supplied information regarding above-ground conditions or as-built conditions.

(2) As to any subsurface condition shown or indicated in the Contract Documents, Contractor may rely only upon the general accuracy of actual reported depths, actual reported character of materials, actual
reported soil types, actual reported water conditions, or actual obstructions shown or indicated. District is not responsible for the completeness of such information for bidding or construction; nor is District responsible in any way for any conclusions or opinions of Contractor drawn from such information; nor is the District responsible for subsurface conditions that are not specifically shown (for example, District is not responsible for soil conditions in areas contiguous to areas where a subsurface condition is shown).

g. Conditions Shown in Reports and Drawings Supplied for Informational Purposes: Reference is made to the document entitled Geotechnical Data, and the document entitled Existing Conditions, for identification of:

(1) Subsurface Conditions: Those reports of explorations and tests of subsurface conditions at or contiguous to the Site that have been utilized by Architect in preparing the Contract Documents; and

(2) Physical Conditions: Those drawings of physical conditions in or relating to existing surface or subsurface structures at or contiguous to the Site that has been utilized by Architect in preparing the Contract Documents.

(3) These reports and drawings are **not** Contract Documents and, except for any “technical” data regarding subsurface conditions specifically identified in Geotechnical Data and Existing Conditions, and underground facilities data, Contractor may not in any manner rely on the information in these reports and drawings. Subject to the foregoing, Contractor must make its own independent investigation of all conditions affecting the Work and must not rely on information provided by District.

16. Bidders may examine any available “as-built” drawings of previous work by giving District reasonable advance notice. District will not be responsible for accuracy of “as-built” drawings. The document entitled Existing Conditions applies to all supplied “as-built” drawings.

17. All questions about the meaning or intent of the Contract Documents are to be directed in writing to the District. Interpretations or clarifications considered necessary by the District in response to such questions will be issued in writing by Addenda emailed, faxed, mailed, or delivered to all parties recorded by the District as having received the Contract Documents. Questions received less than **TEN (10)** calendar days prior to the date for opening Bids may not be answered. Only questions answered by formal written Addenda will be binding. Oral and other interpretations or clarifications will be without legal effect.

18. Addenda may also be issued to modify other parts of the Contract Documents as deemed advisable by the District.

19. Each Bidder must acknowledge each Addendum in its Bid Form and Proposal by number or its Bid shall be considered non-responsive. Each Addendum shall be part of the Contract Documents. A complete listing of Addenda may be secured from the District.
a. Bids shall be based on products and systems specified in Contract Documents or listed by name in Addenda. Whenever in the Specifications any materials, process, or article is indicated or specified by grade, patent, or proprietary name, or by name of manufacturer, that Specification shall be deemed to be followed by the words “or equal.” Bidder may, unless otherwise stated, offer any material, process, or article that shall be substantially equal or better in every respect to that so indicated or specified. The District is not responsible and/or liable in any way for a Contractor’s damages and/or claims related, in any way, to that Contractor’s basing its bid on any requested substitution that the District has not approved. Contractors and materials suppliers who submit requests for substitutions prior to the award of the Contract must do so in writing and in compliance with Public Contract Code section 3400. All requests must comply with the following:

1. District must receive any request for substitution a minimum of TEN (10) calendar days prior to bid opening.

2. Within 10 days prior to bid opening, included with the request for substitution, the Bidder shall submit data substantiating a request for substitution containing sufficient information to assess acceptability of product or system and impact on Project, including, without limitation, the requirements specified in the Special Conditions and the Specifications. Insufficient information shall be grounds for rejection of substitution.

3. Approved substitutions, if any, shall be listed in Addenda. District reserves the right not to act upon submittals of substitutions until after bid opening.

4. Substitutions will not be accepted after Contract has been awarded.

20. All Bids must be sealed, and marked with name and address of the Bidder and the Project Number, Bid number, Bid package, and time of bid opening. Bids will be received as indicated in the Notice to Bidders.

a. Mark envelopes with the name of the Project.

b. Bids must be submitted to Solano Community College District, c/o Purchasing: Laura Scott, 4000 Suisun Valley Road, Building 600 (Denis Honeychurch Board Room), Fairfield, CA 94534 by date and time shown in the Notice to Bidders.

c. Bidders choosing to mail bids shall send them to, 4000 Suisun Valley Road (Building 600, Room 605), Fairfield, California 94534, Attn: Laura Scott, Bond Purchasing, Project #18-008, Horticulture Modular Building Foundation and Site Work Project. If mailing, the District suggests delivery one day prior to bid date to allow for sufficient time for receiving, processing and delivery to appropriate department.

d. Bids must contain all documents as required herein.

21. Bids will be opened at or after the time indicated for receipt of bids.
22. This Contract may include alternates. Alternates are defined as alternate products, materials, equipment, systems, methods, or major elements of the construction that may, at the District’s option and under terms established in the Contract and pursuant to section 20103.8 of the Public Contract Code, be selected for the Work.

23. The District shall award the Contract, if it awards it at all, to the lowest responsive responsible bidder based on the criteria as indicated in the Notice to Bidders. In the event two or more responsible bidders submit identical bids, the District shall select the Bidder to whom to award the Contract by lot.

24. Time for Completion: District may issue a Notice to Proceed within THREE (3) months from the date of the Notice of Award. Once Contractor has received the Notice to Proceed, Contractor shall complete the Work within the period of time indicated in the Contract Documents.
   a. In the event that the District desires to postpone issuing the Notice to Proceed beyond this 3-month period, it is expressly understood that with reasonable notice to the Contractor, the District may postpone issuing the Notice to Proceed.
   b. It is further expressly understood by Contractor that Contractor shall not be entitled to any claim of additional compensation as a result of the postponement of the issuance of the Notice to Proceed beyond a 3-month period. If the Contractor believes that a postponement of issuance of the Notice to Proceed will cause a hardship to the Contractor, the Contractor may terminate the Contract. Contractor’s termination due to a postponement beyond this 3-month period shall be by written notice to District within TEN (10) calendar days after receipt by Contractor of District's notice of postponement.
   c. It is further understood by the Contractor that in the event that Contractor terminates the Contract as a result of postponement by the District, the District shall only be obligated to pay Contractor for the Work that Contractor had performed at the time of notification of postponement and which the District had in writing authorized Contractor to perform prior to issuing a Notice to Proceed.
   d. Should the Contractor terminate the Contract as a result of a notice of postponement, District shall have the authority to award the Contract to the next lowest responsive responsible bidder.

25. The Bidder to whom Contract is awarded shall execute and submit the following documents by 5:00 p.m. of the SEVENTH (7th) calendar day following the date of the Notice of Award. Failure to properly and timely submit these documents entitles District to reject the bid as non-responsive.
   a. Agreement: To be executed by successful Bidder. Submit four (4) copies, each bearing an original signature.
   b. Performance Bond (100%): On the form provided in the Contract Documents and fully executed as indicated on the form.
c. Payment Bond (100%) (Contractor's Labor and Material Bond): On the form provided in the Contract Documents and fully executed as indicated on the form.

d. Insurance Certificates and Endorsements as required.

e. Workers’ Compensation Certification.

f. Prevailing Wage and Related Labor Requirements Certification.

g. Drug-Free Workplace Certification.

h. Tobacco-Free Environment Certification.


j. Lead-Based Paint Certification.

26. Any bid protest by any Bidder regarding any other bid must be submitted in writing to the District, before 5:00 p.m. of the **THIRD (3rd)** business day following bid opening.

   a. Only a Bidder who has actually submitted a bid, and who could be awarded the Contract if the bid protest is upheld, is eligible to submit a bid protest. Subcontractors are not eligible to submit bid protests. A Bidder may not rely on the bid protest submitted by another Bidder.

   b. A bid protest must contain a complete statement of any and all bases for the protest and all supporting documentation. Materials submitted after the bid protest deadline will not be considered.

   c. The protest must refer to the specific portions of all documents that form the basis for the protest.

      (1) Without limitation to other bases for protest, an inadvertent error in listing the California contractor license number on the Designated Subcontractors List shall not be grounds for filing a bid protest or grounds for considering the bid nonresponsive if the correct contractor’s license number is submitted to the District within 24 hours after the bid opening and the corrected number corresponds with the submitted name and location for that subcontractor.

      (2) Without limitation to other bases for protest, an inadvertent error listing an unregistered subcontractor shall not be grounds for filing a bid protest or grounds for considering the bid nonresponsive provided that any of the following apply:

         (i) The subcontractor is registered prior to the bid opening.

         (ii) The subcontractor is registered and has paid the penalty registration fee within 24 hours after the bid opening.
(iii) The subcontractor is replaced by another registered subcontractor pursuant to Public Contract Code section 4107.

d. The protest must include the name, address and telephone number of the person representing the protesting party.

e. The party filing the protest must concurrently transmit a copy of the protest and any attached documentation to all other parties with a direct financial interest that may be adversely affected by the outcome of the protest. Such parties shall include all other bidders or proposers who appear to have a reasonable prospect of receiving an award depending upon the outcome of the protest.

f. The procedure and time limits set forth in this paragraph are mandatory and are each bidder’s sole and exclusive remedy in the event of bid protest. Failure to comply with these procedures shall constitute a waiver of any right to further pursue the bid protest, including filing a Government Code Claim or legal proceedings.

27. District reserves the right to reject any or all bids, including without limitation the right to reject any or all nonconforming, non-responsive, unbalanced, or conditional bids, to re-bid, and to reject the bid of any bidder if District believes that it would not be in the best interest of the District to make an award to that bidder, whether because the bid is not responsive or the bidder is unqualified or of doubtful financial ability or fails to meet any other pertinent standard or criteria established by District. District also reserves the right to waive inconsequential deviations not involving price, time, or changes in the Work. For purposes of this paragraph, an “unbalanced bid” is one having nominal prices for some work items and/or enhanced prices for other work items.

28. Discrepancies between written words and figures, or words and numerals, will be resolved in favor of numerals or figures.

29. Prior to the award of Contract, District reserves the right to consider the responsibility of the Bidder. District may conduct investigations as District deems necessary to assist in the evaluation of any bid and to establish the responsibility, including, without limitation, qualifications and financial ability of Bidders, proposed subcontractors, suppliers, and other persons and organizations to perform and furnish the Work in accordance with the Contract Documents to District’s satisfaction within the prescribed time.

END OF DOCUMENT
EXISTING CONDITIONS

1. Summary

This document describes existing conditions at or near the Project, and use of information available regarding existing conditions. This document is not part of the Contract Documents. See General Conditions for definition(s) of terms used herein.

2. Reports and Information on Existing Conditions

a. Documents providing a general description of the Site and conditions of the Work may have been collected by Solano Community College District ("District"), its consultants, contractors, and tenants. These documents may include previous contracts, contract specifications, tenant improvement contracts, as-built drawings, utility drawings, and information regarding underground facilities.

b. Information regarding existing conditions may be inspected at the District offices or the Construction Manager's offices, if any, and copies may be obtained at cost of reproduction and handling upon Bidder's agreement to pay for such copies. These reports, documents, and other information are not part of the Contract Documents.

c. Information regarding existing conditions may also be included in the Project Manual, but shall not be considered part of the Contract Documents.

d. Prior to commencing this Work, Contractor and the District's representative shall survey the Site to document the condition of the Site. Contractor will record the survey in digital videotape format and provide an electronic copy to the District within fourteen (14) days of the survey.

e. Contractor may also document any pre-existing conditions in writing, provided that both the Contractor and the District's representative agree on said conditions and sign a memorandum documenting the same.

f. The reports and other data or information regarding existing conditions and underground facilities at or contiguous to the Project are the following:

(1) Original Construction Drawings.

3. Use of Information

a. Information regarding existing conditions was obtained only for use of District and its consultants, contractors, and tenants for planning and design and is not part of the Contract Documents.

b. District does not warrant, and makes no representation regarding, the accuracy or thoroughness of any information regarding existing conditions.
Bidder represents and agrees that in submitting a bid it is not relying on any information regarding existing conditions supplied by District.

c. Under no circumstances shall District be deemed to warrant or represent existing above-ground conditions, as-built conditions, or other actual conditions, verifiable by independent investigation. These conditions are verifiable by Contractor by the performance of its own independent investigation that Contractor must perform as a condition to bidding and Contractor should not and shall not rely on this information or any other information supplied by District regarding existing conditions.

d. Any information shown or indicated in the reports and other data supplied herein with respect to existing underground facilities at or contiguous to the Project may be based upon information and data furnished to District by the District's employees and/or consultants or builders of such underground facilities or others. District does not assume responsibility for the completeness of this information, and Bidder is solely responsible for any interpretation or conclusion drawn from this information.

e. District shall be responsible only for the general accuracy of information regarding underground facilities, and only for those underground facilities that are owned by District, and only where Bidder has conducted the independent investigation required of it pursuant to the Instructions to Bidders, and discrepancies are not apparent.

4. **Investigations/Site Examinations**

a. Before submitting a Bid, each Bidder is responsible for conducting or obtaining any additional or supplementary examinations, investigations, explorations, tests, studies, and data concerning conditions (surface, subsurface, and underground facilities) at or contiguous to the Site or otherwise, that may affect cost, progress, performance, or furnishing of Work or that relate to any aspect of the means, methods, techniques, sequences, or procedures of construction to be employed by Bidder and safety precautions and programs incident thereto or that Bidder deems necessary to determine its Bid for performing and furnishing the Work in accordance with the time, price, and other terms and conditions of Contract Documents.

b. On request, District will provide each Bidder access to the Site to conduct such examinations, investigations, explorations, tests, and studies, as each Bidder deems necessary for submission of a Bid. Bidders must fill all holes and clean up and restore the Site to its former condition upon completion of its explorations, investigations, tests, and studies. Such investigations and Site examinations may be performed during any and all Site visits indicated in the Notice to Bidders and only under the provisions of the Contract Documents, including, but not limited to, proof of insurance and obligation to indemnify against claims arising from such work, and District's prior approval.

END OF DOCUMENT
DOCUMENT 00 41 13

BID FORM AND PROPOSAL

To: Governing Board of Solano Community College District (“District” or “Owner”)

From: (Proper Name of Bidder)

The undersigned declares that the Contract Documents including, without limitation, the Notice to Bidders and the Instructions to Bidders have been read and agrees and proposes to furnish all necessary labor, materials, and equipment to perform and furnish all work in accordance with the terms and conditions of the Contract Documents, including, without limitation, the Drawings and Specifications of Bid No. 18-008.

PROJECT: Horticulture Modular Building Foundation and Site Work Project

(“Project” or “Contract”) and will accept in full payment for that Work the following total lump sum amount, all taxes included:

<table>
<thead>
<tr>
<th>Description</th>
<th>Amount</th>
</tr>
</thead>
<tbody>
<tr>
<td>BASE BID AMOUNT</td>
<td>$</td>
</tr>
<tr>
<td>10% OWNER’S ALLOWANCE</td>
<td>$</td>
</tr>
<tr>
<td>TOTAL BASE BID AMOUNT (CUMULATIVE TOTAL OF BASE BID AMOUNT AND 10% OWNER’S ALLOWANCE)</td>
<td>$</td>
</tr>
</tbody>
</table>

1. **Allowance.** The Bidder’s Base Bid and each alternate shall include a ten percent (10%) allowance for unforeseen items.

   The above allowance shall only be allocated for unforeseen items relating to the Work. Contractor shall not bill for or be due any portion of this allowance unless the District has identified specific work, Contractor has submitted a price for that work or the District has proposed a price for that work, the District has accepted the cost for that work, and the District has prepared a change order incorporating that work. Contractor hereby authorizes the District to execute a unilateral deductive change order at or near the end of the Project for all or any portion of the allowance not allocated.

2. The undersigned has reviewed the Work outlined in the Contract Documents and fully understands the scope of Work required in this Proposal, understands the construction and project management function(s) is described in the Contract Documents, and that each Bidder who is awarded a contract shall be in fact a prime contractor, not a subcontractor, to the District, and agrees that its Proposal, if
accepted by the District, will be the basis for the Bidder to enter into a contract with
the District in accordance with the intent of the Contract Documents.

3. The undersigned has notified the District in writing of any discrepancies or omissions
or of any doubt, questions, or ambiguities about the meaning of any of the Contract
Documents, and has contacted the Construction Manager before bid date to verify
the issuance of any clarifying Addenda.

4. The undersigned agrees to commence work under this Contract on the date
established in the Contract Documents and to complete all work within the time
specified in the Contract Documents.

5. The liquidated damages clause of the General Conditions and Agreement is hereby
acknowledged.

6. It is understood that the District reserves the right to reject this bid and that the bid
shall remain open to acceptance and is irrevocable for a period of ninety (90) days.

7. The following documents are attached hereto:

- Bid Bond on the District's form or other security
- Designated Subcontractors List
- Site Visit Certification
- Noncollusion Declaration

8. Receipt and acceptance of the following addenda is hereby acknowledged:

<table>
<thead>
<tr>
<th>No.</th>
<th>Dated</th>
<th>No.</th>
<th>Dated</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

9. Bidder acknowledges that the license required for performance of the Work is an A
and/or B license.

10. The undersigned hereby certifies that Bidder is able to furnish labor that can work in
harmony with all other elements of labor employed or to be employed on the Work.

11. Bidder specifically acknowledges and understands that if it is awarded the Contract,
that it shall perform the Work of the Project while complying with all requirements of
the Department of Industrial Relations [and with all requirements of the Project
Labor Agreement].

12. The Bidder represents that it is competent, knowledgeable, and has special skills
with respect to the nature, extent, and inherent conditions of the Work to be
performed. Bidder further acknowledges that there are certain peculiar and inherent
conditions existent in the construction of the Work that may create, during the Work, unusual or peculiar unsafe conditions hazardous to persons and property.

13. Bidder expressly acknowledges that it is aware of such peculiar risks and that it has the skill and experience to foresee and to adopt protective measures to adequately and safely perform the Work with respect to such hazards.

14. Bidder expressly acknowledges that it is aware that if a false claim is knowingly submitted (as the terms “claim” and “knowingly” are defined in the California False Claims Act, Cal. Gov. Code, §12650 et seq.), the District will be entitled to civil remedies set forth in the California False Claim Act. It may also be considered fraud and the Contractor may be subject to criminal prosecution.

15. The undersigned Bidder certifies that it is, at the time of bidding, and shall be throughout the period of the contract, licensed by the State of California to do the type of work required under the terms of the Contract Documents and registered as a public works contractor with the Department of Industrial Relations. Bidder further certifies that it is regularly engaged in the general class and type of work called for in the Contract Documents.

Furthermore, Bidder hereby certifies to the District that all representations, certifications, and statements made by Bidder, as set forth in this bid form, are true and correct and are made under penalty of perjury.

Dated this ________________ day of _________________________ 20 ___

Name of Bidder __________________________________________

Type of Organization _______________________________________

Signed by ________________________________________________

Title of Signer ____________________________________________

Address of Bidder _________________________________________

Taxpayer’s Identification No. of Bidder __________________________

Telephone Number _________________________________________

Fax Number _______________________________________________

E-mail ___________________________________________________

Web page ________________________________________________

Contractor’s License No(s): No.: ______ Class: _________ Expiration Date: _______

No.: ______ Class: _________ Expiration Date: _______

No.: ______ Class: _________ Expiration Date: _______
Public Works Contractor Registration No.: __________

If Bidder is a corporation, affix corporate seal.

Name of Corporation: _______________________________________________________

President: _______________________________________________________________

Secretary: ______________________________________________________________

Treasurer: ________________________________________________________________

Manager: ________________________________________________________________

END OF DOCUMENT
(Note: If Bidder is providing a bid bond as its bid security, Bidder must use this form, NOT a surety company form.)

KNOW ALL PERSONS BY THESE PRESENTS:

That the undersigned, as _________________ as Principal ("Principal"), and _________________ as Surety ("Surety"), a corporation organized and existing under and by virtue of the laws of the State of California and authorized to do business as a surety in the State of California, are held and firmly bound unto the Solano Community College District ("District") of County, State of California as Obligee, in the sum of _______________________________ Dollars ($_____________)

lawful money of the United States of America, for the payment of which sum well and truly to be made, we, and each of us, bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted a bid to the District for all Work specifically described in the accompanying bid;

NOW, THEREFORE, if the Principal is awarded the Contract and, within the time and manner required under the Contract Documents, after the prescribed forms are presented to Principal for signature, enters into a written contract, in the prescribed form in accordance with the bid, and files two bonds, one guaranteeing faithful performance and the other guaranteeing payment for labor and materials as required by law, and meets all other conditions to the contract between the Principal and the Obligee becoming effective, or if the Principal shall fully reimburse and save harmless the Obligee from any damage sustained by the Obligee through failure of the Principal to enter into the written contract and to file the required performance and labor and material bonds, and to meet all other conditions to the Contract between the Principal and the Obligee becoming effective, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect. The full payment of the sum stated above shall be due immediately if Principal fails to execute the Contract within seven (7) days of the date of the District's Notice of Award to Principal.

Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration or addition to the terms of the Contract or the call for bids, or to the work to be performed thereunder, or the specifications accompanying the same, shall in any way affect its obligation under this bond, and it does hereby waive notice of any such change, extension of time, alteration or addition to the terms of the Contract or the call for bids, or to the work, or to the specifications.

In the event suit is brought upon this bond by the Obligee and judgment is recovered, the Surety shall pay all costs incurred by the Obligee in such suit, including a reasonable attorneys' fee to be fixed by the Court.
If the District awards the bid, the security of unsuccessful bidder(s) shall be returned within sixty (60) days from the time the award is made. Unless otherwise required by law, no bidder may withdraw its bid for ninety (90) days after the date of the bid opening.

IN WITNESS WHEREOF, this instrument has been duty executed by the Principal and Surety above named, on the __________ day of ________________________, 20___.

(Affix Corporate Seal)

________________________________________
Principal

________________________________________
By

(Affix Corporate Seal)

________________________________________
Surety

________________________________________
By

________________________________________
Name of California Agent of Surety

________________________________________
Address of California Agent of Surety

________________________________________
Telephone Number of California Agent of Surety

Bidder must attach Power of Attorney and Certificate of Authority for Surety and a Notarial Acknowledgment for all Surety’s signatures. The California Department of Insurance must authorize the Surety to be an admitted Surety Insurer.

END OF DOCUMENT
DESIGNATED SUBCONTRACTORS LIST
(TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID)

PROJECT: ________________________________________________________________

Bidder acknowledges and agrees that under Public Contract Code section 4100, et seq., it must clearly set forth below the name, location and California contractor license number of each subcontractor who will perform work or labor or render service to the Bidder in or about the construction of the Work or who will specially fabricate and install a portion of the Work according to detailed drawings contained in the plans and specifications in an amount in excess of one-half of one percent (0.5%) of Bidder’s total Bid and the kind of Work that each will perform. Vendors or suppliers of materials only do not need to be listed.

Bidder acknowledges and agrees that under Public Contract Code section 4100, et seq., if Bidder fails to list as to any portion of Work, or if Bidder lists more than one subcontractor to perform the same portion of Work, Bidder must perform that portion itself or be subjected to penalty under applicable law. In case more than one subcontractor is named for the same kind of Work, state the portion of the kind of Work that each subcontractor will perform.

If alternate bids are called for and Bidder intends to use subcontractors different from or in addition to those subcontractors listed for work under the base Bid, Bidder must list subcontractors that will perform Work in an amount in excess of one half of one percent (0.5%) of Bidder’s total Bid, including alternates.

If further space is required for the list of proposed subcontractors, attach additional sheets showing the required information, as indicated below.

Subcontractor Name: _______________________________________________________

CA Cont. Lic. #: __________________________________ Location: ________________

DIR Reg. #: ______________________________________________________________

Portion of Work: _________________________________________________________

Subcontractor Name: _______________________________________________________

CA Cont. Lic. #: __________________________________ Location: ________________

DIR Reg. #: ______________________________________________________________

Portion of Work: _________________________________________________________

Subcontractor Name: _______________________________________________________

CA Cont. Lic. #: __________________________________ Location: ________________

DIR Reg. #: ______________________________________________________________

Portion of Work: _________________________________________________________
Subcontractor Name: _____________________________________________________

CA Cont. Lic. #: ____________________________ Location: __________________

DIR Reg. #: ___________________________________________________________

Portion of Work: _______________________________________________________

Subcontractor Name: _____________________________________________________

CA Cont. Lic. #: ____________________________ Location: __________________

DIR Reg. #: ___________________________________________________________

Portion of Work: _______________________________________________________

Subcontractor Name: _____________________________________________________

CA Cont. Lic. #: ____________________________ Location: __________________

DIR Reg. #: ___________________________________________________________

Portion of Work: _______________________________________________________

Subcontractor Name: _____________________________________________________

CA Cont. Lic. #: ____________________________ Location: __________________

DIR Reg. #: ___________________________________________________________

Portion of Work: _______________________________________________________

Subcontractor Name: _____________________________________________________

CA Cont. Lic. #: ____________________________ Location: __________________

DIR Reg. #: ___________________________________________________________

Portion of Work: _______________________________________________________

Subcontractor Name: _____________________________________________________

CA Cont. Lic. #: ____________________________ Location: __________________

DIR Reg. #: ___________________________________________________________

Portion of Work: _______________________________________________________
DIR Reg. #: ________________________________________________

Portion of Work: ________________________________________________

Date: __________________________________________________________

Proper Name of Bidder: __________________________________________

Signature: ______________________________________________________

Print Name: ____________________________________________________

Title: ___________________________________________________________

END OF DOCUMENT
SITE VISIT CERTIFICATION
TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID
IF SITE VISIT WAS MANDATORY

PROJECT: _______________________________________________________

Check option that applies:

_____ I certify that I visited the Site of the proposed Work and became fully acquainted with the conditions relating to construction and labor. I fully understand the facilities, difficulties, and restrictions attending the execution of the Work under contract.

_____ I certify that __________________ (Bidder’s representative) visited the Site of the proposed Work and became fully acquainted with the conditions relating to construction and labor. The Bidder’s representative fully understood the facilities, difficulties, and restrictions attending the execution of the Work under contract.

Bidder fully indemnifies the Solano Community College School District, its Architect, its Engineer, its Construction Manager, and all of their respective officers, agents, employees, and consultants from any damage, or omissions, related to conditions that could have been identified during my visit and/or the Bidder’s representative’s visit to the Site.

I certify under penalty of perjury under the laws of the State of California that the foregoing is true and correct.

Date: _______________________________________________________

Proper Name of Bidder: ________________________________

Signature: _____________________________________________

Print Name: _____________________________________________

Title: ___________________________________________________
The undersigned declares:

I am the____ of ____, the party making the foregoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation. The bid is genuine and not collusive or sham. The bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid. The bidder has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or to refrain from bidding. The bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder. All statements contained in the bid are true. The bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, to any corporation, partnership, company, association, organization, bid depository, or to any member or agent thereof, to effectuate a collusive or sham bid, and has not paid, and will not pay, any person or entity for such purpose.

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint venture, limited liability company, limited liability partnership, or any other entity, hereby represents that he or she has full power to execute, and does execute, this declaration on behalf of the bidder.

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct and that this declaration is executed on ___[date], at ___[city], ___[state].

Date: __________________________________________

Proper Name of Bidder: _______________________________________

Signature: __________________________________________

Print Name: __________________________________________

Title: __________________________________________

END OF DOCUMENT
WORKERS' COMPENSATION CERTIFICATION

PROJECT/CONTRACT NO.: ______________________________ between Solano Community College District ("District") and ________________________________ ("Contractor” or “Bidder”) ("Contract" or “Project”).

Labor Code section 3700, in relevant part, provides:

Every employer except the State shall secure the payment of compensation in one or more of the following ways:

a. By being insured against liability to pay compensation by one or more insurers duly authorized to write compensation insurance in this state; and/or

b. By securing from the Director of Industrial Relations a certificate of consent to self-insure, which may be given upon furnishing proof satisfactory to the Director of Industrial Relations of ability to self-insure and to pay any compensation that may become due to his employees.

I am aware of the provisions of section 3700 of the Labor Code which require every employer to be insured against liability for workers' compensation or to undertake self-insurance in accordance with the provisions of that code, and I will comply with such provisions before commencing the performance of the Work of this Contract.

Date: ______________________________

Proper Name of Contractor: ______________________________

Signature: ______________________________

Print Name: ______________________________

Title: ______________________________

(In accordance with Article Labor Code sections 1860 and 1861, the above certificate must be signed and filed with the awarding body prior to performing any Work under this Contract.)

END OF DOCUMENT
PREVAILING WAGE AND RELATED LABOR REQUIREMENTS CERTIFICATION

PROJECT/CONTRACT NO.: __________________________ between Solano Community College District ("District") and __________________________ ("Contractor" or "Bidder") ("Contract" or "Project").

I hereby certify that I will conform to the State of California Public Works Contract requirements regarding prevailing wages, benefits, on-site audits with 48-hours notice, payroll records, and apprentice and trainee employment requirements, for all Work on the above Project including, without limitation, labor compliance monitoring and enforcement by the Department of Industrial Relations.

Date: _______________________________________

Proper Name of Contractor: __________________________

Signature: _______________________________________

Print Name: _______________________________________

Title: ____________________________________________

END OF DOCUMENT
DRUG-FREE WORKPLACE CERTIFICATION

PROJECT/CONTRACT NO.: _________________________ between Solano Community College District ("District") and ________________________________ ("Contractor" or "Bidder") ("Contract" or "Project").

This Drug-Free Workplace Certification form is required from the successful Bidder pursuant to Government Code section 8350 et seq., the Drug-Free Workplace Act of 1990. The Drug-Free Workplace Act of 1990 requires that every person or organization awarded a contract or grant for the procurement of any property or service from any state agency must certify that it will provide a drug-free workplace by doing certain specified acts. In addition, the Act provides that each contract or grant awarded by a state agency may be subject to suspension of payments or termination of the contract or grant, and the contractor or grantee may be subject to debarment from future contracting, if the contracting agency determines that specified acts have occurred.

The District is not a "state agency" as defined in the applicable section(s) of the Government Code, but the District is a local agency and public school district under California law and requires all contractors on District projects to comply with the provisions and requirements of Government Code section 8350 et seq., the Drug-Free Workplace Act of 1990.

Contractor shall certify that it will provide a drug-free workplace by doing all of the following:

a. Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession, or use of a controlled substance is prohibited in the person’s or organization’s workplace and specifying actions which will be taken against employees for violations of the prohibition.

b. Establishing a drug-free awareness program to inform employees about all of the following:
   (1) The dangers of drug abuse in the workplace.
   (2) The person’s or organization’s policy of maintaining a drug-free workplace.
   (3) The availability of drug counseling, rehabilitation, and employee-assistance programs.
   (4) The penalties that may be imposed upon employees for drug abuse violations.

c. Requiring that each employee engaged in the performance of the contract or grant be given a copy of the statement required above, and that, as a condition of employment on the contract or grant, the employee agrees to abide by the terms of the statement.

I, the undersigned, agree to fulfill the terms and requirements of Government Code section 8355 listed above and will publish a statement notifying employees concerning (a) the prohibition of controlled substance at the workplace, (b) establishing a drug-free awareness program, and (c) requiring that each employee engaged in the performance of the Contract.
be given a copy of the statement required by section 8355(a), and requiring that the employee agree to abide by the terms of that statement.

I also understand that if the District determines that I have either (a) made a false certification herein, or (b) violated this certification by failing to carry out the requirements of section 8355, that the Contract awarded herein is subject to termination, suspension of payments, or both. I further understand that, should I violate the terms of the Drug-Free Workplace Act of 1990, I may be subject to debarment in accordance with the requirements of the aforementioned Act.

I acknowledge that I am aware of the provisions of Government Code section 8350 et seq. and hereby certify that I will adhere to the requirements of the Drug-Free Workplace Act of 1990.

Date: ________________________________

Proper Name of Contractor: ________________________________

Signature: ________________________________

Print Name: ________________________________

Title: ________________________________

END OF DOCUMENT
TOBACCO-FREE ENVIRONMENT CERTIFICATION

PROJECT/CONTRACT NO.: ___________________________ between Solano Community College District (“District”) and ___________________________ (“Contractor” or “Bidder”) (“Contract” or “Project”).

This Tobacco-Free Environment Certification form is required from the successful Bidder.

Pursuant to, without limitation, 20 U.S.C section 6083, Labor Code section 6400 et seq., Health & Safety Code section 104350 et seq. and District Board Policies, all District sites, including the Project site, are tobacco-free environments. Smoking and the use of tobacco products by all persons is prohibited on or in District property. District property includes school buildings, school grounds, school owned vehicles and vehicles owned by others while on District property.

I acknowledge that I am aware of the District’s policy regarding tobacco-free environments at District sites, including the Project site and hereby certify that I will adhere to the requirements of that policy and not permit any of my firm’s employees, agents, subcontractors, or my firm’s subcontractors’ employees or agents to use tobacco and/or smoke on the Project site.

Date: ___________________________

Proper Name of Contractor: ___________________________

Signature: ___________________________

Print Name: ___________________________

Title: ___________________________

END OF DOCUMENT
HAZARDOUS MATERIALS CERTIFICATION

PROJECT/CONTRACT NO.: ___________________________ between Solano Community College District ("District") and ___________________________ ("Contractor" or "Bidder") ("Contract" or "Project").

1. Contractor hereby certifies that no Asbestos, or Asbestos-Containing Materials, polychlorinated biphenyl (PCB), or any material listed by the federal or state Environmental Protection Agency or federal or state health agencies as a hazardous material, or any other material defined as being hazardous under federal or state laws, rules, or regulations ("New Hazardous Material"), shall be furnished, installed, or incorporated in any way into the Project or in any tools, devices, clothing, or equipment used to affect any portion of Contractor's work on the Project for District.

2. Contractor further certifies that it has instructed its employees with respect to the above-mentioned standards, hazards, risks, and liabilities.

3. Asbestos and/or asbestos-containing material shall be defined as all items containing but not limited to chrysotile, crocidolite, amosite, anthophyllite, tremolite, and actinolite. Any or all material containing greater than one-tenth of one percent (0.1%) asbestos shall be defined as asbestos-containing material.

4. Any disputes involving the question of whether or not material is New Hazardous Material shall be settled by electron microscopy or other appropriate and recognized testing procedure, at the District's determination. The costs of any such tests shall be paid by Contractor if the material is found to be New Hazardous Material.

5. All Work or materials found to be New Hazardous Material or Work or material installed with equipment containing “New Hazardous Material” will be immediately rejected and this Work will be removed at Contractor's expense at no additional cost to the District.

6. Contractor has read and understood the document Hazardous Materials Procedures & Requirements, and shall comply with all the provisions outlined therein.

Date: ___________________________

Proper Name of Contractor: ___________________________

Signature: ___________________________

Print Name: ___________________________

Title: ___________________________

END OF DOCUMENT
LEAD-BASED MATERIALS CERTIFICATION

PROJECT/CONTRACT NO.: ___________________________ between Solano Community College District ("District") and ________________________________ ("Contractor" or "Bidder") ("Contract" or "Project").

This certification provides notice to the Contractor that:

1. Contractor's work may disturb lead-containing building materials.
2. Contractor shall notify the District if any work may result in the disturbance of lead-containing building materials.
3. Contractor shall comply with the Renovation, Repair and Painting Rule, if lead-based paint is disturbed in a six-square-foot or greater area indoors or a 20-square-foot or greater area outdoors.

1. Lead as a Health Hazard

Lead poisoning is recognized as a serious environmental health hazard facing children today. Even at low levels of exposure, much lower than previously believed, lead can impair the development of a child's central nervous system, causing learning disabilities, and leading to serious behavioral problems. Lead enters the environment as tiny lead particles and lead dust disperses when paint chips, chucks, peels, wears away over time, or is otherwise disturbed. Ingestion of lead dust is the most common pathway of childhood poisoning; lead dust gets on a child’s hands and toys and then into a child’s mouth through common hand-to-mouth activity. Exposures may result from construction or remodeling activities that disturb lead paint, from ordinary wear and tear of windows and doors, or from friction on other surfaces.

Ordinary construction and renovation or repainting activities carried out without lead-safe work practices can disturb lead-based paint and create significant hazards. Improper removal practices, such as dry scraping, sanding, or water blasting painted surfaces, are likely to generate high volumes of lead dust.

Because the Contractor and its employees will be providing services for the District, and because the Contractor's work may disturb lead-containing building materials, CONTRACTOR IS HEREBY NOTIFIED of the potential presence of lead-containing materials located within certain buildings utilized by the District. All school buildings built prior to 1978 are presumed to contain some lead-based paint until sampling proves otherwise.

2. Overview of California Law

Education Code section 32240 et seq. is known as the Lead-Safe Schools Protection Act. Under this act, the Department of Health Services is to conduct a sample survey of schools in the State of California for the purpose of developing risk factors to predict lead contamination in public schools. (Ed. Code, § 32241.)

Any school that undertakes any action to abate existing risk factors for lead is required to utilize trained and state-certified contractors, inspectors, and workers. (Ed. ...
Moreover, lead-based paint, lead plumbing, and solders, or other potential sources of lead contamination, shall not be utilized in the construction of any new school facility or the modernization or renovation of any existing school facility. (Ed. Code, § 32244.)

Both the Federal Occupational Safety and Health Administration ("Fed/OSHA") and the California Division of Occupational Safety and Health ("Cal/OSHA") have implemented safety orders applicable to all construction work where a contractor's employee may be occupationally exposed to lead.

The OSHA Regulations apply to all construction work where a contractor's employee may be occupationally exposed to lead. The OSHA Regulations contain specific and detailed requirements imposed on contractors subject to that regulation. The OSHA Regulations define construction work as work for construction, alteration, and/or repair, including painting and decorating. It includes, but is not limited to, the following:

a. Demolition or salvage of structures where lead or materials containing lead are present;

b. Removal or encapsulation of materials containing lead;

c. New construction, alteration, repair, or renovation of structures, substrates, or portions thereof, that contain lead, or materials containing lead;

d. Installation of products containing lead;

e. Lead contamination/emergency cleanup;

f. Transportation, disposal, storage, or containment of lead or materials containing lead on the site or location at which construction activities are performed; and

g. Maintenance operations associated with the construction activities described in the subsection.

Because it is assumed by the District that all painted surfaces (interior as well as exterior) within the District contain some level of lead, it is imperative that the Contractor, its workers and subcontractors fully and adequately comply with all applicable laws, rules and regulations governing lead-based materials (including title 8, California Code of Regulations, section 1532.1).
Contractor shall notify the District if any Work may result in the disturbance of lead-containing building materials. Any and all Work that may result in the disturbance of lead-containing building materials shall be coordinated through the District. A signed copy of this Certification shall be on file prior to beginning Work on the Project, along with all current insurance certificates.

3. **Renovation, Repair and Painting Rule, Section 402(c)(3) of the Toxic Substances Control Act**

   The EPA requires lead safe work practices to reduce exposure to lead hazards created by renovation, repair and painting activities that disturb lead-based paint. Pursuant to the Renovation, Repair and Painting Rule (RRP), renovations in homes, childcare facilities, and schools built prior to 1978 must be conducted by certified renovations firms, using renovators with training by an EPA-accredited training provider, and fully and adequately complying with all applicable laws, rules and regulations governing lead-based materials, including those rules and regulations appearing within title 40 of the Code of Federal Regulations as part 745 (40 CFR 745).

   The RRP requirements apply to all contractors who disturb lead-based paint in a six-square-foot or greater area indoors or a 20-square-foot or greater area outdoors. If a DPH-certified inspector or risk assessor determines that a home constructed before 1978 is lead-free, the federal certification is not required for anyone working on that particular building.

4. **Contractor’s Liability**

   If the Contractor fails to comply with any applicable laws, rules, or regulations, and that failure results in a site or worker contamination, the Contractor will be held solely responsible for all costs involved in any required corrective actions, and shall defend, indemnify, and hold harmless the District, pursuant to the indemnification provisions of the Contract, for all damages and other claims arising therefrom.

   If lead disturbance is anticipated in the Work, only persons with appropriate accreditation, registrations, licenses, and training shall conduct this Work.

   It shall be the responsibility of the Contractor to properly dispose of any and all waste products, including, but not limited to, paint chips, any collected residue, or any other visual material that may occur from the prepping of any painted surface. It will be the responsibility of the Contractor to provide the proper disposal of any hazardous waste by a certified hazardous waste hauler. This company shall be registered with the Department of Transportation (DOT) and shall be able to issue a current manifest number upon transporting any hazardous material from any school site within the District.

   The Contractor shall provide the District with any sample results prior to beginning Work, during the Work, and after the completion of the Work. The District may request to examine, prior to the commencement of the Work, the lead training records of each employee of the Contractor.

   THE CONTRACTOR HEREBY ACKNOWLEDGES, UNDER PENALTY OF PERJURY, THAT IT:
   1. HAS RECEIVED NOTIFICATION OF POTENTIAL LEAD-BASED MATERIALS ON THE OWNER’S PROPERTY;
2. IS KNOWLEDGEABLE REGARDING AND WILL COMPLY WITH ALL APPLICABLE LAWS, RULES, AND REGULATIONS GOVERNING WORK WITH, AND DISPOSAL, OF LEAD.

THE UNDERSIGNED WARRANTS THAT HE/SHE HAS THE AUTHORITY TO SIGN ON BEHALF OF AND BIND THE CONTRACTOR. THE DISTRICT MAY REQUIRE PROOF OF SUCH AUTHORITY.

Date: ____________________________________________

Proper Name of Contractor: ____________________________________________

Signature: ____________________________________________

Print Name: ____________________________________________

Title: ____________________________________________

END OF DOCUMENT
DOCUMENT 00 51 00

NOTICE OF AWARD

Dated: ________________________ 20__

To: ________________________________________________________________
   (Contractor)

To: ________________________________________________________________
   (Address)

From: Governing Board (“Board”) of Solano Community College District (“District” or “Owner”)

PROJECT: Horticulture Modular Building Foundation and Site Work Project

Contractor has been awarded the referenced Contract on ________________, 20___, by action of the District's Board.

The Contract Price is ________________________________ Dollars ($_______), and includes alternates _________________________________________________________.

Three (3) copies of each of the Contract Documents (except Drawings) accompany this Notice of Award. Three (3) sets of the Drawings will be delivered separately or otherwise made available. Additional copies are available at cost of reproduction.

You must comply with the following conditions precedent within SEVEN (7) calendar days of the date of this Notice of Award.

The Bidder to whom Contract is awarded shall execute and submit the following documents by 5:00 p.m. of the SEVENTH (7th) calendar day following the date of the Notice of Award.

a. Agreement: To be executed by successful Bidder. Submit four (4) copies, each bearing an original signature.

b. Performance Bond (100%): On the form provided in the Contract Documents and fully executed as indicated on the form.

c. Payment Bond (Contractor's Labor & Material Bond) (100%): On the form provided in the Contract Documents and fully executed as indicated on the form.

d. Insurance Certificates and Endorsements as required.

e. Workers’ Compensation Certification.

f. Prevailing Wage and Related Labor Requirements Certification.

g. Drug-Free Workplace Certification.
h. Tobacco-Free Environment Certification.


j. Lead-Based Paint Certification.

Failure to comply with these conditions within the time specified will entitle District to consider your bid abandoned, to annul this Notice of Award, and to declare your Bid Security forfeited, as well as any other rights the District may have against the Contractor.

After you comply with those conditions, District will return to you one fully signed counterpart of the Agreement.

SOLANO COMMUNITY COLLEGE SCHOOL DISTRICT

BY: ________________________________

NAME: ______________________________

TITLE: ______________________________

END OF DOCUMENT
THIS AGREEMENT IS MADE AND ENTERED INTO THIS 7th DAY OF February, 2018, by and between the Solano Community College District ("District") and __________________________________________ ("Contractor") ("Agreement").

WITNESSETH: That the parties hereto have mutually covenanted and agreed, and by these presents do covenant and agree with each other, as follows:

1. **The Work:** Contractor agrees to furnish all tools, equipment, apparatus, facilities, labor, and material necessary to perform and complete in a good and workmanlike manner, the work of the following project:

   **PROJECT:** Horticulture Modular Building Foundation and Site Work Project

   It is understood and agreed that the Work shall be performed and completed as required in the Contract Documents including, without limitation, the Drawings and Specifications and submission of all documents required to secure funding or by the Division of the State Architect for close-out of the Project, under the direction and supervision of, and subject to the approval of, the District or its authorized representative.

2. **The Contract Documents:** The complete Contract consists of all Contract Documents as defined in the General Conditions and incorporated herein by this reference. Any and all obligations of the District and Contractor are fully set forth and described in the Contract Documents. All Contract Documents are intended to cooperate so that any Work called for in one and not mentioned in the other or vice versa is to be executed the same as if mentioned in all Contract Documents.

3. **Interpretation of Contract Documents:** Should any question arise concerning the intent or meaning of Contract Documents, including the Drawings or Specifications, the question shall be submitted to the District for interpretation. If a conflict exists in the Contract Documents, modifications, beginning with the most recent, shall control over this Agreement (if any), which shall control over the Special Conditions, which shall control over any Supplemental Conditions, which shall control over the General Conditions, which shall control over the remaining Division 0 documents, which shall control over Division 1 Documents which shall control over Division 2 through Division 18 documents, which shall control over figured dimensions, which shall control over large-scale drawings, which shall control over small-scale drawings. In no case shall a document calling for lower quality and/or quantity material or workmanship control. The decision of the District in the matter shall be final.

4. **Time for Completion:** It is hereby understood and agreed that the work under this contract shall be completed by April 27, 2018 ("Contract Time"). UNDER NO CIRCUMSTANCE SHALL THE PROJECT BE COMPLETE PAST APRIL 27, 2018.

5. **Completion-Extension of Time:** Should the Contractor fail to complete this Contract, and the Work provided herein, within the time fixed for completion, due
allowance being made for the contingencies provided for herein, the Contractor shall become liable to the District for all loss and damage that the District may suffer on account thereof. The Contractor shall coordinate its work with the Work of all other contractors. The District shall not be liable for delays resulting from Contractor's failure to coordinate its Work with other contractors in a manner that will allow timely completion of Contractor's Work. Contractor shall be liable for delays to other contractors caused by Contractor's failure to coordinate its Work with the work of other contractors.

6. **Liquidated Damages**: Time is of the essence for all work under this Agreement. It is hereby understood and agreed that it is and will be difficult and/or impossible to ascertain and determine the actual damage that the District will sustain in the event of and by reason of Contractor's delay; therefore, Contractor agrees that it shall pay to the District the sum of Five Hundred dollars ($500.00) per day as liquidated damages for each and every day's delay beyond the time herein prescribed in finishing the Work.

It is hereby understood and agreed that this amount is not a penalty.

In the event that any portion of the liquidated damages is not paid to the District, the District may deduct that amount from any money due or that may become due the Contractor under this Agreement. The District's right to assess liquidated damages is as indicated herein and in the General Conditions.

The time during which the Contract is delayed for cause as hereinafter specified may extend the time of completion for a reasonable time as the District may grant. This provision does not exclude the recovery of damages for delay by either party under other provisions in the Contract Documents.

7. **Loss Or Damage**: The District and its authorized representatives shall not in any way or manner be answerable or suffer loss, damage, expense, or liability for any loss or damage that may happen to the Work, or any part thereof, or in or about the same during its construction and before acceptance, and the Contractor shall assume all liabilities of every kind or nature arising from the Work, either by accident, negligence, theft, vandalism, or any cause whatever; and shall hold the District and its authorized representatives harmless from all liability of every kind and nature arising from accident, negligence, or any cause whatever.

8. **Insurance and Bonds**: Before commencing the Work, Contractor shall provide all required certificates of insurance, and payment and performance bonds as evidence thereof.

9. **Prosecution of Work**: If the Contractor should neglect to prosecute the Work properly or fail to perform any provisions of this contract, the District, may, pursuant to the General Conditions and without prejudice to any other remedy it may have, make good such deficiencies and may deduct the cost thereof from the payment then or thereafter due the Contractor.

10. **Authority of Architect, Project Inspector, and DSA**: Contractor hereby acknowledges that the Architect(s), the Project Inspector(s), and the Division of the State Architect have authority to approve and/or stop Work if the Contractor's Work does not comply with the requirements of the Contract Documents, Title 24 of the
California Code of Regulations, and all applicable laws. The Contractor shall be liable for any delay caused by its non-compliant Work.

11. **Assignment of Contract**: Neither the Contract, nor any part thereof, nor any moneys due or to become due thereunder, may be assigned by the Contractor without the written approval of the District, nor without the written consent of the Surety on the Contractor's Performance Bond (the "Surety"), unless the Surety has waived in writing its right to notice of assignment.

12. **Classification of Contractor's License**: Contractor hereby acknowledges that it currently holds valid Type **A and/or B** Contractor’s license(s) issued by the State of California, Contractor's State Licensing Board, in accordance with division 3, chapter 9, of the Business and Professions Code and in the classification called for in the Contract Documents.

13. **Registration as Public Works Contractor**: The Contractor and all Subcontractors currently are registered as public works contractors with the Department of Industrial Relations, State of California, in accordance with Labor Code section 1771.4.

14. **Payment of Prevailing Wages**: The Contractor and all Subcontractors shall pay all workers on all Work performed pursuant to this Contract not less than the general prevailing rate of per diem wages and the general prevailing rate for holiday and overtime work as determined by the Director of the Department of Industrial Relations, State of California, for the type of work performed and the locality in which the work is to be performed within the boundaries of the District, pursuant to sections 1770 et seq. of the California Labor Code. [If Project is funded in whole or in part with federal funds, the Contractor and all Subcontractors shall comply with the Davis Bacon Act, applicable reporting requirements, and any other applicable requirements for federal funding. If a conflict exists, the more stringent provision shall control over this Agreement.]

15. This Project is subject to labor compliance monitoring and enforcement by the Department of Industrial Relations pursuant to Labor Code section 1771.4 and Title 8 of the California Code of Regulations. Contractor specifically acknowledges and understands that it shall perform the Work of this Agreement while complying with all the applicable provisions of Division 2, Part 7, Chapter 1, of the Labor Code, including, without limitation, the requirement that the Contractor and all of its Subcontractors shall timely submit complete and accurate electronic certified payroll records as required by the Contract Documents, or the District may not issue payment.

16. **Contract Price**: In consideration of the foregoing covenants, promises, and agreements on the part of the Contractor, and the strict and literal fulfillment of each and every covenant, promise, and agreement, and as compensation agreed upon for the Work and construction, erection, and completion as aforesaid, the District covenants, promises, and agrees that it will well and truly pay and cause to be paid to the Contractor in full, and as the full Contract Price and compensation for construction, erection, and completion of the Work hereinabove agreed to be performed by the Contractor, the following price:

Dollars
($ ___________________),

in lawful money of the United States, which sum is to be paid according to the schedule provided by the Contractor and accepted by the District and subject to additions and deductions as provided in the Contract. This amount supersedes any previously stated and/or agreed to amount(s).

17. **Severability**: If any term, covenant, condition, or provision in any of the Contract Documents is held by a court of competent jurisdiction to be invalid, void or unenforceable, the remainder of the provisions in the Contract Documents shall remain in full force and effect and shall in no way be affected, impaired, or invalidated thereby.

IN WITNESS WHEREOF, accepted and agreed on the date indicated above:

**CONTRACTOR**

__________________________________________

By: ________________________________________

Title: ______________________________________

**DISTRICT**

SOLANO COMMUNITY COLLEGE DISTRICT

By: ________________________________________

Title: ______________________________________

NOTE: If the party executing this Contract is a corporation, a certified copy of the by-laws, or of the resolution of the Board of Directors, authorizing the officers of said corporation to execute the Contract and the bonds required thereby must be attached hereto.

END OF DOCUMENT
NOTICE TO PROCEED

Dated: ________________________, 20___

TO: ________________________
    ("Contractor")

ADDRESS: ________________________

PROJECT/CONTRACT NO.: 18-008 between the Solano Community College District and Contractor ("Contract").

You are notified that all construction activities must be completed by April 27, 2018. UNDER NO CIRCUMSTANCE SHALL THE PROJECT BE COMPLETE PAST APRIL 27, 2018.

You must submit the following documents by 5:00 p.m. of the (TENTH (10th) calendar day following the date of this Notice to Proceed:

   a.  Contractor’s preliminary schedule of construction.
   b.  Contractor’s preliminary schedule of values for all of the Work.
   c.  Contractor’s preliminary schedule of submittals, including Shop Drawings, Product Data, and Samples submittals
   d.  Contractor’s Safety Plan specifically adapted for the Project.
   e.  A complete subcontractors list, including the name, address, telephone number, facsimile number, California State Contractors License number, classification, and monetary value of all Subcontracts.

Thank you. We look forward to a very successful Project.

SOLANO COMMUNITY COLLEGE DISTRICT

BY: ________________________

NAME: ________________________

TITLE: ________________________

SOLANO COMMUNITY COLLEGE DISTRICT

NOTICE TO PROCEED

DOCUMENT 00 55 00-1
END OF DOCUMENT
This Escrow Agreement ("Escrow Agreement") is made and entered into this ______ day of ______, 20___, by and between the Solano Community College District ("District"), whose address is ________________________, California, and ______________________________________ ("Contractor"), whose address is ________________________________, and ______________________________________ ("Escrow Agent"), a state or federally chartered bank in the state of California, whose address is ________________________________.

For the consideration hereinafter set forth, District, Contractor, and Escrow Agent agree as follows:

1. Pursuant to section 22300 of Public Contract Code of the State of California, which is hereby incorporated by reference, Contractor has the following two (2) options:

   □ Deposit securities with Escrow Agent as a substitute for retention earnings required to be withheld by District pursuant to the Construction Contract No. ______ entered into between District and Contractor for the ________________________________ Project, in the amount of ________________________________ Dollars ($______), dated, ________________________, 20______, (the "Contract"); or

   □ On written request of Contractor, District shall make payments of the retention earnings for the above referenced Contract directly to Escrow Agent.

When Contractor deposits the securities as a substitute for Contract earnings (first option), Escrow Agent shall notify District within ten (10) calendar days of the deposit. The market value of the securities at the time of substitution and at all times from substitution until the termination of the Escrow Agreement shall be at least equal to the cash amount then required to be withheld as retention under terms of Contract between District and Contractor.

Securities shall be held in name of Solano Community College Community College District, and shall designate Contractor as beneficial owner.

2. District shall make progress payments to Contractor for those funds which otherwise would be withheld from progress payments pursuant to Contract provisions, provided that Escrow Agent holds securities in form and amount specified above.

3. When District makes payment of retention earned directly to Escrow Agent, Escrow Agent shall hold them for the benefit of Contractor until the time that the escrow created under this Escrow Agreement is terminated. Contractor may direct the investment of the payments into securities. All terms and conditions of this Escrow Agreement are hereby incorporated by reference.
Agreement and the rights and responsibilities of the Parties shall be equally applicable and binding when District pays Escrow Agent directly.

4. Contractor shall be responsible for paying all fees for the expenses incurred by Escrow Agent in administering the Escrow Account, and all expenses of District. These expenses and payment terms shall be determined by District, Contractor, and Escrow Agent.

5. Interest earned on securities or money market accounts held in escrow and all interest earned on that interest shall be for sole account of Contractor and shall be subject to withdrawal by Contractor at any time and from time to time without notice to District.

6. Contractor shall have the right to withdraw all or any part of the principal in the Escrow Account only by written notice to Escrow Agent accompanied by written authorization from District to Escrow Agent that District consents to withdrawal of amount sought to be withdrawn by Contractor.

7. District shall have the right to draw upon the securities and/or withdraw amounts from the Escrow Account in the event of default by Contractor. Upon seven (7) days’ written notice to Escrow Agent from District of the default, if applicable, Escrow Agent shall immediately convert the securities to cash and shall distribute the cash as instructed by District.

8. Upon receipt of written notification from District certifying that the Contract is final and complete, and that Contractor has complied with all requirements and procedures applicable to the Contract, Escrow Agent shall release to Contractor all securities and interest on deposit less escrow fees and charges of the Escrow Account. The escrow shall be closed immediately upon disbursement of all monies and securities on deposit and payments of fees and charges.

9. Escrow Agent shall rely on written notifications from District and Contractor pursuant to Paragraphs 5 through 8, inclusive, of this Escrow Agreement and District and Contractor shall hold Escrow Agent harmless from Escrow Agent’s release and disbursement of securities and interest as set forth above.

10. Names of persons who are authorized to give written notice or to receive written notice on behalf of District and on behalf of Contractor in connection with the foregoing, and exemplars of their respective signatures are as follows:

On behalf of District:                                                                 On behalf of Contractor:

Title
Name
Signature
Address

Title
Name
Signature
Address
On behalf of Escrow Agent:

________________________________________
Title

________________________________________
Name

________________________________________
Signature

________________________________________
Address

At the time of Escrow Account is opened, District and Contractor shall deliver to Escrow Agent a fully executed of this Agreement.

IN WITNESS WHEREOF, the parties have executed this Agreement by their proper officers on the date first set forth above.

On behalf of District:     On behalf of Contractor:

________________________________________
Title

________________________________________
Name

________________________________________
Signature

________________________________________
Address

END OF DOCUMENT
PERFORMANCE BOND

(100% of Contract Price)

(Note: Bidders must use this form, NOT a surety company form.)

KNOW ALL PERSONS BY THESE PRESENTS:

WHEREAS, the governing board ("Board") of the Solano Community College District, ("District") and ("Principal") have entered into a contract for the furnishing of all materials and labor, services and transportation, necessary, convenient, and proper to perform the following project:

Horticulture Modular Building Foundation and Site Work Project

("Project" or "Contract") which Contract dated ________________, 20__, and all of the Contract Documents attached to or forming a part of the Contract, are hereby referred to and made a part hereof; and

WHEREAS, said Principal is required under the terms of the Contract to furnish a bond for the faithful performance of the Contract.

NOW, THEREFORE, the Principal and ("Surety")

are held and firmly bound unto the Board of the District in the penal sum of

Dollars ($________________), lawful money of the United States, for the payment of which sum well and truly to be made we bind ourselves, our heirs, executors, administrators, successors, and assigns jointly and severally, firmly by these presents, to:

- Perform all the work required to complete the Project; and
- Pay to the District all damages the District incurs as a result of the Principal’s failure to perform all the Work required to complete the Project.

The condition of the obligation is such that, if the above bounden Principal, his or its heirs, executors, administrators, successors, or assigns, shall in all things stand to and abide by, and well and truly keep and perform the covenants, conditions, and agreements in the Contract and any alteration thereof made as therein provided, on his or its part to be kept and performed at the time and in the intent and meaning, including all contractual guarantees and warrantees of materials and workmanship, and shall indemnify and save harmless the District, its trustees, officers and agents, as therein stipulated, then this obligation shall become null and void, otherwise it shall be and remain in full force and virtue.

Surety expressly agrees that the District may reject any contractor or subcontractor proposed by Surety to fulfill its obligations in the event of default by the Principal. Surety shall not utilize Principal in completing the Work nor shall Surety accept a Bid from Principal for completion of the Work if the District declares the Principal to be in default and notifies Surety of the District’s objection to Principal’s further participation in the completion of the Work.

SOLANO COMMUNITY COLLEGE DISTRICT

PERFORMANCE BOND

DOCUMENT 00 61 13.13-1
As a condition precedent to the satisfactory completion of the Contract, the above obligation shall hold good for a period equal to the warranty and/or guarantee period of the Contract, during which time Surety’s obligation shall continue if Contractor shall fail to make full, complete, and satisfactory repair and replacements and totally protect the District from loss or damage resulting from or caused by defective materials or faulty workmanship. The obligations of Surety hereunder shall continue so long as any obligation of Contractor remains. Nothing herein shall limit the District’s rights or the Contractor or Surety’s obligations under the Contract, law or equity, including, but not limited to, California Code of Civil Procedure section 337.15.

The Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration, or addition to the terms of the contract or to the work to be performed thereunder or the specifications accompanying the same shall in any way affect its obligation on this bond, and it does hereby waive notice of any such change, extension of time, alteration, or addition to the terms of the Contract or to the work or to the specifications.

IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which shall for all purposes be deemed an original thereof, have been duly executed by the Principal and Surety above named, on the _____ day of ________________, 20___.

(Affix Corporate Seal)

Principal

By

Surety

By

Name of California Agent of Surety

Address of California Agent of Surety

Telephone No. of California Agent of Surety

Bidder must attach a Notarial Acknowledgment for all Surety’s signatures and a Power of Attorney and Certificate of Authority for Surety. The California Department of Insurance must authorize the Surety to be an admitted surety insurer.

END OF DOCUMENT
PAYMENT BOND  
Contractor's Labor & Material Bond  
(100% of Contract Price)  

(Note: Bidders must use this form, NOT a surety company form.)  

KNOW ALL PERSONS BY THESE PRESENTS:  

WHEREAS, the governing board ("Board") of the Solano Community College District, (or "District") and ________________, ("Principal") have entered into a contract for the furnishing of all materials and labor, services and transportation, necessary, convenient, and proper to perform the following project:  

Horticulture Modular Building Foundation and Site Work Project  

("Project" or "Contract") which Contract dated ________________, 20___, and all of the Contract Documents attached to or forming a part of the Contract, are hereby referred to and made a part hereof; and  

WHEREAS, pursuant to law and the Contract, the Principal is required, before entering upon the performance of the work, to file a good and sufficient bond with the body by which the Contract is awarded in an amount equal to one hundred percent (100%) of the Contract price, to secure the claims to which reference is made in sections 9000 through 9510 and 9550 through 9566 of the Civil Code, and division 2, part 7, of the Labor Code.  

NOW, THEREFORE, the Principal and______________________________ ("Surety")  

are held and firmly bound unto all laborers, material men, and other persons referred to in said statutes in the sum of ________________ Dollars ($_____________), lawful money of the United States, being a sum not less than the total amount payable by the terms of Contract, for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors, or assigns, jointly and severally, by these presents.  

The condition of this obligation is that if the Principal or any of his or its subcontractors, of the heirs, executors, administrators, successors, or assigns of any, all, or either of them shall fail to pay for any labor, materials, provisions, provender, or other supplies, used in, upon, for or about the performance of the work contracted to be done, or for any work or labor thereon of any kind, or for amounts required to be deducted, withheld, and paid over to the Employment Development Department from the wages of employees of the Principal or any of his or its subcontractors of any tier under Section 13020 of the Unemployment Insurance Code with respect to such work or labor, that the Surety will pay the same in an amount not exceeding the amount herein above set forth, and also in case suit is brought upon this bond, will pay a reasonable attorney’s fee to be awarded and fixed by the Court, and to be taxed as costs and to be included in the judgment therein rendered.  

It is hereby expressly stipulated and agreed that this bond shall inure to the benefit of any and all persons, companies, and corporations entitled to file claims under section 9100 of
the Civil Code, so as to give a right of action to them or their assigns in any suit brought upon this bond.

Should the condition of this bond be fully performed, then this obligation shall become null and void; otherwise it shall be and remain in full force and affect.

And the Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration, or addition to the terms of Contract or the specifications accompanying the same shall in any manner affect its obligations on this bond, and it does hereby waive notice of any such change, extension, alteration, or addition.

IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which shall for all purposes be deemed an original thereof, have been duly executed by the Principal and Surety above named, on the _____ day of _________________, 20___.

(Affix Corporate Seal)

Principal

By

Surety

By

Name of California Agent of Surety

Address of California Agent of Surety

Telephone No. of California Agent of Surety

Bidder must attach a Notarial Acknowledgment for all Surety's signatures and a Power of Attorney and Certificate of Authority for Surety. The California Department of Insurance must authorize the Surety to be an admitted surety insurer.
CHANGE ORDER

Project: 
Bid No.: 

The following parties agree to the terms of this Change Order:

Owner: [Name / Address]  Contractor: [Name / Address]

Architect: [Name / Address]  Project Inspector: [Name / Address]

<table>
<thead>
<tr>
<th>Reference</th>
<th>Description</th>
<th>Cost</th>
<th>Days Ext.</th>
</tr>
</thead>
<tbody>
<tr>
<td>PCO # Requested by: [Requester]</td>
<td>[Description of change]</td>
<td>$</td>
<td></td>
</tr>
<tr>
<td>Performed by: [Performer]</td>
<td>Reason: [Reason]</td>
<td></td>
<td></td>
</tr>
<tr>
<td>PCO # Requested by: [Requester]</td>
<td>[Description of change]</td>
<td>$</td>
<td></td>
</tr>
<tr>
<td>Performed by: [Performer]</td>
<td>Reason: [Reason]</td>
<td></td>
<td></td>
</tr>
<tr>
<td>PCO # Requested by: [Requester]</td>
<td>[Description of change]</td>
<td>$</td>
<td></td>
</tr>
<tr>
<td>Performed by: [Performer]</td>
<td>Reason: [Reason]</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

Contract time will be adjusted as follows:

Previous Completion Date: [Date]  [#] Calendar Days Extension

Current Completion Date: [Date]

Original Contract Amount: $  Amount of Previously Approved Change Order(s): $  Amount of this Change Order: $  Contract Amount: $  

The undersigned Contractor approves the foregoing as to the changes, if any, and the Cost, if any, specified for each item and as to the extension of time allowed, if any, for completion of the entire work as stated therein, and agrees to furnish all labor, materials and services and perform all work necessary to complete any additional work specified for the consideration stated therein.

This change order is subject to approval by the governing board of this district and must be signed by the District.

The compensation and time, if any, granted herein represent a full accord and satisfaction for any and all time and cost impacts of the items herein, and Contractor waives any and all further compensation or time extension based on the items herein. The value of the extra work or changes expressly includes any and all of the Contractors costs and expenses, both direct and indirect, resulting
from additional time required on the project or resulting from delay to the project. Any costs, expenses, damages or time extensions not included are deemed waived.

**Signatures:**

<table>
<thead>
<tr>
<th>District:</th>
<th>Contractor:</th>
</tr>
</thead>
<tbody>
<tr>
<td>[Name]</td>
<td>[Name]</td>
</tr>
<tr>
<td>Date</td>
<td>Date</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>Architect:</th>
<th>Project Inspector:</th>
</tr>
</thead>
<tbody>
<tr>
<td>[Name]</td>
<td>[Name]</td>
</tr>
<tr>
<td>Date</td>
<td>Date</td>
</tr>
</tbody>
</table>

END OF DOCUMENT
AGREEMENT AND RELEASE OF ANY AND ALL CLAIMS

THIS AGREEMENT AND RELEASE OF CLAIMS ("Agreement and Release") IS MADE AND ENTERED INTO THIS __________ DAY OF __________, 20___ by and between the SOLANO COMMUNITY COLLEGE DISTRICT ("District") and ________________________________ ("Contractor"), whose place of business is ________________________________.

RECITALS:

1. District and Contractor entered into PROJECT/CONTRACT NO.: ______ ("Contract" or "Project") in the County of __________________________, California.

2. The Work under the Contract has been completed.

NOW, THEREFORE, it is mutually agreed between District and Contractor as follows:

AGREEMENT

3. Contractor will only be assessed liquidated damages as detailed below:

   Original Contract Sum $______________

   Modified Contract Sum $______________

   Payment to Date $______________

   Liquidated Damages $______________

   Payment Due Contractor $______________

4. Subject to the provisions hereof, District shall forthwith pay to Contractor the undisputed sum of $______________ Dollars ($_______) under the Contract, less any amounts represented by any notice to withhold funds on file with District as of the date of such payment.

5. Contractor acknowledges and hereby agrees that there are no unresolved or outstanding claims in dispute against District arising from the performance of work under the Contract, except for the claims described in Paragraph 6 and continuing obligations described in Paragraph 8. It is the intention of the parties in executing this Agreement and Release that this Agreement and Release shall be effective as a full, final and general release of all claims, demands, actions, causes of action, obligations, costs, expenses, damages, losses and liabilities of Contractor against District, all its respective agents, employees, inspectors, assignees and transferees except for the Disputed Claim is set forth in Paragraph 6 and continuing obligations described in Paragraph 8 hereof.

6. The following claims are disputed (hereinafter, the "Disputed Claims") and are specifically excluded from the operation of this Agreement and Release:
Claim No.  Description of Claim  Amount of Claim  Date Claim Submitted

<table>
<thead>
<tr>
<th>Claim No.</th>
<th>Description of Claim</th>
<th>Amount of Claim</th>
<th>Date Claim Submitted</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td>$_________</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>$_________</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>$_________</td>
<td></td>
</tr>
</tbody>
</table>

[If further space is required, attach additional sheets showing the required information.]

7. Consistent with California Public Contract Code section 7100, Contractor hereby agrees that, in consideration of the payment set forth in Paragraph 4 hereof, Contractor hereby releases and forever discharges District, all its agents, employees, inspectors, assignees, and transferees from any and all liability, claims, demands, actions, or causes of action of whatever kind or nature arising out of or in any way concerned with the Work under the Contract.

8. Guarantees and warranties for the Work, and any other continuing obligation of Contractor, shall remain in full force and effect as specified in the Contract Documents.

9. To the furthest extent permitted by California law, Contractor shall defend, indemnify, and hold harmless the District, its agents, representatives, officers, consultants, employees, trustees, and volunteers (the "indemnified parties") from any and all losses, liabilities, claims, suits, and actions of any kind, nature, and description, including, but not limited to, attorneys' fees and costs, directly or indirectly arising out of, connected with, or resulting from the performance of the Contract unless caused wholly by the sole negligence or willful misconduct of the indemnified parties.

10. Contractor hereby waives the provisions of California Civil Code section 1542 which provides as follows:

A GENERAL RELEASE DOES NOT EXTEND TO CLAIMS WHICH THE CREDITOR DOES NOT KNOW OR SUSPECT TO EXIST IN HIS OR HER FAVOR AT THE TIME OF EXECUTING THE RELEASE, WHICH IF Known BY HIM OR HER MUST HAVE MATERIALLY AFFECTED HIS OR HER SETTLEMENT WITH THE DEBTOR.

11. The provisions of this Agreement and Release are contractual in nature and not mere recitals and shall be considered independent and severable. If any such provision or any part thereof shall be at any time held invalid in whole or in part under any federal, state, county, municipal, or other law, ruling, or regulations, then such provision, or part thereof, shall remain in force and effect to the extent permitted by law, and the remaining provisions of this Agreement and Release shall also remain in full force and effect, and shall be enforceable.
12. All rights of District shall survive completion of the Work or termination of Contract, and execution of this Release.

* * * CAUTION: THIS IS A RELEASE - READ BEFORE EXECUTING * * *

SOLANO COMMUNITY COLLEGE DISTRICT

SIGNATURE: ______________________
PRINT NAME: ____________________
TITLE: ___________________________

CONTRACTOR: ____________________

SIGNATURE: ____________________
PRINT NAME: ____________________
TITLE: ___________________________

END OF DOCUMENT
GUARANTEE FORM

("Contractor") hereby agrees that the 

("Work” of Contractor) which Contractor has installed for the Solano Community College District ("District") for the following project:

PROJECT:  Horticulture Modular Building Foundation and Site Work Project

("Project” or “Contract”) has been performed in accordance with the requirements of the Contract Documents and that the Work as installed will fulfill the requirements of the Contract Documents.

The undersigned agrees to repair or replace any or all of such Work that may prove to be defective in workmanship or material together with any other adjacent Work that may be displaced in connection with such replacement within a period of one (1) year(s) from the date of completion as defined in Public Contract Code section 7107, subdivision (c), ordinary wear and tear and unusual abuse or neglect excepted. The date of completion is ____________________, 20__.

In the event of the undersigned’s failure to comply with the above-mentioned conditions within a reasonable period of time, as determined by the District, but not later than seven (7) days after being notified in writing by the District, the undersigned authorizes the District to proceed to have said defects repaired and made good at the expense of the undersigned. The undersigned shall pay the costs and charges therefor upon demand.

Date: ___________________________________

Proper Name of Contractor: ______________________________________

Signature: ___________________________________________

Print Name: ____________________________________________

Title: ________________________________________________

Representatives to be contacted for service subject to terms of Contract:

NAME: _______________________________________________

ADDRESS: ___________________________________________

PHONE NO.: __________________________________________

END OF DOCUMENT
# SOLANO COMMUNITY COLLEGE DISTRICT

## GENERAL CONDITIONS

<table>
<thead>
<tr>
<th>Section</th>
<th>Title</th>
<th>Page</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>CONTRACT TERMS AND DEFINITIONS</td>
<td>1</td>
</tr>
<tr>
<td>1.1</td>
<td>Definitions</td>
<td>1</td>
</tr>
<tr>
<td>1.2</td>
<td>Laws Concerning The Contract</td>
<td>6</td>
</tr>
<tr>
<td>1.3</td>
<td>No Oral Agreements</td>
<td>6</td>
</tr>
<tr>
<td>1.4</td>
<td>No Assignment</td>
<td>6</td>
</tr>
<tr>
<td>1.5</td>
<td>Notice And Service Thereof</td>
<td>6</td>
</tr>
<tr>
<td>1.6</td>
<td>No Waiver</td>
<td>7</td>
</tr>
<tr>
<td>1.7</td>
<td>Substitutions For Specified Items</td>
<td>7</td>
</tr>
<tr>
<td>1.8</td>
<td>Materials and Work</td>
<td>7</td>
</tr>
<tr>
<td>2</td>
<td>[RESERVED]</td>
<td>9</td>
</tr>
<tr>
<td>3</td>
<td>ARCHITECT</td>
<td>9</td>
</tr>
<tr>
<td>4</td>
<td>CONSTRUCTION MANAGER</td>
<td>9</td>
</tr>
<tr>
<td>5</td>
<td>INSPECTOR, INSPECTIONS, AND TESTS</td>
<td>10</td>
</tr>
<tr>
<td>5.1</td>
<td>Project Inspector</td>
<td>10</td>
</tr>
<tr>
<td>5.2</td>
<td>Tests and Inspections</td>
<td>10</td>
</tr>
<tr>
<td>5.3</td>
<td>Costs for After Hours and/or Off Site Inspections</td>
<td>11</td>
</tr>
<tr>
<td>6</td>
<td>CONTRACTOR</td>
<td>11</td>
</tr>
<tr>
<td>6.1</td>
<td>Status of Contractor</td>
<td>11</td>
</tr>
<tr>
<td>6.2</td>
<td>Project inspection Card(s)</td>
<td>11</td>
</tr>
<tr>
<td>6.3</td>
<td>Contractor’s Supervision</td>
<td>12</td>
</tr>
<tr>
<td>Section</td>
<td>Page</td>
<td></td>
</tr>
<tr>
<td>------------------------------------------------------------------------</td>
<td>------</td>
<td></td>
</tr>
<tr>
<td><strong>6.4. Duty to Provide Fit Workers</strong></td>
<td>12</td>
<td></td>
</tr>
<tr>
<td><strong>6.5. Field Office</strong></td>
<td>13</td>
<td></td>
</tr>
<tr>
<td><strong>6.6. Purchase of Materials and Equipment</strong></td>
<td>13</td>
<td></td>
</tr>
<tr>
<td><strong>6.7. Documents On Work</strong></td>
<td>13</td>
<td></td>
</tr>
<tr>
<td><strong>6.8. Preservation of Records</strong></td>
<td>14</td>
<td></td>
</tr>
<tr>
<td><strong>6.9. Integration of Work</strong></td>
<td>14</td>
<td></td>
</tr>
<tr>
<td><strong>6.10. Notifications</strong></td>
<td>15</td>
<td></td>
</tr>
<tr>
<td><strong>6.11 Obtaining of Permits and Licenses</strong></td>
<td>15</td>
<td></td>
</tr>
<tr>
<td><strong>6.12. Royalties and Patents</strong></td>
<td>15</td>
<td></td>
</tr>
<tr>
<td><strong>6.13. Work to Comply With Applicable Laws and Regulations</strong></td>
<td>15</td>
<td></td>
</tr>
<tr>
<td><strong>6.14. Safety/Protection of Persons and Property</strong></td>
<td>16</td>
<td></td>
</tr>
<tr>
<td><strong>6.15. Working Evenings and Weekends</strong></td>
<td>19</td>
<td></td>
</tr>
<tr>
<td><strong>6.16. Cleaning Up</strong></td>
<td>19</td>
<td></td>
</tr>
<tr>
<td><strong>7. SUBCONTRACTORS</strong></td>
<td>20</td>
<td></td>
</tr>
<tr>
<td><strong>8. OTHER CONTRACTS/CONTRACTORS</strong></td>
<td>21</td>
<td></td>
</tr>
<tr>
<td><strong>9. DRAWINGS AND SPECIFICATIONS</strong></td>
<td>22</td>
<td></td>
</tr>
<tr>
<td><strong>10. CONTRACTOR’S SUBMITTALS AND SCHEDULES</strong></td>
<td>23</td>
<td></td>
</tr>
<tr>
<td><strong>10.1. Schedule of Work and Schedule of Values</strong></td>
<td>23</td>
<td></td>
</tr>
<tr>
<td><strong>10.2. Monthly Progress Schedule(s)</strong></td>
<td>26</td>
<td></td>
</tr>
<tr>
<td><strong>10.3. Material Safety Data Sheets (MSDS)</strong></td>
<td>26</td>
<td></td>
</tr>
<tr>
<td><strong>11. SITE ACCESS, CONDITIONS, AND REQUIREMENTS</strong></td>
<td>26</td>
<td></td>
</tr>
<tr>
<td><strong>11.1. Site Investigation</strong></td>
<td>26</td>
<td></td>
</tr>
<tr>
<td><strong>11.2. Soils Investigation Report</strong></td>
<td>26</td>
<td></td>
</tr>
<tr>
<td><strong>11.3. Access to Work</strong></td>
<td>27</td>
<td></td>
</tr>
<tr>
<td>Section</td>
<td>Title</td>
<td>Page</td>
</tr>
<tr>
<td>---------</td>
<td>------------------------------------------------------------</td>
<td>------</td>
</tr>
<tr>
<td>11.4</td>
<td>Layout and Field Engineering</td>
<td>27</td>
</tr>
<tr>
<td>11.5</td>
<td>Utilities</td>
<td>27</td>
</tr>
<tr>
<td>11.6</td>
<td>Sanitary Facilities</td>
<td>28</td>
</tr>
<tr>
<td>11.7</td>
<td>Surveys</td>
<td>28</td>
</tr>
<tr>
<td>11.8</td>
<td>Regional Notification Center</td>
<td>28</td>
</tr>
<tr>
<td>11.9</td>
<td>Existing Utility Lines</td>
<td>28</td>
</tr>
<tr>
<td>11.10</td>
<td>Notification</td>
<td>29</td>
</tr>
<tr>
<td>11.11</td>
<td>Hazardous Materials</td>
<td>29</td>
</tr>
<tr>
<td>11.12</td>
<td>No Signs</td>
<td>29</td>
</tr>
<tr>
<td>12</td>
<td>TRENCHES</td>
<td>29</td>
</tr>
<tr>
<td>12.1</td>
<td>Trenches Greater Than Five Feet</td>
<td>29</td>
</tr>
<tr>
<td>12.2</td>
<td>Excavation Safety</td>
<td>29</td>
</tr>
<tr>
<td>12.3</td>
<td>No Tort Liability of District</td>
<td>29</td>
</tr>
<tr>
<td>12.4</td>
<td>No Excavation Without Permits</td>
<td>30</td>
</tr>
<tr>
<td>12.5</td>
<td>Discovery of Hazardous Waste and/or Unusual Conditions</td>
<td>30</td>
</tr>
<tr>
<td>13</td>
<td>INSURANCE AND BONDS</td>
<td>30</td>
</tr>
<tr>
<td>13.1</td>
<td>Insurance</td>
<td>30</td>
</tr>
<tr>
<td>13.2</td>
<td>Contract Security - Bonds</td>
<td>34</td>
</tr>
<tr>
<td>14</td>
<td>WARRANTY/GUARANTEE/INDEMNITY</td>
<td>35</td>
</tr>
<tr>
<td>14.1</td>
<td>Warranty/Guarantee</td>
<td>35</td>
</tr>
<tr>
<td>14.2</td>
<td>Indemnity</td>
<td>36</td>
</tr>
<tr>
<td>15</td>
<td>TIME</td>
<td>37</td>
</tr>
<tr>
<td>15.1</td>
<td>Notice to Proceed</td>
<td>37</td>
</tr>
</tbody>
</table>
15.2. Computation of Time / Adverse Weather ............................................. 37
15.3. Hours of Work .................................................................................... 38
15.4. Progress and Completion .................................................................. 38
15.5. Schedule .......................................................................................... 38
15.6. Expeditious Completion ..................................................................... 38

16. EXTENSIONS OF TIME – LIQUIDATED DAMAGES ......................... 39
16.1. Liquidated Damages ......................................................................... 39
16.2. Excusable Delay ............................................................................... 39
16.3. No Additional Compensation for Delays Within Contractor’s Control ......................................................... 40
16.4. Float or Slack in the Schedule ............................................................. 40

17. CHANGES IN THE WORK ...................................................................... 40
17.1. No Changes Without Authorization .................................................. 40
17.2. Architect Authority ........................................................................... 41
17.3. Change Orders ................................................................................ 41
17.4. Construction Change Directives ....................................................... 41
17.5. Force Account Directives ................................................................ 42
17.6. Price Request ................................................................................... 43
17.7. Proposed Change Order ..................................................................... 43
17.8. Format for Proposed Change Order .................................................. 45
17.9. Change Order Certification ................................................................. 48
17.10. Determination of Change Order Cost ................................................ 48
17.11. Deductive Change Orders ................................................................. 48
17.12. Addition or Deletion of Alternate Bid Item(s) .................................. 48
17.13. Discounts, Rebates, and Refunds ................................................................. 49
17.14. Accounting Records .................................................................................... 49
17.15. Notice Required ......................................................................................... 49
17.16. Applicability to Subcontractors ................................................................. 49
17.17. Alteration to Change Order Language ..................................................... 49
17.18. Failure of Contractor to Execute Change Order ........................................ 50

18. REQUEST FOR INFORMATION .................................................................... 50

19. PAYMENTS ...................................................................................................... 50
19.1. Contract Price ............................................................................................... 50
19.2. Applications for Progress Payments .......................................................... 50
19.3. Progress Payments ...................................................................................... 53
19.4. Decisions to Withhold Payment ................................................................... 55
19.5. Subcontractor Payments ............................................................................. 57

20. COMPLETION OF THE WORK ....................................................................... 58
20.1. Completion .................................................................................................... 58
20.3. Final Inspection ............................................................................................ 59
20.4. Costs of Multiple Inspections .................................................................... 60
20.5. Partial Occupancy or Use Prior to Completion ........................................... 61

21. FINAL PAYMENT AND RETENTION ........................................................... 61
21.1. Final Payment .............................................................................................. 61
21.2. Prerequisites for Final Payment .................................................................. 61
21.3. Retention ...................................................................................................... 62
21.4. Substitution of Securities ......................................................................... 63
22. **UNCOVERING OF WORK** .............................................................. 63

23. **NONCONFORMING WORK AND CORRECTION OF WORK** .... 63
   
   23.1. Nonconforming Work .......................................................... 63
   
   23.2. Correction of Work .......................................................... 63
   
   23.3 District’s Right to Perform Work ......................................... 64

24. **TERMINATION AND SUSPENSION** ........................................... 64
   
   24.1. District’s Right to Terminate Contractor for Cause .......... 64
   
   24.2. Termination of Contractor for Convenience ................... 68
   
   24.3. Suspension of Work .......................................................... 68

25. **CLAIMS AND DISPUTES** .......................................................... 69
   
   25.1. Performance During Dispute or Claim Process ............... 69
   
   25.2. Definition of Dispute ......................................................... 69
   
   25.3. Dispute Presentation .......................................................... 69
   
   25.4. Dispute Resolution ............................................................. 70
   
   25.5. Definition of Claim ............................................................ 70
   
   25.6. Claim Presentations ........................................................... 70
   
   25.7. Claim Resolution ............................................................... 71
   
   25.8. Dispute and Claim Resolution Non-Applicability ............ 74

26. **STATE LABOR, WAGE & HOUR, APPRENTICE, AND RELATED PROVISIONS** .......................................................... 74
   
   
   26.2. Wage Rates, Travel, and Subsistence ............................. 74
   
   26.3. Hours of Work ............................................................... 76
   
   26.4. Payroll Records ............................................................... 76
26.5. [RESERVED] ........................................................................................................ 77

26.6. Apprentices ........................................................................................................ 77

26.7. Non-Discrimination .......................................................................................... 79

26.8. Labor First Aid ................................................................................................. 79

27. [RESERVED] ....................................................................................................... 79

28. MISCELLANEOUS ............................................................................................... 79

28.1. Assignment of Antitrust Actions ....................................................................... 79

28.2. Excise Taxes ..................................................................................................... 80

28.3. Taxes ................................................................................................................ 80

28.4. Shipments ......................................................................................................... 81

28.5. Compliance with Government Reporting Requirements ................................ 81
1. CONTRACT TERMS AND DEFINITIONS

1.1. Definitions

Wherever used in the Contract Documents, the following terms shall have the meanings indicated, which shall be applicable to both the singular and plural thereof:

1.1.1. Adverse Weather: Shall be only weather that satisfies all of the following conditions: (1) unusually severe precipitation, sleet, snow, hail, heat, or cold conditions in excess of the norm for the location and time of year it occurred, (2) unanticipated, and (3) at the Project.

1.1.2. Approval, Approved, and/or Accepted: Refer to written authorization, unless stated otherwise.

1.1.3. Architect: The individual, partnership, corporation, joint venture, or any combination thereof, named as Architect, who will have the rights and authority assigned to the Architect in the Contract Documents. The term Architect means the Design Professional in General Responsible Charge as defined in DSA PR 13-02 on this Project or the Architect’s authorized representative.

1.1.4. As-Built Drawings: Unless otherwise defined in the Special Conditions, reproducible blue line prints of drawings to be prepared on a monthly basis pursuant to the Contract Documents, that reflect changes made during the performance of the Work, recording differences between the original design of the Work and the Work as constructed since the preceding monthly submittal.

1.1.5. Bidder: A contractor who intends to provide a proposal to the District to perform the Work of this Contract.

1.1.6. Change Order: A written order to the Contractor authorizing an addition to, deletion from, or revision in the Work, and/or authorizing an adjustment in the Contract Price or Contract Time.

1.1.7. Claim: A Dispute that remains unresolved at the conclusion of the all the applicable Dispute Resolution requirements provided herein.

1.1.8. Construction Change Directive: A written order prepared and issued by the District, the Construction Manager, and/or the Architect and signed by the District and the Architect, directing a change in the Work.

1.1.9. Construction Manager: The individual, partnership, corporation, joint venture, or any combination thereof, or its authorized representative, named as such by the District. If no Construction Manager is used on the Project that is the subject of this Contract, then all references to Construction Manager herein shall be read to refer to District.
1.1.10. **Construction Schedule**: The progress schedule of construction of the Project as provided by Contractor and approved by District.

1.1.11. **Contract, Contract Documents**: The Contract consists exclusively of the documents evidencing the agreement of the District and Contractor, identified as the Contract Documents. The Contract Documents consist of the following documents:

1.1.11.1. Notice to Bidders
1.1.11.2. Instructions to Bidders
1.1.11.3. Bid Form and Proposal
1.1.11.4. Bid Bond
1.1.11.5. Designated Subcontractors List
1.1.11.6. Site-Visit Certification (if a site visit was required)
1.1.11.7. Noncollusion Declaration
1.1.11.8. Notice of Award
1.1.11.9. Notice to Proceed
1.1.11.10. Agreement
1.1.11.11. Escrow of Bid Documentation
1.1.11.12. Escrow Agreement for Security Deposits in Lieu of Retention
1.1.11.13. Performance Bond
1.1.11.14. Payment Bond (Contractor’s Labor & Material Bond)
1.1.11.15. General Conditions
1.1.11.16. Special Conditions (if applicable)
1.1.11.17. Labor Compliance Program Information and Forms (if applicable)
1.1.11.18. Hazardous Materials Procedures and Requirements
1.1.11.19. Workers’ Compensation Certification
1.1.11.20. Prevailing Wage Certification
1.1.11.21. Disabled Veterans Business Enterprise Participation Certification (if applicable)
1.1.11.22. Drug-Free Workplace Certification
1.1.11.23. Tobacco-Free Environment Certification
1.1.11.24. Hazardous Materials Certification
1.1.11.25. Lead-Based Paint Certification
1.1.11.26. Imported Materials Certification
1.1.11.27. Criminal Background Investigation/Fingerprinting Certification
1.1.11.28. Buy American Certification (if applicable)
1.1.11.29. Roofing Project Certification (if applicable)
1.1.11.30. Iran Contracting Act Certification (if applicable)
1.1.11.31. All Plans, Technical Specifications, and Drawings
1.1.11.32. Any and all addenda to any of the above documents
1.1.11.33. Any and all change orders or written modifications to the above documents if approved in writing by the District

1.1.12. **Contract Price**: The total monies payable to the Contractor under the terms and conditions of the Contract Documents.

1.1.13. **Contract Time**: The time period stated in the Agreement for the completion of the Work.
1.1.14. **Contractor**: The person or persons identified in the Agreement as contracting to perform the Work to be done under this Contract, or the legal representative of such a person or persons.

1.1.15. **Daily Job Report(s)**: Daily Project reports prepared by the Contractor's employee(s) who are present on Site, which shall include the information required herein.

1.1.16. **Day(s)**: Unless otherwise designated, day(s) means calendar day(s).

1.1.17. **Department of Industrial Relations** (or “DIR”): is responsible, among other things, for labor compliance monitoring and enforcement of California prevailing wage laws and regulations for public works contracts.

1.1.18. **Dispute**: A separate demand by Contractor for a time extension; payment of money or damages arising from Work done by or on behalf of the Contractor pursuant to the Contract and payment of which is not otherwise expressly provided for or Contractor is not otherwise entitled to; or an amount of payment disputed by the District.

1.1.19. **District**: The public agency or the school district for which the Work is performed. The governing board of the District or its designees will act for the District in all matters pertaining to the Contract. The District may, at any time,

   1.1.19.1. Direct the Contractor to communicate with or provide notice to the Construction Manager or the Architect on matters for which the Contract Documents indicate the Contractor will communicate with or provide notice to the District; and/or

   1.1.19.2. Direct the Construction Manager or the Architect to communicate with or direct the Contractor on matters for which the Contract Documents indicate the District will communicate with or direct the Contractor.

1.1.20. **Drawings** (or “Plans”): The graphic and pictorial portions of the Contract Documents showing the design, location, scope and dimensions of the work, generally including plans, elevations, sections, details, schedules, sequence of operation, and diagrams.

1.1.21. **DSA**: Division of the State Architect.

1.1.22. **Force Account Directive**: A process that may be used when the District and the Contractor cannot agree on a price for a specific portion of work or before the Contractor prepares a prices for a specific portion of work and whereby the Contractor performs the work as indicated herein on a time and materials basis.

1.1.23. **Labor Commissioner’s Office** (or “Labor Commissioner”) also known as the Division of Labor Standards Enforcement (“DLSE”): Division of the DIR responsible for adjudicating wage claims, investigating discrimination and public works complaints, and enforcing Labor Code statutes and Industrial Welfare Commission orders.
1.1.24. **Municipal Separate Storm Sewer System** (or “MS4”): A system of conveyances used to collect and/or convey storm water, including, without limitation, catch basins, curbs, gutters, ditches, man-made channels, and storm drains.

1.1.25. **Premises:** The real property owned by the District on which the Site is located.

1.1.26. **Product(s):** New material, machinery, components, equipment, fixtures and systems forming the Work, including existing materials or components required and approved by the District for reuse.

1.1.27. **Product Data:** Illustrations, standard schedules, performance charts, instructions, brochures, diagrams, and other information furnished by the Contractor to illustrate a material, product, or system for some portion of the Work.

1.1.28. **Project:** The planned undertaking as provided for in the Contract Documents.

1.1.29. **Project Inspector** (or “Inspector”): The individual(s) retained by the District in accordance with title 24 of the California Code of Regulations to monitor and inspect the Project.

1.1.30. **Project Labor Agreement** (or “PLA”): a prehire collective bargaining agreement in accordance with Public Contract Code section 2500 et seq. that establishes terms and conditions of employment for a specific construction project or projects and/or is an agreement described in Section 158(f) of Title 29 of the United States Code.

1.1.31. **Program Manager:** The individual, partnership, corporation, joint venture, or any combination thereof, or its authorized representative, named as such by the District. If no Program Manager is designated for Project that is the subject of this Contract, then all references to Program Manager herein shall be read to refer to District.

1.1.32. **Provide:** Shall include “provide complete in place,” that is, “furnish and install,” and “provide complete and functioning as intended in place” unless specifically stated otherwise.

1.1.33. **Qualified SWPPP Practitioners** (“QSP”): certified personnel that attended a State Water Resources Control Board sponsored or approved training class and passed the qualifying exam.

1.1.34. **Record Drawings:** Unless otherwise defined in the Special Conditions, Reproducible drawings (or Plans) prepared pursuant to the requirements of the Contract Documents, that reflect all changes made during the performance of the Work, recording differences between the original design of the Work and the Work as constructed upon completion of the Project.

1.1.35. **Request for Information** (or “RFI”): A written request prepared by the Contractor requesting that the Architect provide additional information necessary to clarify or amplify an item in the Contract Documents that the Contractor believes is not clearly shown or called for in the Drawings or Specifications or other portions of
the Contract Documents, or to address problems that have arisen under field conditions.

1.1.36. **Request for Substitution for Specified Item**: A request by Contractor to substitute an equal or superior material, product, thing, or service for a specific material, product, thing, or service that has been designated in the Contract Documents by a specific brand or trade name.

1.1.37. **Safety Orders**: Written and/or verbal orders for construction issued by the California Division of Industrial Safety (“CalOSHA”) or by the United States Occupational Safety and Health Administration (“OSHA”).

1.1.38. **Safety Plan**: Contractor’s safety plan specifically adapted for the Project. Contractor’s Safety Plan shall comply with all provisions regarding Project safety, including all applicable provisions in these General Conditions.

1.1.39. **Samples**: Physical examples that illustrate materials, products, equipment, finishes, colors, or workmanship and that, when approved in accordance with the Contract Documents, establish standards by which portions of the Work will be judged.

1.1.40. **Shop Drawings**: All drawings, prints, diagrams, illustrations, brochures, schedules, and other data that are prepared by the Contractor, a subcontractor, manufacturer, supplier, or distributor, that illustrate how specific portions of the Work shall be fabricated or installed.

1.1.41. **Site**: The Project site as shown on the Drawings.

1.1.42. **Specifications**: That portion of the Contract Documents, Division 1 through Division 17, and all technical sections, and addenda to all of these, if any, consisting of written descriptions and requirements of a technical nature of materials, equipment, construction methods and systems, standards, and workmanship.

1.1.43. **State**: The State of California.

1.1.44. **Storm Water Pollution Prevention Plan** (or “SWPPP”): A document which identifies sources and activities at a particular facility that may contribute pollutants to storm water and contains specific control measures and time frames to prevent or treat such pollutants.

1.1.45. **Subcontractor**: A contractor and/or supplier who is under contract with the Contractor or with any other subcontractor, regardless of tier, to perform a portion of the Work of the Project.

1.1.46. **Submittal Schedule**: The schedule of submittals as provided by Contractor and approved by District.

1.1.47. **Surety**: The person, firm, or corporation that executes as surety the Contractor’s Performance Bond and Payment Bond, and must be a California admitted surety insurer as defined in the Code of Civil Procedure section 995.120.
1.1.48. Work: All labor, materials, equipment, components, appliances, supervision, coordination, and services required by, or reasonably inferred from, the Contract Documents, that are necessary for the construction and completion of the Project.

1.2. Laws Concerning The Contract

Contract is subject to all provisions of the Constitution and laws of California and the United States governing, controlling, or affecting District, or the property, funds, operations, or powers of District, and such provisions are by this reference made a part hereof. Any provision required by law to be included in this Contract shall be deemed to be inserted.

1.3. No Oral Agreements

No oral agreement or conversation with any officer, agent, or employee of District, either before or after execution of Contract, shall affect or modify any of the terms or obligations contained in any of the documents comprising the Contract.

1.4. No Assignment

Contractor shall not assign this Contract or any part thereof including, without limitation, any services or money to become due hereunder without the prior written consent of the District. Assignment without District’s prior written consent shall be null and void. Any assignment of money due or to become due under this Contract shall be subject to a prior lien for services rendered or material supplied for performance of work called for under this Contract in favor of all persons, firms, or corporations rendering services or supplying material to the extent that claims are filed pursuant to the Civil Code, Code of Civil Procedure, Government Code, Labor Code, and/or Public Contract Code, and shall also be subject to deductions for liquidated damages or withholding of payments as determined by District in accordance with this Contract. Contractor shall not assign or transfer in any manner to a Subcontractor or supplier the right to prosecute or maintain an action against the District.

1.5. Notice And Service Thereof

1.5.1. Any notice from one party to the other or otherwise under Contract shall be in writing and shall be dated and signed by the party giving notice or by a duly authorized representative of that party. Any notice shall not be effective for any purpose whatsoever unless served in one of the following manners:

1.5.1.1. If notice is given by personal delivery thereof, it shall be considered delivered on the day of delivery.

1.5.1.2. If notice is given by overnight delivery service, it shall be considered delivered on (1) day after date deposited, as indicated by the delivery service.

1.5.1.3. If notice is given by depositing same in United States mail, enclosed in a sealed envelope, it shall be considered delivered three (3) days after date deposited, as indicated by the postmarked date.
1.5.1.4. If notice is given by registered or certified mail with postage prepaid, return receipt requested, it shall be considered delivered on the day the notice is signed for.

1.6. **No Waiver**

The failure of District in any one or more instances to insist upon strict performance of any of the terms of this Contract or to exercise any option herein conferred shall not be construed as a waiver or relinquishment to any extent of the right to assert or rely upon any such terms or option on any future occasion. No action or failure to act by the District, Architect, or Construction Manager shall constitute a waiver of any right or duty afforded the District under the Contract, nor shall any action or failure to act constitute an approval of or acquiescence in any breach thereunder, except as may be specifically agreed in writing.

1.7. **Substitutions For Specified Items**

Unless the Special Conditions contain different provisions, Contractor shall not substitute different items for any items identified in the Contract Documents without prior written approval of the District.

1.8. **Materials and Work**

1.8.1. Except as otherwise specifically stated in this Contract, Contractor shall provide and pay for all materials, labor, tools, equipment, transportation, supervision, temporary constructions of every nature, and all other services, management, and facilities of every nature whatsoever necessary to execute and complete this Contract within the Contract Time.

1.8.2. Unless otherwise specified, all materials shall be new and the best of their respective kinds and grades as noted or specified, and workmanship shall be of good quality.

1.8.3. Materials shall be furnished in ample quantities and at such times as to insure uninterrupted progress of Work and shall be stored properly and protected as required.

1.8.4. For all materials and equipment specified or indicated in the Drawings, the Contractor shall provide all labor, materials, equipment, and services necessary for complete assemblies and complete working systems, functioning as intended. Incidental items not indicated on Drawings, nor mentioned in the Specifications, that can legitimately and reasonably be inferred to belong to the Work described, or be necessary in good practice to provide a complete assembly or system, shall be furnished as though itemized here in every detail. In all instances, material and equipment shall be installed in strict accordance with each manufacturer’s most recent published recommendations and specifications.

1.8.5. Contractor shall, after award of Contract by District and after relevant submittals have been approved, place orders for materials and/or equipment as specified so that delivery of same may be made without delays to the Work. Contractor shall, upon demand from District, present documentary evidence showing that orders have been placed.
1.8.6. District reserves the right but has no obligation, for any neglect in complying with the above instructions, to place orders for such materials and/or equipment as it may deem advisable in order that the Work may be completed at the date specified in the Agreement, and all expenses incidental to the procuring of said materials and/or equipment shall be paid for by Contractor or withheld from payment(s) to Contractor.

1.8.7. Contractor warrants good title to all material, supplies, and equipment installed or incorporated in Work and agrees upon completion of all Work to deliver the Site to District, together with all improvements and appurtenances constructed or placed thereon by it, and free from any claims, liens, or charges. Contractor further agrees that neither it nor any person, firm, or corporation furnishing any materials or labor for any work covered by the Contract shall have any right to lien any portion of the Premises or any improvement or appurtenance thereof, except that Contractor may install metering devices or other equipment of utility companies or of political subdivision, title to which is commonly retained by utility company or political subdivision. In the event of installation of any such metering device or equipment, Contractor shall advise District as to owner thereof.

1.8.7.1. If a lien or a claim based on a stop payment notice of any nature should at any time be filed against the Work or any District property, by any entity that has supplied material or services at the request of the Contractor, Contractor and Contractor’s Surety shall promptly, on demand by District and at Contractor’s and Surety’s own expense, take any and all action necessary to cause any such lien or a claim based on a stop payment notice to be released or discharged immediately therefrom.

1.8.7.2. If the Contractor fails to furnish to the District within ten (10) calendar days after demand by the District, satisfactory evidence that a lien or a claim based on a stop payment notice has been so released, discharged, or secured, the District may discharge such indebtedness and deduct the amount required therefor, together with any and all losses, costs, damages, and attorney’s fees and expense incurred or suffered by District from any sum payable to Contractor under the Contract.

1.8.8. Nothing contained in this Article, however, shall defeat or impair the rights of persons furnishing materials or labor under any bond given by Contractor for their protection or any rights under any law permitting such protection or any rights under any law permitting such persons to look to funds due Contractor in hands of District (e.g., stop payment notices), and this provision shall be inserted in all subcontracts and material contracts and notice of its provisions shall be given to all persons furnishing material for work when no formal contract is entered into for such material.

1.8.9. Title to new materials and/or equipment for the Work of this Contract and attendant liability for its protection and safety shall remain with Contractor until incorporated in the Work of this Contract and accepted by District. No part of any materials and/or equipment shall be removed from its place of storage except for immediate installation in the Work of this Contract. Should the District, in its discretion, allow the Contractor to store materials and/or equipment for the Work off-site, Contractor will store said materials and/or equipment at a bonded
warehouse and with appropriate insurance coverage at no cost to District. Contractor shall keep an accurate inventory of all materials and/or equipment in a manner satisfactory to District or its authorized representative and shall, at the District’s request, forward it to the District.

2. [RESERVED]

3. ARCHITECT

3.1. The Architect shall represent the District during the Project and will observe the progress and quality of the Work on behalf of the District. Architect shall have the authority to act on behalf of District to the extent expressly provided in the Contract Documents and to the extent determined by District. Architect shall have authority to reject materials, workmanship, and/or the Work whenever rejection may be necessary, in Architect’s reasonable opinion, to insure the proper execution of the Contract.

3.2. Architect shall, with the District and on behalf of the District, determine the amount, quality, acceptability, and fitness of all parts of the Work, and interpret the Specifications, Drawings, and shall, with the District, interpret all other Contract Documents.

3.3. Architect shall have all authority and responsibility established by law, including title 24 of the California Code of Regulations.

3.4. Contractor shall provide District and the Construction Manager with a copy of all written communication between Contractor and Architect at the same time as that communication is made to Architect, including, without limitation, all RFIs, correspondence, submittals, claims, and proposed change orders.

4. CONSTRUCTION MANAGER

4.1. If a construction manager is used on this Project ("Construction Manager" or "CM"), the Construction Manager will provide administration of the Contract on the District's behalf. After execution of the Contract and Notice to Proceed, all correspondence and/or instructions from Contractor and/or District shall be forwarded through the Construction Manager. The Construction Manager will not be responsible for and will not have control or charge of construction means, methods, techniques, sequences, or procedures or for safety precautions in connection with the Work, which shall all remain the Contractor's responsibility.

4.2. The Construction Manager, however, will have authority to reject materials and/or workmanship not conforming to the Contract Documents, as determined by the District, the Architect, and/or the Project Inspector. The Construction Manager shall also have the authority to require special inspection or testing of any portion of the Work, whether it has been fabricated, installed, or fully completed. Any decision made by the Construction Manager, in good faith, shall not give rise to any duty or responsibility of the Construction Manager to the Contractor, any Subcontractor, their agents, employees, or other persons performing any of the Work. The Construction Manager shall have free access to any or all parts of Work at any time.

4.3. If the District does not use a Construction Manager on this Project, all references to Construction Manager or CM shall be read as District.
5. **INSPECTOR, INSPECTIONS, AND TESTS**

5.1. **Project Inspector**

5.1.1. One or more Project Inspector(s), including special Project Inspector(s), as required, will be assigned to the Work by District, in accordance with requirements of title 24, part 1, of the California Code of Regulations, to enforce the building code and monitor compliance with Plans and Specifications for the Project previously approved by the DSA. Duties of Project Inspector(s) are specifically defined in section 4-342 of said part 1 of title 24.

5.1.2. No Work shall be carried on except with the knowledge and under the inspection of the Project Inspector(s). The Project Inspector(s) shall have free access to any or all parts of Work at any time. Contractor shall furnish Project Inspector(s) reasonable opportunities for obtaining such information as may be necessary to keep Project Inspector(s) fully informed respecting progress and manner of work and character of materials, including, but not limited to, submission of form DSA 156 (or the most current version) to the Project Inspector at least 48 hours in advance of the commencement and completion of construction of each and every aspect of the Work. Forms are available on the DSA’s website at: http://www.dgs.ca.gov/dsa/Forms.aspx. Inspection of Work shall not relieve Contractor from an obligation to fulfill this Contract. Project Inspector(s) and the DSA are authorized to stop work whenever the Contractor and/or its Subcontractor(s) are not complying with the Contract Documents. Any work stoppage by the Project Inspector(s) and/or DSA shall be without liability to the District. Contractor shall instruct its Subcontractors and employees accordingly.

5.1.3. If Contractor and/or any Subcontractor requests that the Project Inspector(s) perform any inspection off-site, this shall only be done if it is allowable pursuant to applicable regulations and DSA, if the Project Inspector(s) agree to do so, and at the expense of the Contractor.

5.2. **Tests and Inspections**

5.2.1. Tests and Inspections shall comply with title 24, part 1, California Code of Regulations, group 1, article 5, section 4-335, and with the provisions of the Specifications.

5.2.2. The District will select an independent testing laboratory to conduct the tests. Selection of the materials required to be tested shall be by the laboratory or the District's representative and not by the Contractor. The Contractor shall notify the District's representative a sufficient time in advance of its readiness for required observation or inspection.

5.2.3. The Contractor shall notify the District's representative a sufficient time in advance of the manufacture of material to be supplied under the Contract Documents, which must by terms of the Contract Documents be tested, in order that the District may arrange for the testing of same at the source of supply. This notice shall be, at a minimum, seventy-two (72) hours prior to the manufacture of the material that needs to be tested.
5.2.4. Any material shipped by the Contractor from the source of supply prior to
having satisfactorily passed such testing and inspection or prior to the receipt of
notice from said representative that such testing and inspection will not be required,
shall not be incorporated into and/or onto the Project.

5.2.5. The District will select and pay testing laboratory costs for all tests and
inspections. Costs of tests of any materials found to be not in compliance with the
Contract Documents shall be paid for by the District and reimbursed by the
Contractor or deducted from the Contract Price.

5.3. **Costs for After Hours and/or Off Site Inspections**

If the Contractor performs Work outside the Inspector’s regular working hours or
requests the Inspector to perform inspections off Site, costs of any inspections required
outside regular working hours or off Site shall be borne by the Contractor and may be
invoiced to the Contractor by the District or the District may deduct those expenses
from the next Progress Payment.

6. **CONTRACTOR**

Contractor shall construct the Work for the Contract price including any adjustment(s) to
the Contract Price pursuant to provisions herein regarding changes to the Contract Price.
Except as otherwise noted, Contractor shall provide and pay for all labor, materials,
equipment, permits, fees, licenses, facilities, transportation, taxes, and services necessary
for the proper execution and completion of the Work, except as indicated herein.

6.1. **Status of Contractor**

6.1.1. Contractor is and shall at all times be deemed to be an independent
contractor and shall be wholly responsible for the manner in which it and its
Subcontractors perform the services required of it by the Contract Documents.
Nothing herein contained shall be construed as creating the relationship of employer
and employee, or principal and agent, between the District, or any of the District's
employees or agents, and Contractor or any of Contractor’s Subcontractors, agents
or employees. Contractor assumes exclusively the responsibility for the acts of its
employees as they relate to the services to be provided during the course and scope
of their employment. Contractor, its Subcontractors, agents, and its employees shall
not be entitled to any rights or privileges of District employees. District shall be
permitted to monitor the Contractor’s activities to determine compliance with the
terms of this Contract.

6.1.2. As required by law, Contractor and all Subcontractors shall be properly
licensed and regulated by the Contractor’s State License Board 9821 Business Park
Drive, Sacramento, California 95827, [http://www.cslb.ca.gov](http://www.cslb.ca.gov).

6.1.3. As required by law, Contractor and all Subcontractors shall be properly
registered as public works contractors by the Department of Industrial Relations at
[https://efiling.dir.ca.gov/PWCR/ActionServlet?action=displayPWCRegistrationForm](https://efiling.dir.ca.gov/PWCR/ActionServlet?action=displayPWCRegistrationForm) or
current URL.

6.2. **Project Inspection Card(s)**
Contractor shall verify that forms DSA 152 (or current version) are issued for the Project prior to the commencement of construction.

6.3. **Contractor’s Supervision**

6.3.1. During progress of the Work, Contractor shall keep on the Premises, and at all other locations where any Work related to the Contract is being performed, a competent project manager and construction superintendent who are employees of the Contractor, to whom the District does not object and at least one of whom shall be fluent in English, written and verbal.

6.3.2. The project manager and construction superintendent shall both speak fluently the predominant language of the Contractor’s employees.

6.3.3. Before commencing the Work herein, Contractor shall give written notice to District of the name of its project manager and construction superintendent. Neither the Contractor’s project manager nor construction superintendent shall be changed except with prior written notice to District, unless the Contractor’s project manager and/or construction superintendent proves to be unsatisfactory to Contractor, District, any of the District's employees, agents, the Construction Manager, or the Architect, in which case, Contractor shall notify District in writing. The Contractor’s project manager and construction superintendent shall each represent Contractor, and all directions given to Contractor’s project manager and/or construction superintendent shall be as binding as if given to Contractor.

6.3.4. Contractor shall give efficient supervision to Work, using its best skill and attention. Contractor shall carefully study and compare all Contract Documents, Drawings, Specifications, and other instructions and shall at once report to District, Construction Manager, and Architect any error, inconsistency, or omission that Contractor or its employees and Subcontractors may discover, in writing, with a copy to District's Project Inspector(s). The Contractor shall have responsibility for discovery of errors, inconsistencies, or omissions.

6.4. **Duty to Provide Fit Workers**

6.4.1. Contractor and Subcontractor(s) shall at all times enforce strict discipline and good order among their employees and shall not employ or work any unfit person or anyone not skilled in work assigned to that person. It shall be the responsibility of Contractor to ensure compliance with this requirement. District may require Contractor to permanently remove unfit persons from Project Site.

6.4.2. Any person in the employ of Contractor or Subcontractor(s) whom District may deem incompetent or unfit shall be excluded from working on the Project and shall not again be employed on the Project except with the prior written consent of District.

6.4.3. The Contractor shall furnish labor that can work in harmony with all other elements of labor employed or to be employed in the Work.

6.4.4. If Contractor intends to make any change in the name or legal nature of the Contractor’s entity, Contractor must first notify the District. The District shall
determine if Contractor's intended change is permissible while performing this Contract.

6.5. **Field Office**

6.5.1. Contractor shall provide a temporary office on the Work Site for the District's use exclusively, during the term of the Contract.

6.6. **Purchase of Materials and Equipment**

The Contractor is required to order, obtain, and store materials and equipment sufficiently in advance of its Work at no additional cost or advance payment from District to assure that there will be no delays.

6.7. **Documents On Work**

6.7.1. Contractor shall at all times keep on the Work Site, or at another location as the District may authorize in writing, one legible copy of all Contract Documents, including Addenda and Change Orders, and Titles 19 and 24 of the California Code of Regulations, the specified edition(s) of the Uniform Building Code, all approved Drawings, Plans, Schedules, and Specifications, and all codes and documents referred to in the Specifications, and made part thereof. These documents shall be kept in good order and available to District, Construction Manager, Architect, Architect's representatives, the Project Inspector(s), and all authorities having jurisdiction. Contractor shall be acquainted with and comply with the provisions of these titles as they relate to this Project. (See particularly the duties of Contractor, Title 24, Part 1, California Code of Regulations, section 4-343.) Contractor shall also be acquainted with and comply with all California Code of Regulations provisions relating to conditions on this Project, particularly Titles 8 and 17. Contractor shall coordinate with Architect and Construction Manager and shall submit its verified report(s) according to the requirements of Title 24.

6.7.2. **Daily Job Reports.**

6.7.2.1. Contractor shall maintain, at a minimum, at least one (1) set of Daily Job Reports on the Project. These must be prepared by the Contractor's employee(s) who are present on Site, and must include, at a minimum, the following information:

6.7.2.1.1. A brief description of all Work performed on that day.
6.7.2.1.2. A summary of all other pertinent events and/or occurrences on that day.
6.7.2.1.3. The weather conditions on that day.
6.7.2.1.4. A list of all Subcontractor(s) working on that day,
6.7.2.1.5. A list of each Contractor employee working on that day and the total hours worked for each employee.
6.7.2.1.6. A complete list of all equipment on Site that day, whether in use or not.
6.7.2.1.7. All complete list of all materials, supplies, and equipment delivered on that day.
6.7.2.1.8. A complete list of all inspections and tests performed on that day.
6.7.2.2. Each day Contractor shall provide a copy of the previous day’s Daily Job Report to the District or the Construction Manager.

6.8. **Preservation of Records**

The District shall have the right to examine and audit all Daily Job Reports or other Project records of Contractor’s project manager(s), project superintendent(s), and/or project foreperson(s), all certified payroll records and/or related documents including, without limitation, payroll, payment, timekeeping and tracking documents; all books, estimates, records, contracts, documents, bid documents, bid cost data, subcontract job cost reports, and other data of the Contractor, any Subcontractor, and/or supplier, including computations and projections related to bidding, negotiating, pricing, or performing the Work or Contract modification, in order to evaluate the accuracy, completeness, and currency of the cost, manpower, coordination, supervision, or pricing data at no additional cost to the District. These documents may be duplicative and/or be in addition to any Bid Documents held in escrow by the District. The Contractor shall make available at its office at all reasonable times the materials described in this paragraph for the examination, audit, or reproduction until three (3) years after final payment under this Contract. Notwithstanding the provisions above, Contractor shall provide any records requested by any governmental agency, if available, after the time set forth above.

6.9. **Integration of Work**

6.9.1. Contractor shall do all cutting, fitting, patching, and preparation of Work as required to make its several parts come together properly, to fit it to receive or be received by work of other contractors, and to coordinate tolerances to various pieces of work, showing upon, or reasonably implied by, the Drawings and Specifications for the completed structure, and shall conform them as District and/or Architect may direct.

6.9.2. Contractor shall make its own layout of lines and elevations and shall be responsible for the accuracy of both Contractor’s and Subcontractors’ work resulting therefrom.

6.9.3. Contractor and all Subcontractors shall take all field dimensions required in performance of the Work, and shall verify all dimensions and conditions on the Site. All dimensions affecting proper fabrication and installation of all Work must be verified prior to fabrication by taking field measurements of the true conditions. If there are any discrepancies between dimensions in drawings and existing conditions which will affect the Work, Contractor shall bring such discrepancies to the attention of the District and Architect for adjustment before proceeding with the Work. In doing so, it is recognized that Contractor is not acting in the capacity of a licensed design professional, and that Contractor’s examination is made in good faith to facilitate construction and does not create an affirmative responsibility to detect errors, omissions or inconsistencies in the Contract Documents or to ascertain compliance with applicable laws, building codes or regulations. Following receipt of written notice from Contractor, the District and/or Architect shall inform Contractor what action, if any, Contractor shall take with regard to such discrepancies.

6.9.4. All cost caused by defective or ill-timed Work shall be borne by Contractor, inclusive of repair work.
6.9.5. Contractor shall not endanger any work performed by it or anyone else by cutting, excavating, or otherwise altering work and shall not cut or alter work of any other contractor except with consent of District.

6.10. Notifications

6.10.1. Contractor shall notify the Architect and Project Inspector, in writing, of the commencement of construction of each and every aspect of the Work at least 48 hours in advance by submitting form DSA 156 (or current version) to the Project Inspector. Forms are available on the DSA’s website at: http://www.dgs.ca.gov/dsa/Forms.aspx.

6.10.2. Contractor shall notify the Architect and Project Inspector, in writing, of the completion of construction of each and every aspect of the Work at least 48 hours in advance by submitting form DSA 156 (or current version) to the Project Inspector.

6.11. Obtaining of Permits, Licenses and Registration

Contractor shall secure and pay for all permits, licenses, registrations and certificates necessary for prosecution of Work, including but not limited to those listed in the Special Conditions, if any, before the date of the commencement of the Work or before the permits, licenses, registrations and certificates are legally required to continue the Work without interruption. The Contractor shall obtain and pay, only when legally required, for all licenses, registrations, permits, inspections, and inspection certificates required to be obtained from or issued by any authority having jurisdiction over any part of the Work included in the Contract. All final permits, licenses, and certificates shall be delivered to District before demand is made for final payment.

6.12. Royalties and Patents

6.12.1. Contractor shall obtain and pay, only when legally required, all royalties and license fees necessary for prosecution of Work before the earlier of the date of the commencement of the Work or the date that the license is legally required to continue the Work without interruption. Contractor shall defend suits or claims of infringement of patent, copyright, or other rights and shall hold the District, the Architect, and the Construction Manager harmless and indemnify them from loss on account thereof except when a particular design, process, or make or model of product is required by the Contract Documents. However, if the Contractor has reason to believe that the required design, process, or product is an infringement of a patent or copyright, the Contractor shall indemnify and defend the District, Architect and Construction Manager against any loss or damage unless the Contractor promptly informs the District of its information.

6.12.2. The review by the District or Architect of any method of construction, invention, appliance, process, article, device, or material of any kind shall be only its adequacy for the Work and shall not approve use by the Contractor in violation of any patent or other rights of any person or entity.

6.13. Work to Comply With Applicable Laws and Regulations
6.13.1. Contractor shall give all notices and comply with the following specific laws, ordinances, rules, and regulations and all other applicable laws, ordinances, rules, and regulations bearing on conduct of Work as indicated and specified, including but not limited to the appropriate statutes and administrative code sections. If Contractor observes that Drawings and Specifications are at variance therewith, or should Contractor become aware of the development of conditions not covered by Contract Documents that will result in finished Work being at variance therewith, Contractor shall promptly notify District in writing and any changes deemed necessary by District shall be made as provided in Contract for changes in Work.

6.13.1.2. National Board of Fire Underwriters’ Regulations
6.13.1.5. Industrial Accident Commission’s Safety Orders, State of California
6.13.1.6. Regulations of the State Fire Marshall (title 19, California Code of Regulations) and Pertinent Local Fire Safety Codes
6.13.1.7. Americans with Disabilities Act
6.13.1.13. U. S. Copyright Act

6.13.2. Contractor shall comply with all applicable mitigation measures, if any, adopted by any public agency with respect to this Project pursuant to the California Environmental Quality Act (Public Resources Code section 21000 et seq.)

6.13.3. If Contractor performs any Work that it knew, or through exercise of reasonable care should have known, to be contrary to any applicable laws, ordinance, rules, or regulations, Contractor shall bear all costs arising therefrom.

6.13.4. Where Specifications or Drawings state that materials, processes, or procedures must be approved by the DSA, State Fire Marshall, or other body or agency, Contractor shall be responsible for satisfying requirements of such bodies or agencies.


6.14.1. The Contractor will be solely and completely responsible for conditions of the Work Site, including safety of all persons and property during performance of the Work. This requirement will apply continuously and not be limited to normal working hours.
6.14.2. The wearing of hard hats will be mandatory at all times for all personnel on Site. Contractor shall supply sufficient hard hats to properly equip all employees and visitors.

6.14.3. Any construction review of the Contractor’s performance is not intended to include review of the adequacy of the Contractor’s safety measures in, on, or near the Work Site.

6.14.4. Implementation and maintenance of safety programs shall be the sole responsibility of the Contractor.

6.14.5. The Contractor shall furnish to the District a copy of the Contractor’s safety plan within the time frame indicated in the Contract Documents and specifically adapted for the Project.

6.14.6. Contractor shall be responsible for all damages to persons or property that occur as a result of its fault or negligence in connection with the prosecution of this Contract and shall take all necessary measures and be responsible for the proper care and completion and final acceptance by District. All Work shall be solely at Contractor’s risk with the exception of damage to the Work caused by “acts of God” as defined in Public Contract Code section 7105.

6.14.7. Contractor shall take, and require Subcontractors to take, all necessary precautions for safety of workers on the Project and shall comply with all applicable federal, state, local, and other safety laws, standards, orders, rules, regulations, and building codes to prevent accidents or injury to persons on, about, or adjacent to premises where Work is being performed and to provide a safe and healthful place of employment. Contractor shall furnish, erect, and properly maintain at all times, all necessary safety devices, safeguards, construction canopies, signs, nets, barriers, lights, and watchmen for protection of workers and the public and shall post danger signs warning against hazards created by such features in the course of construction.

6.14.8. Hazards Control – Contractor shall store volatile wastes in covered metal containers and remove them from the Site daily. Contractor shall prevent accumulation of wastes that create hazardous conditions. Contractor shall provide adequate ventilation during use of volatile or noxious substances.

6.14.9. Contractor shall designate a responsible member of its organization on the Project, whose duty shall be to post information regarding protection and obligations of workers and other notices required under occupational safety and health laws, to comply with reporting and other occupational safety requirements, and to protect the life, safety, and health of workers. Name and position of person so designated shall be reported to District by Contractor.

6.14.10. Contractor shall correct any violations of safety laws, rules, orders, standards, or regulations. Upon the issuance of a citation or notice of violation by the Division of Occupational Safety and Health, Contractor shall correct such violation promptly.

6.14.11. Contractor shall comply with any District storm water requirements that are approved by the District and applicable to the Project, at no additional cost to the District.
6.14.12. In an emergency affecting safety of life or of work or of adjoining property, Contractor, without special instruction or authorization, shall act, at its discretion, to prevent such threatened loss or injury. Any compensation claimed by Contractor on account of emergency work shall be determined by agreement.

6.14.13. All salvage materials will become the property of the Contractor and shall be removed from the Site unless otherwise called for in the Contract Documents. However, the District reserves the right to designate certain items of value that shall be turned over to the District unless otherwise directed by District.

6.14.14. All connections to public utilities and/or existing on-site services shall be made and maintained in such a manner as to not interfere with the continuing use of same by the District during the entire progress of the Work.

6.14.15. Contractor shall provide such heat, covering, and enclosures as are necessary to protect all Work, materials, equipment, appliances, and tools against damage by weather conditions, such as extreme heat, cold, rain, snow, dry winds, flooding, or dampness.

6.14.16. The Contractor shall protect and preserve the Work from all damage or accident, providing any temporary roofs, window and door coverings, boxings, or other construction as required by the Architect. The Contractor shall be responsible for existing structures, walks, roads, trees, landscaping, and/or improvements in working areas; and shall provide adequate protection therefor. If temporary removal is necessary of any of the above items, or damage occurs due to the Work, the Contractor shall replace same at his expense with same kind, quality, and size of Work or item damaged. This shall include any adjoining property of the District and others.

6.14.17. Contractor shall take adequate precautions to protect existing roads, sidewalks, curbs, pavements, utilities, adjoining property, and structures (including, without limitation, protection from settlement or loss of lateral support), and to avoid damage thereto, and repair any damage thereto caused by construction operations.

6.14.18. Contractor shall confine apparatus, the storage of materials, and the operations of workers to limits indicated by law, ordinances, permits, or directions of Architect, and shall not interfere with the Work or unreasonably encumber Premises or overload any structure with materials. Contractor shall enforce all instructions of District and Architect regarding signs, advertising, fires, and smoking, and require that all workers comply with all regulations while on Project Site.

6.14.19. Contractor, Contractor’s employees, Subcontractors, Subcontractors’ employees, or any person associated with the Work shall conduct themselves in a manner appropriate for a school site. No verbal or physical contact with neighbors, students, and faculty, profanity, or inappropriate attire or behavior will be permitted. District may require Contractor to permanently remove non-complying persons from Project Site.

6.14.20. Contractor shall take care to prevent disturbing or covering any survey markers, monuments, or other devices marking property boundaries or corners. If
such markers are disturbed, Contractor shall have a civil engineer, registered as a professional engineer in California, replace them at no cost to District.

6.14.21. In the event that the Contractor enters into any agreement with owners of any adjacent property to enter upon the adjacent property for the purpose of performing the Work, Contractor shall fully indemnify, defend, and hold harmless each person, entity, firm, or agency that owns or has any interest in adjacent property. The form and content of the agreement of indemnification shall be approved by the District prior to the commencement of any Work on or about the adjacent property. The Contractor shall also indemnify the District as provided in the indemnification provision herein. These provisions shall be in addition to any other requirements of the owners of the adjacent property.

6.15. **Working Evenings and Weekends**

Contractor may be required to work evenings and/or weekends at no additional cost to the District. Contractor shall give the District seventy-two (72) hours notice prior to performing any evening and/or weekend work. Contractor shall perform all evening and/or weekend work only upon District’s approval and in compliance with all applicable rules, regulations, laws, and local ordinances including, without limitation, all noise and light limitations. Contractor shall reimburse the District for any Inspector charges necessitated by the Contractor’s evening and/or weekend work.

6.16. **Cleaning Up**

6.16.1. The Contractor shall provide all services, labor, materials, and equipment necessary for protecting the Work, all school occupants, furnishings, equipment, and building structure from damage until its completion and final acceptance by District. Dust barriers shall be provided to isolate dust and dirt from construction operations. At completion of the Work and portions thereof, Contractor shall clean to the original state any areas beyond the Work area that become dust laden as a result of the Work. The Contractor must erect the necessary warning signs and barricades to ensure the safety of all school occupants. The Contractor at all times must maintain good housekeeping practices to reduce the risk of fire damage and must make a fire extinguisher, fire blanket, and/or fire watch, as applicable, available at each location where cutting, braising, soldering, and/or welding is being performed or where there is an increased risk of fire.

6.16.2. Contractor at all times shall keep Premises free from debris such as waste, rubbish, and excess materials and equipment caused by the Work. Contractor shall not leave debris under, in, or about the Premises, but shall promptly remove same from the Premises on a daily basis. If Contractor fails to clean up, District may do so and the cost thereof shall be charged to Contractor. If Contract is for work on an existing facility, Contractor shall also perform specific clean-up on or about the Premises upon request by the District as it deems necessary for the continuing education process. Contractor shall comply with all related provisions of the Specifications.

6.16.3. If the Construction Manager, Architect, or District observes the accumulation of trash and debris, the District will give the Contractor a 24-hour written notice to mitigate the condition.
6.16.4. Should the Contractor fail to perform the required clean-up, or should the clean-up be deemed unsatisfactory by the District, the District will then perform the clean-up. All cost associated with the clean-up work (including all travel, payroll burden, and costs for supervision) will be deducted from the Contract Price, or District may withhold those amounts from payment(s) to Contractor.

7. **SUBCONTRACTORS**

7.1. Contractor shall provide the District with information for all Subcontracts as indicated in the Contractor’s Submittals and Schedules Section herein.

7.2. No contractual relationship exists between the District and any Subcontractor, supplier, or sub-subcontractor by reason of this Contract.

7.3. Contractor agrees to bind every Subcontractor by terms of this Contract as far as those terms are applicable to Subcontractor’s work including, without limitation, all labor, wage & hour, apprentice and related provisions and requirements. If Contractor shall subcontract any part of this Contract, Contractor shall be as fully responsible to District for acts and omissions of any Subcontractor and of persons either directly or indirectly employed by any Subcontractor, as it is for acts and omissions of persons directly employed by Contractor. The divisions or sections of the Specifications are not intended to control the Contractor in dividing the Work among Subcontractors or limit the work performed by any trade.

7.4. District’s consent to, or approval of, or failure to object to, any Subcontractor under this Contract shall not in any way relieve Contractor of any obligations under this Contract and no such consent shall be deemed to waive any provisions of this Contract.

7.5. Contractor is directed to familiarize itself with sections 4100 through 4114 of the Public Contract Code of the State of California, as regards subletting and subcontracting, and to comply with all applicable requirements therein. In addition, Contractor is directed to familiarize itself with sections 1720 through 1861 of the Labor Code of the State of California, as regards the payment of prevailing wages and related issues, and to comply with all applicable requirements therein all including, without limitation, section 1775 and the Contractor’s and Subcontractors’ obligations and liability for violations of prevailing wage law and other applicable laws.

7.6. No Contractor whose Bid is accepted shall, without consent of the awarding authority and in full compliance with section 4100, et seq. of the Public Contract Code, and section 1771.1 of the Labor Code, including, without limitation, sections 4107, 4107.5, and 4109 of the Public Contract Code, either:

7.6.1. Substitute any person as a Subcontractor in place of the Subcontractor designated in the original Bid; or

7.6.2. Permit any Subcontract to be assigned or transferred, or allow any portion of the Work to be performed by anyone other than the original Subcontractor listed in the Bid; or
7.6.3. Sublet or subcontract any portion of the Work in excess of one-half of one percent (0.5%) of the Contractor’s total bid as to which his original bid did not designate a Subcontractor.

7.7. The Contractor shall be responsible for the coordination of the trades, Subcontractors, sub-subcontractors, and material or equipment suppliers working on the Project.

7.7.1. Contractor is responsible for ensuring that all Subcontractors are properly registered as public works contractors by the Department of Industrial Relations.

7.8. Contractor is solely responsible for settling any differences between the Contractor and its Subcontractor(s) or between Subcontractors.

7.9. Contractor must include in all of its subcontracts the assignment provisions as indicated in the Termination section of these General Conditions.

8. OTHER CONTRACTS/CONTRACTORS

8.1. District reserves the right to let other contracts, and/or to perform work with its own forces, in connection with the Project. Contractor shall afford other contractors reasonable opportunity for introduction and storage of their materials and execution of their work and shall properly coordinate and connect Contractor’s Work with the work of other contractors.

8.2. In addition to Contractor’s obligation to protect its own Work, Contractor shall protect the work of any other contractor that Contractor encounters while working on the Project.

8.3. If any part of Contractor’s Work depends for proper execution or results upon work of District or any other contractor, the Contractor shall inspect and promptly report to the District in writing before proceeding with its Work any defects in District’s or any other contractor’s work that render Contractor’s Work unsuitable for proper execution and results. Contractor shall be held accountable for damages to District for District’s or any other contractor’s work that Contractor failed to inspect or should have inspected. Contractor’s failure to inspect and report shall constitute Contractor’s acceptance of all District’s or any other contractor’s work as fit and proper for reception of Contractor’s Work, except as to defects that may develop in District’s or any other contractor’s work after execution of Contractor’s Work.

8.4. To ensure proper execution of its subsequent work, Contractor shall measure and inspect work already in place and shall at once report to the District in writing any discrepancy between that executed work and the Contract Documents.

8.5. Contractor shall ascertain to its own satisfaction the scope of the Project and nature of District’s or any other contracts that have been or may be awarded by District in prosecution of the Project to the end that Contractor may perform this Contract in light of the other contracts, if any.

8.6. Nothing herein contained shall be interpreted as granting to Contractor exclusive occupancy of the Site, the Premises, or of the Project. Contractor shall not cause any unnecessary hindrance or delay to the use and/or school operation(s) of the
Premises and/or to District or any other contractor working on the Project. If simultaneous execution of any contract or school operation is likely to cause interference with performance of Contractor's Contract, Contractor shall coordinate with those contractor(s), person(s), and/or entity(s) and shall notify the District of the resolution.

9. **DRAWINGS AND SPECIFICATIONS**

9.1. A complete list of all Drawings that form a part of the Contract is to be found as an index on the Drawings themselves, and/or may be provided to the Contractor and/or in the Table of Contents.

9.2. Materials or Work described in words that so applied have a well known technical or trade meaning shall be deemed to refer to recognized standards, unless noted otherwise.

9.3. **Trade Name or Trade Term.** It is not the intention of this Contract to go into detailed descriptions of any materials and/or methods commonly known to the trade under “trade name” or “trade term.” The mere mention or notation of “trade name” or “trade term” shall be considered a sufficient notice to Contractor that it will be required to complete the work so named, complete, finished, and operable, with all its appurtenances, according to the best practices of the trade.

9.4. The naming of any material and/or equipment shall mean furnishing and installing of same, including all incidental and accessory items thereto and/or labor therefor, as per best practices of the trade(s) involved, unless specifically noted otherwise.

9.5. Contract Documents are complementary, and what is called for by one shall be binding as if called for by all. As such, Drawings and Specifications are intended to be fully cooperative and to agree. However, if Contractor observes that Drawings and Specifications are in conflict, Contractor shall promptly notify District and Architect in writing, and any necessary changes shall be made as provided in the Contract Documents.

9.6. In the case of discrepancy or ambiguity in the Contract Documents, the order of precedence in the Agreement shall prevail. However, in the case of discrepancy or ambiguity solely between and among the Drawings and Specifications, the discrepancy or ambiguity shall be resolved in favor of the interpretation that will provide District with the functionally complete and operable Project described in the Drawings and Specifications. In case of ambiguity, conflict, or lack of information, District will furnish clarifications with reasonable promptness.

9.7. Drawings and Specifications are intended to comply with all laws, ordinances, rules, and regulations of constituted authorities having jurisdiction, and where referred to in the Contract Documents, the laws, ordinances, rules, and regulations shall be considered as a part of the Contract within the limits specified. Contractor shall bear all expense of correcting work done contrary to said laws, ordinances, rules, and regulations.
9.8. **Ownership of Drawings**

All copies of Plans, Drawings, Designs, Specifications, and copies of other incidental architectural and engineering work, or copies of other Contract Documents furnished by District, are the property of District. They are not to be used by Contractor in other work and, with the exception of signed sets of Contract Documents, are to be returned to District on request at completion of Work, or may be used by District as it may require without any additional costs to District. Neither the Contractor nor any Subcontractor, or material or equipment supplier shall own or claim a copyright in the Drawings, Specifications, and other documents prepared by the Architect. District hereby grants the Contractor, Subcontractors, sub-subcontractors, and material or equipment suppliers a limited license to use applicable portions of the Drawings prepared for the Project in the execution of their Work under the Contract Documents.

10. **CONTRACTOR’S SUBMITTALS AND SCHEDULES**

Contractor’s submittals shall comply with the provisions and requirements of the Specifications including, without limitation Submittals.

10.1. **Schedule of Work, Schedule of Submittals, and Schedule of Values**

10.1.1. **Preliminary Schedule.** A preliminary schedule of construction indicating the starting and completion dates of the various stages of the Work, including any information and following any form as may be specified in the Specifications. Once approved by District, this shall become the Construction Schedule. This schedule shall include and identify all tasks that are on the Project’s critical path with a specific determination of the start and completion of each critical path task as well as all Contract milestones and each milestone’s completion date(s) as may be required by the District.

10.1.1.2. **Preliminary Schedule of Values.** A preliminary schedule of values for all of the Work, which must include quantities and prices of items aggregating the Contract Price and must subdivide the Work into component parts in sufficient detail to serve as the basis for progress payments during construction. Unless the Special Conditions contain different limits, this preliminary schedule of values shall include, at a minimum, the following information and the following structure:

10.1.1.2.1. Divided into at least the following categories:

- **10.1.1.2.1.1.** Overhead and profit;
- **10.1.1.2.1.2.** Supervision;
- **10.1.1.2.1.3.** General conditions;
- **10.1.1.2.1.4.** Layout;
- **10.1.1.2.1.5.** Mobilization;
- **10.1.1.2.1.6.** Submittals;
- **10.1.1.2.1.7.** Bonds and insurance;
10.1.1.2.1.8. Close-out/Certification documentation;
10.1.1.2.1.9. Demolition;
10.1.1.2.1.10. Installation;
10.1.1.2.1.11. Rough-in;
10.1.1.2.1.12. Finishes;
10.1.1.2.1.13. Testing;
10.1.1.2.1.14. Punchlist and acceptance.

10.1.1.2.2. Divided by each of the following areas:

10.1.1.2.2.1. Site work;
10.1.1.2.2.2. By each building;
10.1.1.2.2.3. By each floor.

10.1.1.2.3. The preliminary schedule of values shall not provide for values any greater than the following percentages of the Contract value:

10.1.1.2.3.1. Mobilization and layout combined to equal not more than 1%);
10.1.1.2.3.2. Submittals, samples and shop drawings combined to equal not more than 3%;
10.1.1.2.3.3. Bonds and insurance combined to equal not more than 2%.

10.1.1.2.4. Closeout documentation shall have a value in the preliminary schedule of not less than 5%.

10.1.1.2.5. Notwithstanding any provision of the Contract Documents to the contrary, payment of the Contractor's overhead, supervision, general conditions costs, and profit, as reflected in the Cost Breakdown, shall be paid based on percentage complete, with the disbursement of Progress Payments and the Final Payment.

10.1.1.2.6. Contractor shall certify that the preliminary schedule of values as submitted to the District is accurate and reflects the costs as developed in preparing Contractor's bid. The preliminary schedule of values shall be subject to the District's review and approval of the form and content thereof. In the event that the District objects to any portion of the preliminary schedule of values, the District shall notify the Contractor, in writing, of the District's objection(s) to the preliminary schedule of values. Within five (5) calendar days of the date of the District's written objection(s), Contractor shall submit a revised preliminary schedule of values to the District for review and approval. The foregoing procedure for the preparation, review and approval of the preliminary schedule of values shall continue until the District has approved the entirety of the preliminary schedule of values.

10.1.1.2.7. Once the preliminary schedule of values is approved by the District, this shall become the Schedule of Values. The Schedule of Values shall not be thereafter modified or amended by the Contractor without the prior consent and approval of the District, which may be granted or withheld in the sole discretion of the District.
10.1.1.3. Preliminary Schedule of Submittals. A preliminary schedule of submittals, including Shop Drawings, Product Data, and Samples submittals. Once approved by District, this shall become the Submittal Schedule. All submittals shall be forwarded to the District by the date indicated on the approved Submittal Schedule, unless an earlier date is necessary to maintain the Construction Schedule, in which case those submittals shall be forwarded to the District so as not to delay the Construction Schedule. Upon request by the District, Contractor shall provide an electronic copy of all submittals to the District.

10.1.1.4. Safety Plan. Contractor’s Safety Plan specifically adapted for the Project. Contractor’s Safety Plan shall comply with the following requirements:

10.1.1.4.1. All applicable requirements of California Division of Industrial Safety (“CalOSHA”) and/or of the United States Occupational Safety and Health Administration (“OSHA”).

10.1.1.4.2. All provisions regarding Project safety, including all applicable provisions in these General Conditions.

10.1.1.4.3. Contractor’s Safety Plan shall be in English and in the language(s) of the Contractor’s and its Subcontractors’ employees.

10.1.1.5. Complete Subcontractor List. The name, address, telephone number, facsimile number, California State Contractors License number, classification, and monetary value of all Subcontracts for parties furnishing labor, material, or equipment for completion of the Project.

10.1.2. Contractor must provide all schedules both in hard copy and electronically, in a format (e.g., Microsoft Project or Primavera) approved in advance by the District.

10.1.3. The District will review the schedules submitted and the Contractor shall make changes and corrections in the schedules as requested by the District and resubmit the schedules until approved by the District.

10.1.4. The District shall have the right at any time to revise the schedule of values if, in the District’s sole opinion, the schedule of values does not accurately reflect the value of the Work performed.

10.1.5. All submittals and schedules must be approved by the District before Contractor can rely on them as a basis for payment.
10.2. Monthly Progress Schedule(s)

10.2.1. Contractor shall provide Monthly Progress Schedule(s) to the District. A Monthly Progress Schedule shall update the approved Construction Schedule or the last Monthly Progress Schedule, showing all work completed and to be completed. The monthly Progress Schedule shall be sent within the timeframe requested by the District and shall be in a format acceptable to the District and contain a written narrative of the progress of work that month and any changes, delays, or events that may affect the work. The process for District approval of the Monthly Progress Schedule shall be the same as the process for approval of the Construction Schedule.

10.2.2. Contractor shall submit Monthly Progress Schedule(s) with all payment applications.

10.3. Material Safety Data Sheets (MSDS)

Contractor is required to ensure Material Safety Data Sheets are available in a readily accessible place at the Work Site for any material requiring a Material Safety Data Sheet per the Federal “Hazard Communication” standard, or employees right to know law. The Contractor is also required to ensure proper labeling on substance brought onto the job site and that any person working with the material or within the general area of the material is informed of the hazards of the substance and follows proper handling and protection procedures. Two additional copies of the Material Safety Data Sheets shall also be submitted directly to the District.

11. SITE ACCESS, CONDITIONS, AND REQUIREMENTS

11.1. Site Investigation

Before bidding on this Work, Contractor shall make a careful investigation of the Site and thoroughly familiarize itself with the requirements of the Contract. By the act of submitting a bid for the Work included in this Contract, Contractor shall be deemed to have made a complete study and investigation, and to be familiar with and accepted the existing conditions of the Site.

Prior to commencing the Work, Contractor and the District’s representative shall survey the Site to document the condition of the Site. Contractor will record the survey in digital videotape format and provide an electronic copy to the District within fourteen (14) days of the survey. This electronic record shall serve as a basis for determining any damages caused by the Contractor during the Project. The Contractor may also document any pre-existing conditions in writing, provided that both the Contractor and the District’s representative agree on said conditions and sign a memorandum documenting the same.

11.2. Soils Investigation Report

11.2.1. When a soils investigation report obtained from test holes at Site is available, that report shall be available to the Contractor but shall not be a part of this Contract. Any information obtained from that report or any information given on Drawings as to subsurface soil condition or to elevations of existing grades or elevations of underlying rock is approximate only, is not guaranteed, does not form a part of this Contract, and Contractor may not rely thereon. By submitting its bid,
Contractor acknowledges that it has made visual examination of Site and has made whatever tests Contractor deems appropriate to determine underground condition of soil.

11.2.2. Contractor agrees that no claim against District will be made by Contractor for damages and hereby waives any rights to damages if, during progress of Work, Contractor encounters subsurface or latent conditions at Site materially differing from those shown on Drawings or indicated in Specifications, or for unknown conditions of an unusual nature that differ materially from those ordinarily encountered in the work of the character provided for in Plans and Specifications, except as indicated in the provisions of these General Conditions regarding trenches, trenching, and/or existing utility lines.

11.3. **Access to Work**

District and its representatives shall at all times have access to Work wherever it is in preparation or progress, including storage and fabrication. Contractor shall provide safe and proper facilities for such access so that District's representatives may perform their functions.

11.4. **Layout and Field Engineering**

11.4.1. All field engineering required for layout of this Work and establishing grades for earthwork operations shall be furnished by Contractor at its expense. This Work shall be done by a qualified, California-registered civil engineer approved in writing by District and Architect. Any required Record and/or As-Built Drawings of Site development shall be prepared by the approved civil engineer.

11.4.2. The Contractor shall be responsible for having ascertained pertinent local conditions such as location, accessibility, and general character of the Site and for having satisfied itself as to the conditions under which the Work is to be performed. Contractor shall follow best practices, including but not limited to pot holing to avoid utilities. District shall not be liable for any claim for allowances because of Contractor's error, failure to follow best practices, or negligence in acquainting itself with the conditions at the Site.

11.4.3. Contractor shall protect and preserve established benchmarks and monuments and shall make no changes in locations without the prior written approval of District. Contractor shall replace any benchmarks or monuments that are lost or destroyed subsequent to proper notification of District and with District's approval.

11.5. **Utilities**

Utilities shall be provided as indicated in the Specifications.
11.6. **Sanitary Facilities**

Sanitary facilities shall be provided as indicated in the Specifications.

11.7. **Surveys**

Contractor shall provide surveys done by a California-licensed civil engineer surveyor to determine locations of construction, grading, and site work as required to perform the Work.

11.8. **Regional Notification Center**

The Contractor, except in an emergency, shall contact the appropriate regional notification center at least two (2) days prior to commencing any excavation if the excavation will be conducted in an area or in a private easement that is known, or reasonably should be known, to contain subsurface installations other than the underground facilities owned or operated by the District, and obtain an inquiry identification number from that notification center. No excavation shall be commenced and/or carried out by the Contractor unless an inquiry identification number has been assigned to the Contractor or any Subcontractor and the Contractor has given the District the identification number. Any damages arising from Contractor’s failure to make appropriate notification shall be at the sole risk and expense of the Contractor. Any delays caused by failure to make appropriate notification shall be at the sole risk of the Contractor and shall not be considered for an extension of the Contract time.

11.9. **Existing Utility Lines**

11.9.1. Pursuant to Government Code section 4215, District assumes the responsibility for removal, relocation, and protection of main or trunk utility lines and facilities located on the construction Site at the time of commencement of construction under this Contract with respect to any such utility facilities that are not identified in the Plans and Specifications. Contractor shall not be assessed for liquidated damages for delay in completion of the Project caused by failure of District or the owner of a utility to provide for removal or relocation of such utility facilities.

11.9.2. Locations of existing utilities provided by District shall not be considered exact, but approximate within reasonable margin and shall not relieve Contractor of responsibilities to exercise reasonable care costs of repair due to Contractor’s failure to do so. District shall compensate Contractor for the costs of locating, repairing damage not due to the failure of Contractor to exercise reasonable care, and removing or relocating such utility facilities not indicated in the Plans and Specifications with reasonable accuracy, and for equipment necessarily idle during such work.

11.9.3. No provision herein shall be construed to preclude assessment against Contractor for any other delays in completion of the Work. Nothing in this Article shall be deemed to require District to indicate the presence of existing service laterals, appurtenances, or other utility lines, within the exception of main or trunk utility lines. Whenever the presence of these utilities on the Site of the construction Project can be inferred from the presence of other visible facilities, such as buildings, meter junction boxes, on or adjacent to the Site of the construction.
11.9.4. If Contractor, while performing Work under this Contract, discovers utility facilities not identified by District in Contract Plans and Specifications, Contractor shall immediately notify the District and the utility in writing. The cost of repair for damage to above-mentioned visible facilities without prior written notification to the District shall be borne by the Contractor.

11.10. Notification

Contractor understands, acknowledges and agrees that the purpose for prompt notification to the District pursuant to these provisions is to allow the District to investigate the condition(s) so that the District shall have the opportunity to decide how the District desires to proceed as a result of the condition(s). Accordingly, failure of Contractor to promptly notify the District in writing, pursuant to these provisions, shall constitute Contractor's waiver of any claim for damages or delay incurred as a result of the condition(s).

11.11. Hazardous Materials

Contractor shall comply with all provisions and requirements of the Contract Documents related to hazardous materials including, without limitation, Hazardous Materials Procedures and Requirements.

11.12. No Signs

Neither the Contractor nor any other person or entity shall display any signs not required by law or the Contract Documents at the Site, fences trailers, offices, or elsewhere on the Site without specific prior written approval of the District.

12. TRENCHES

12.1. Trenches Greater Than Five Feet

Pursuant to Labor Code section 6705, if the Contract Price exceeds $25,000 and involves the excavation of any trench or trenches five (5) feet or more in depth, the Contractor shall, in advance of excavation, promptly submit to the District and/or a registered civil or structural engineer employed by the District or Architect, a detailed plan, stamped by a licensed engineer retained by the Contractor, showing the design of shoring for protection from the hazard of caving ground during the excavation of such trench or trenches.

12.2. Excavation Safety

If such plan varies from the Shoring System Standards established by the Construction Safety Orders, the plan shall be prepared by a registered civil or structural engineer, but in no case shall such plan be less effective than that required by the Construction Safety Orders. No excavation of such trench or trenches shall be commenced until said plan has been accepted by the District or by the person to whom authority to accept has been delegated by the District.

12.3. No Tort Liability of District
Pursuant to Labor Code section 6705, nothing in this Article shall impose tort liability upon the District or any of its employees.

12.4. **No Excavation Without Permits**

The Contractor shall not commence any excavation Work until it has secured all necessary permits including the required CAL OSHA excavation/shoring permit. Any permits shall be prominently displayed on the Site prior to the commencement of any excavation.

12.5. **Discovery of Hazardous Waste and/or Unusual Conditions**

12.5.1. Pursuant to Public Contract Code section 7104, if the Work involves digging trenches or other excavations that extend deeper than four feet below the Surface, the Contractor shall promptly, and before the following conditions are disturbed, notify the District, in writing, of any:

12.5.1.1. Material that the Contractor believes may be material that is hazardous waste, as defined in section 25117 of the Health and Safety Code, is required to be removed to a Class I, Class II, or Class III disposal site in accordance with provisions of existing law.

12.5.1.2. Subsurface or latent physical conditions at the Site differing from those indicated.

12.5.1.3. Unknown physical conditions at the Site of any unusual nature, different materially from those ordinarily encountered and generally recognized as inherent in work of the character provided for in the Contract.

12.5.2. The District shall promptly investigate the conditions, and if it finds that the conditions do materially so differ, or do involve hazardous waste, and cause a decrease or increase in the Contractor’s cost of, or the time required for, performance of any part of the Work, shall issue a Change Order under the procedures described herein.

12.5.3. In the event that a dispute arises between District and the Contractor whether the conditions materially differ, or involve hazardous waste, or cause a decrease or increase in the Contractor’s cost of, or time required for, performance of any part of the Work, the Contractor shall not be excused from any scheduled completion date provided for by the Contract, but shall proceed with all work to be performed under the Contract. The Contractor shall retain any and all rights provided either by Contract or by law that pertain to the resolution of disputes and protests.

13. **INSURANCE AND BONDS**

13.1. **Insurance**

Unless different provisions and/or limits are indicated in the Special Conditions, all insurance required of Contractor and/or its Subcontractor(s) shall be in the amounts and include the provisions set forth herein.
13.1.1. **Commercial General Liability and Automobile Liability Insurance**

13.1.1.1. Contractor shall procure and maintain, during the life of this Contract, Commercial General Liability Insurance and Automobile Liability Insurance that shall protect Contractor, District, State, Construction Manager(s), Project Inspector(s), and Architect(s) from all claims for bodily injury, property damage, personal injury, death, advertising injury, and medical payments arising from operations under this Contract. This coverage shall be provided in a form at least as broad as Insurance Services (ISO) Form CG 0001 11188. Contractor shall ensure that Products Liability and Completed Operations coverage, Fire Damage Liability, and Any Auto including owned, non-owned, and hired, are included within the above policies and at the required limits, or Contractor shall procure and maintain these coverages separately.

13.1.1.2. Contractor’s deductible or self-insured retention for its Commercial General Liability Insurance policy shall not exceed $25,000 unless approved in writing by District.

13.1.1.3. All such policies shall be written on an occurrence form.

13.1.2. **Excess Liability Insurance**

13.1.2.1. Contractor may procure and maintain, during the life of this Contract, an Excess Liability Insurance Policy to meet the policy limit requirements of the required policies if Contractor’s underlying policy limits are less than required.

13.1.2.2. There shall be no gap between the per occurrence amount of any underlying policy and the start of the coverage under the Excess Liability Insurance Policy. Any Umbrella or Excess Liability Insurance Policy shall be written on a following form and shall protect Contractor, District, State, Construction Manager(s), Project Manager(s), and Architect(s) in amounts and including the provisions as set forth in the Supplementary Conditions (if any) and/or Special Conditions, and that complies with all requirements for Commercial General Liability and Automobile Liability and Employers’ Liability Insurance.

13.1.3. **Subcontractor(s):** Contractor shall require its Subcontractor(s), if any, to procure and maintain Commercial General Liability Insurance, Automobile Liability Insurance, and Excess Liability Insurance (if Subcontractor elects to satisfy, in part the insurance required herein by procuring and maintaining an Excess Liability Insurance Policy) with forms of coverage and limits equal to the amounts required of the Contractor.

13.1.4. **Workers’ Compensation and Employers’ Liability Insurance**

13.1.4.1. In accordance with provisions of section 3700 of the California Labor Code, the Contractor and every Subcontractor shall be required to secure the payment of compensation to its employees.

13.1.4.2. Contractor shall procure and maintain, during the life of this Contract, Workers’ Compensation Insurance and Employers’ Liability Insurance.
for all of its employees engaged in work under this Contract, on/or at the Site of the Project. This coverage shall cover, at a minimum, medical and surgical treatment, disability benefits, rehabilitation therapy, and survivors' death benefits. Contractor shall require its Subcontractor(s), if any, to procure and maintain Workers’ Compensation Insurance and Employers’ Liability Insurance for all employees of Subcontractor(s). Any class of employee or employees not covered by a Subcontractor’s insurance shall be covered by Contractor's insurance. If any class of employee or employee engaged in Work under this Contract, on or at the Site of the Project, is not protected under the Workers’ Compensation Insurance, Contractor shall provide, or shall cause a Subcontractor to provide, adequate insurance coverage for the protection of any employee(s) not otherwise protected before any of those employee(s) commence work.

13.1.5. **Builder's Risk Insurance: Builder's Risk “All Risk” Insurance**

Contractor shall procure and maintain, during the life of this Contract, Builder’s Risk (Course of Construction), or similar first party property coverage acceptable to the District, issued on a replacement cost value basis. The cost shall be consistent with the total replacement cost of all insurable Work of the Project included within the Contract Documents. Coverage is to insure against all risks of accidental physical loss and shall include without limitation the perils of vandalism and/or malicious mischief (both without any limitation regarding vacancy or occupancy), sprinkler leakage, civil authority, theft, sonic disturbance, earthquake, flood, collapse, wind, fire, war, terrorism, lightning, smoke, and rioting. Coverage shall include debris removal, demolition, increased costs due to enforcement of all applicable ordinances and/or laws in the repair and replacement of damaged and undamaged portions of the property, and reasonable costs for the Architect’s and engineering services and expenses required as a result of any insured loss upon the Work and Project, including completed Work and Work in progress, to the full insurable value thereof.

13.1.6. **Pollution Liability Insurance**

13.1.6.1. Contractor shall procure and maintain Pollution Liability Insurance that shall protect Contractor, District, State, Construction Manager(s), Project Inspector(s), and Architect(s) from all claims for bodily injury, property damage, including natural resource damage, cleanup costs, removal, storage, disposal, and/or use of the pollutant arising from operations under this Contract, and defense, including costs and expenses incurred in the investigation, defense, or settlement of claims. Coverage shall apply to sudden and/or gradual pollution conditions resulting from the escape or release of smoke, vapors, fumes, acids, alkalis, toxic chemicals, liquids, or gases, natural gas, waste materials, or other irritants, contaminants, or pollutants, including asbestos. This coverage shall be provided in a form at least as broad as Insurance Services (ISO) Form CG 2415, or Contractor shall procure and maintain these coverages separately.

13.1.6.2. Contractor shall warrant that any retroactive date applicable to coverage under the policy predates the effective date of the Contract and that continuous coverage will be maintained or an extended reporting or discovery period will be exercised for a period of three (3) years, beginning from the time that the Work under the Contract is completed.
13.1.6.3. If Contractor is responsible for removing any pollutants from a site, then Contractor shall ensure that Any Auto, including owned, non-owned, and hired, are included within the above policies and at the required limits, to cover its automobile exposure from transporting the pollutants from the site to an approved disposal site. This coverage shall include the Motor Carrier Act Endorsement, MCS 90.

13.1.7. **Proof of Carriage of Insurance and Other Requirements: Endorsements and Certificates**

13.1.7.1. Contractor shall not commence Work nor shall it allow any Subcontractor to commence Work under this Contract, until Contractor and its Subcontractor(s) have procured all required insurance and Contractor has delivered in duplicate to the District complete endorsements (or entire insurance policies) and certificates indicating the required coverages have been obtained, and the District has approved these documents.

13.1.7.2. Endorsements, certificates, and insurance policies shall include the following:

13.1.7.2.1. A clause stating:

“This policy shall not be amended, canceled or modified and the coverage amounts shall not be reduced until notice has been mailed to District, Architect, and Construction Manager stating date of amendment, modification, cancellation or reduction. Date of amendment, modification, cancellation or reduction may not be less than thirty (30) days after date of mailing notice.”

13.1.7.2.2. Language stating in particular those insured, extent of insurance, location and operation to which insurance applies, expiration date, to whom cancellation and reduction notice will be sent, and length of notice period.

13.1.7.3. All endorsements, certificates and insurance policies shall state that District, its trustees, employees and agents, the State of California, Construction Manager(s), Project Manager(s), Inspector(s) and Architect(s) are named additional insureds under all policies except Workers’ Compensation Insurance and Employers’ Liability Insurance.

13.1.7.4. Insurance written on a “claims made” basis is to be renewed by the Contractor and all Subcontractors for a period of five (5) years following completion of the Work or termination of this Agreement. Such insurance must have the same coverage and limits as the policy that was in effect during the term of this Agreement, and will cover the Contractor and all Subcontractors for all claims made.

13.1.7.5. Contractor’s and Subcontractors’ insurance policy(s) shall be primary and non-contributory to any insurance or self-insurance maintained by District, its trustees, employees and/or agents, the State of California, Construction Manager(s), Project Manager(s), Inspector(s), and/or Architect(s).
13.1.7.6. All endorsements shall waive any right to subrogation against any of the named additional insureds.

13.1.7.7. Unless otherwise stated in the Special Conditions, all of Contractor’s insurance shall be with insurance companies with an A.M. Best rating of no less than **A: VII**.

13.1.7.8. The insurance requirements set forth herein shall in no way limit the Contractor’s liability arising out of or relating to the performance of the Work or related activities.

13.1.7.9. Failure of Contractor and/or its Subcontractor(s) to comply with the insurance requirements herein shall be deemed a material breach of the Agreement.

13.1.8. **Insurance Policy Limits**

Unless different limits are indicated in the Special Conditions, the limits of insurance shall not be less than the following amounts:

<table>
<thead>
<tr>
<th>Insurance Coverage</th>
<th>Limits</th>
</tr>
</thead>
<tbody>
<tr>
<td>Commercial General Liability</td>
<td>Each Occurrence: $1,000,000, General Aggregate: $2,000,000</td>
</tr>
<tr>
<td></td>
<td><strong>Product Liability and Completed Operations, Fire Damage Liability – Split Limit</strong></td>
</tr>
<tr>
<td>Automobile Liability – Any Auto</td>
<td>Each Occurrence: $1,000,000, General Aggregate: $2,000,000</td>
</tr>
<tr>
<td></td>
<td><strong>Combined Single Limit</strong></td>
</tr>
<tr>
<td>Workers Compensation</td>
<td>Statutory limits pursuant to State law</td>
</tr>
<tr>
<td>Employers’ Liability</td>
<td>$1,000,000</td>
</tr>
<tr>
<td>Builder’s Risk (Course of Construction)</td>
<td>Issued for the value and scope of Work indicated herein.</td>
</tr>
<tr>
<td>Pollution Liability</td>
<td>$1,000,000 per claim; $2,000,000 aggregate</td>
</tr>
</tbody>
</table>

13.2. **Contract Security - Bonds**

13.2.1. Contractor shall furnish two surety bonds issued by a California admitted surety insurer as follows:

13.2.1.1. **Performance Bond**: A bond in an amount at least equal to one hundred percent (100%) of Contract Price as security for faithful performance of this Contract.

13.2.1.2. **Payment Bond**: A bond in an amount at least equal to one hundred percent (100%) of the Contract Price as security for payment of persons performing labor and/or furnishing materials in connection with this Contract.
13.2.2. Cost of bonds shall be included in the Bid and Contract Price.

13.2.3. All bonds related to this Project shall be in the forms set forth in these Contract Documents and shall comply with all requirements of the Contract Documents, including, without limitation, the bond forms.

14. **WARRANTY/GUARANTEE/INDEMNITY**

14.1. **Warranty/Guarantee**

14.1.1. The Contractor shall obtain and preserve for the benefit of the District, manufacturer’s warranties on materials, fixtures, and equipment incorporated into the Work.

14.1.2. In addition to guarantees required elsewhere, Contractor shall, and hereby does guarantee and warrant all Work furnished on the job against all defects for a period of **ONE (1)** year after the later of the following dates:

14.1.2.1. The date of completion as defined in Public Contract Code section 7107, subdivision (c), or

14.1.2.2. The commissioning date for the Project, if any.

At the District’s sole option, Contractor shall repair or replace any and all of that Work, together with any other Work that may be displaced in so doing, that may prove defective in workmanship and/or materials within a **ONE (1)** year period from date of completion as defined above without expense whatsoever to District. In the event of failure of Contractor and/or Surety to commence and pursue with diligence said replacements or repairs within ten (10) days after being notified in writing, Contractor and Surety hereby acknowledge and agree that District is authorized to proceed to have defects repaired and made good at expense of Contractor and/or Surety who hereby agree to pay costs and charges therefore immediately on demand.

14.1.3. If, in the opinion of District, defective work creates a dangerous condition or requires immediate correction or attention to prevent further loss to District or to prevent interruption of operations of District, District will attempt to give the notice required above. If Contractor or Surety cannot be contacted or neither complies with District’s request for correction within a reasonable time as determined by District, District may, notwithstanding the above provision, proceed to make any and all corrections and/or provide attentions the District believes are necessary. The costs of correction or attention shall be charged against Contractor and Surety of the guarantees provided in this Article or elsewhere in this Contract.

14.1.4. The above provisions do not in any way limit the guarantees on any items for which a longer guarantee is specified or on any items for which a manufacturer gives a guarantee for a longer period. Contractor shall furnish to District all appropriate guarantee or warranty certificates as indicated in the Specifications or upon request by District.

14.1.5. Nothing herein shall limit any other rights or remedies available to District.
14.2. **Indemnity**

14.2.1. To the furthest extent permitted by California law, the Contractor shall indemnify, defend with legal counsel reasonably acceptable to the District, keep and hold harmless the District, the Architect, and the Construction Manager, their consultants and separate contractors, and their respective board members, officers, representatives, contractors, agents, and employees, in both individual and official capacities ("Indemnitees"), against all suits, claims, damages, losses, and expenses, including but not limited to attorney’s fees, caused by, arising out of, resulting from, or incidental to, the performance of the Work under this Contract by the Contractor, its Subcontractors, vendors, or suppliers, except to the extent caused by the sole negligence, active negligence, or willful misconduct of the Indemnitees, and/or to any extent that would render these provisions void or unenforceable. This agreement and obligation of the Contractor shall not be construed to negate, abridge, or otherwise reduce any right or obligation of indemnity that would otherwise exist as to any party or person described herein. This indemnification, defense, and hold harmless obligation includes any failure or alleged failure by Contractor to comply with any provision of law, any failure or alleged failure to timely and properly fulfill all of its obligations under the Contract Documents in strict accordance with their terms, and without limitation, any stop payment notice actions or liens, including Civil Wage and Penalty Assessments and/or Orders by the California Department of Industrial Relations.

14.2.2. The Contractor shall give prompt notice to the District in the event of any injury (including death), loss, or damage included herein. Without limitation of the provisions herein, if the Contractor’s agreement to indemnify, defend, and hold harmless the Indemnitees as provided herein shall be determined to be void or unenforceable, in whole or in part, it is the intention of the parties that these circumstances shall not otherwise affect the validity or enforceability of the Contractor’s agreement to indemnify, defend, and hold harmless the rest of the Indemnitees, as provided herein. Further, the Contractor shall be and remain fully liable on its agreements and obligations herein to the full extent permitted by law.

14.2.3. In any and all claims against any of the Indemnitees by any employee of the Contractor, any Subcontractor, anyone directly or indirectly employed by any of them or anyone for whose acts any of them may be liable, the Contractor’s indemnification obligation herein shall not be limited in any way by any limitation on the amount or type of damages, compensation, or benefits payable by or for the Contractor or any Subcontractor under workers’ compensation acts, disability benefit acts, or other employee benefit acts.

14.2.4. The District may retain so much of the moneys due the Contractor as shall be considered necessary, until disposition of any such suit, claims or actions for damages or until the District, Architect and Construction Manager have received written agreement from the Contractor that they will unconditionally defend the District, Architect and Construction Manager, their officers, agents and employees, and pay any damages due by reason of settlement or judgment.

14.2.5. The defense and indemnification obligations hereunder shall survive the completion of Work, including the warranty/guarantee period, and/or the termination of the Agreement.
15. **TIME**

15.1. **Notice to Proceed**

15.1.1. District may issue a Notice to Proceed within three (3) months from the date of the Notice of Award. Once Contractor has received the Notice to Proceed, Contractor shall complete the Work within the period of time indicated in the Contract Documents.

15.1.2. In the event that the District desires to postpone issuing the Notice to Proceed beyond this 3-month period, it is expressly understood that with reasonable notice to the Contractor, the District may postpone issuing the Notice to Proceed. It is further expressly understood by Contractor that Contractor shall not be entitled to any claim of additional compensation as a result of the postponement of the issuance of the Notice to Proceed.

15.1.3. If the Contractor believes that a postponement of issuance of the Notice to Proceed will cause a hardship to Contractor, Contractor may terminate the Contract. Contractor’s termination due to a postponement shall be by written notice to District within ten (10) days after receipt by Contractor of District’s notice of postponement. It is further understood by Contractor that in the event that Contractor terminates the Contract as a result of postponement by the District, the District shall only be obligated to pay Contractor for the Work that Contractor had performed at the time of notification of postponement. Should Contractor terminate the Contract as a result of a notice of postponement, District shall have the authority to award the Contract to the next lowest responsive responsible bidder.

15.2. **Computation of Time / Adverse Weather**

15.2.1. The Contractor will only be allowed a time extension for Adverse Weather conditions if requested by Contractor and only if all of the following conditions are met:

15.2.1.1. The weather conditions constitute Adverse Weather, as defined herein and further specified in the Special Conditions;

15.2.1.2. Contractor can verify that the Adverse Weather caused delays in excess of five hours of the indicated labor required to complete the scheduled tasks of Work on the day affected by the Adverse Weather;

15.2.1.3. The Contractor’s crew is dismissed as a result of the Adverse Weather;

15.2.1.4. Said delay adversely affects the critical path in the Construction Schedule; and

15.2.1.5. The number of days of delay for the month exceeds those indicated in the Special Conditions.

15.2.2. If the aforementioned conditions are met, a day-for-day extension will only be allowed for those days in excess of those indicated in the Special Conditions.
15.2.3. The Contractor shall work seven (7) days per week, if necessary, irrespective of inclement weather, to maintain access and the Construction Schedule, and to protect the Work under construction from the effects of Adverse Weather, all at no further cost to the District.

15.2.4. The Contract Time has been determined with consideration given to the average climate weather conditions prevailing in the County in which the Project is located.

15.3. **Hours of Work**

15.3.1. **Sufficient Forces**

Contractor and Subcontractors shall continuously furnish sufficient forces to ensure the prosecution of the Work in accordance with the Construction Schedule.

15.3.2. **Performance During Working Hours**

Work shall be performed during regular working hours as permitted by the appropriate governmental agency except that in the event of an emergency, or when required to complete the Work in accordance with job progress, Work may be performed outside of regular working hours with the advance written consent of the District and approval of any required governmental agencies.

15.4. **Progress and Completion**

15.4.1. **Time of the Essence**

Time limits stated in the Contract Documents are of the essence to the Contract. By executing the Agreement, the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

15.4.2. **No Commencement Without Insurance or Bonds**

The Contractor shall not commence operations on the Project or elsewhere prior to the effective date of insurance and bonds. The date of commencement of the Work shall not be changed by the effective date of such insurance or bonds. If Contractor commences Work without insurance and bonds, all Work is performed at Contractor’s peril and shall not be compensable until and unless Contractor secures bonds and insurance pursuant to the terms of the Contract Documents and subject to District claim for damages.

15.5. **Schedule**

Contractor shall provide to District, Construction Manager, and Architect a schedule in conformance with the Contract Documents and as required in the Notice to Proceed and the Contractor’s Submittals and Schedules section of these General Conditions.

15.6. **Expeditious Completion**
The Contractor shall proceed expeditiously with adequate forces and shall achieve Completion within the Contract Time.

16. **EXTENSIONS OF TIME – LIQUIDATED DAMAGES**

16.1. **Liquidated Damages**

Contractor and District hereby agree that the exact amount of damages for failure to complete the Work within the time specified is extremely difficult or impossible to determine. If the Work is not completed within the time specified in the Contract Documents, it is understood that the District will suffer damage. It being impractical and unfeasible to determine the amount of actual damage, it is agreed the Contractor shall pay to District as fixed and liquidated damages, and not as a penalty, the amount set forth in the Agreement for each calendar day of delay in completion. Contractor and its Surety shall be liable for the amount thereof pursuant to Government Code section 53069.85.

16.2. **Excusable Delay**

16.2.1. Contractor shall not be charged for liquidated damages because of any delays in completion of Work which are not the fault of Contractor or its Subcontractors, including acts of God as defined in Public Contract Code section 7105, acts of enemy, epidemics, and quarantine restrictions. Contractor shall, within five (5) calendar days of beginning of any delay, notify District in writing of causes of delay including documentation and facts explaining the delay. District shall review the facts and extent of any delay and shall grant extension(s) of time for completing Work when, in its judgment, the findings of fact justify an extension. Extension(s) of time shall apply only to that portion of Work affected by delay, and shall not apply to other portions of Work not so affected. An extension of time may only be granted if Contractor has timely submitted the Construction Schedule as required herein.

16.2.2. Contractor shall notify the District pursuant to the claims provisions in these General Conditions of any anticipated delay and its cause. Following submission of a claim, the District may determine whether the delay is to be considered avoidable or unavoidable, how long it continues, and to what extent the prosecution and completion of the Work might be delayed thereby.

16.2.3. In the event the Contractor requests an extension of Contract Time for unavoidable delay, such request shall be submitted in accordance with the provisions in the Contract Documents governing changes in Work. When requesting time, requests must be submitted with full justification and documentation. If the Contractor fails to submit justification, it waives its right to a time extension at a later date. Such justification must be based on the official Construction Schedule as updated at the time of occurrence of the delay or execution of Work related to any changes to the Scope of Work. Any claim for delay must include the following information as support, without limitation:

16.2.3.1. The duration of the activity relating to the changes in the Work and the resources (manpower, equipment, material, etc.) required to perform the activities within the stated duration.
16.2.3.2. Specific logical ties to the Contract Schedule for the proposed changes and/or delay showing the activity/activities in the Construction Schedule that are affected by the change and/or delay. (A portion of any delay of seven (7) days or more must be provided.)

16.2.3.3. A recovery schedule must be submitted within twenty (20) calendar days of written notification to the District of causes of delay.

16.3. **No Additional Compensation for Delays Within Contractor’s Control**

16.3.1. Contractor is aware that governmental agencies, including, without limitation, the Division of the State Architect, the Department of General Services, gas companies, electrical utility companies, water districts, and other agencies may have to approve Contractor-prepared drawings or approve a proposed installation. Accordingly, Contractor shall include in its bid, time for possible review of its drawings and for reasonable delays and damages that may be caused by such agencies. Thus, Contractor is not entitled to make a claim for damages or delays arising from the review of Contractor’s drawings.

16.3.2. Contractor shall only be entitled to compensation for delay when all of the following conditions are met:

16.3.2.1. The District is responsible for the delay;

16.3.2.2. The delay is unreasonable under the circumstances involved;

16.3.2.3. The delay was not within the contemplation of the District and Contractor; and

16.3.2.4. Contractor complies with the claims procedure of the Contract Documents.

16.4. **Float or Slack in the Schedule**

Float or slack is the amount of time between the early start date and the late start date, or the early finish date and the late finish date, of any of the activities in the schedule. Float or slack is not for the exclusive use of or benefit of either the District or the Contractor, but its use shall be determined solely by the District.

17. **Changes in the Work**

17.1. **No Changes Without Authorization**

17.1.1. There shall be no change whatsoever in the Drawings, Specifications, or in the Work without an executed Change Order or a written Construction Change Directive authorized by the District as herein provided. District shall not be liable for the cost of any extra work or any substitutions, changes, additions, omissions, or deviations from the Drawings and Specifications unless the District’s governing board has authorized the same and the cost thereof has been approved in writing by Change Order or Construction Change Directive. No extension of time for performance of the Work shall be allowed hereunder unless claim for such extension is made at the time changes in the Work are ordered, and such time duly adjusted in
writing in the Change Order or Construction Change Directive. Contractor shall be responsible for any costs incurred by the District for professional services and DSA fees and/or delay to the Project Schedule, if any, for DSA to review any request for changes to the DSA approved plans and specifications for the convenience of the Contractor and/or to accommodate the Contractor's means and methods. The provisions of the Contract Documents shall apply to all such changes, additions, and omissions with the same effect as if originally embodied in the Drawings and Specifications.

17.1.2. Contractor shall perform immediately all work that has been authorized by a fully executed Change Order or Construction Change Directive. Contractor shall be fully responsible for any and all delays and/or expenses caused by Contractor's failure to expeditiously perform this Work.

17.1.3. Should any Change Order result in an increase in the Contract Price, the cost of that Change Order shall be agreed to, in writing, in advance by Contractor and District and be subject to the monetary limitations set forth in Public Contract Code section 20118.4. In the event that Contractor proceeds with any change in Work without a Change Order executed by the District or Construction Change Directive, Contractor waives any claim of additional compensation or time for that additional work.

17.1.4. Contractor understands, acknowledges, and agrees that the reason for District authorization is so that District may have an opportunity to analyze the Work and decide whether the District shall proceed with the Change Order or alter the Project so that a change in Work becomes unnecessary.

17.2. **Architect Authority**

The Architect will have authority to order minor changes in the Work not involving any adjustment in the Contract Price, or an extension of the Contract Time, or a change that is inconsistent with the intent of the Contract Documents. These changes shall be effected by written Change Order, Construction Change Directive, or by Architect’s response(s) to RFI(s) by Architect’s Supplemental Instructions (“ASI”).

17.3. **Change Orders**

17.3.1. A Change Order is a written instrument prepared and issued by the District and/or the Architect and signed by the District (as authorized by the District's Board of Trustees), the Contractor, the Architect, and approved by the Project Inspector (if necessary) and DSA (if necessary), stating their agreement regarding all of the following:

17.3.1.1. A description of a change in the Work;

17.3.1.2. The amount of the adjustment in the Contract Price, if any; and

17.3.1.3. The extent of the adjustment in the Contract Time, if any.

17.4. **Construction Change Directives**

SOLANO COMMUNITY COLLEGE  DISTRICT  
GENERAL CONDITIONS  
DOCUMENT 00 72 13- 41
17.4.1. A Construction Change Directive is a written order prepared and issued by the District, the Construction Manager, and/or the Architect and signed by the District and the Architect, directing a change in the Work. The District may, as provided by law, by Construction Change Directive and without invalidating the Contract, order changes in the Work consisting of additions, deletions, or other revisions. The adjustment to the Contract Price or Time, if any, is subject to the provisions of this section regarding Changes in the Work. If all or a portion of the Project is being funded by funds requiring approval by the State Allocation Board (SAB), these revisions may be subject to compensation once approval of same is received and funded by the SAB, and funds are released by the Office of Public School Construction (OPSC). Any dispute as to the adjustment in the Contract Price, if any, of the Construction Change Directive or timing of payment shall be resolved pursuant to the Payment and Claims and Disputes provisions herein.

17.4.2. The District may issue a Construction Change Directive in the absence of agreement on the terms of a Change Order.

17.5. Force Account Directives

17.5.1. When work, for which a definite price has not been agreed upon in advance, is to be paid for on a force account basis, all direct costs necessarily incurred and paid by the Contractor for labor, material, and equipment used in the performance of that Work, shall be subject to the approval of the District and compensation will be determined as set forth herein.

17.5.2. The District will issue a Force Account Directive to proceed with the Work on a force account basis, and a not-to-exceed budget will be established by the District.

17.5.3. All requirements regarding direct cost for labor, labor burden, material, equipment, and markups on direct costs for overhead and profit described in this section shall apply to Force Account Directives. However, the District will only pay for actual costs verified in the field by the District or its authorized representative(s) on a daily basis.

17.5.4. The Contractor shall be responsible for all cost related to the administration of Force Account Directive. The markup for overhead and profit for Contractor modifications shall be full compensation to the Contractor to administer Force Account Directive.

17.5.5. The Contractor shall notify the District or its authorized representative(s) at least twenty-four (24) hours prior to proceeding with any of the force account work. Furthermore, the Contractor shall notify the District when it has consumed eighty percent (80%) of the budget, and shall not exceed the budget unless specifically authorized in writing by the District. The Contractor will not be compensated for force account work in the event that the Contractor fails to timely notify the District regarding the commencement of force account work, or exceeding the force account budget.

17.5.6. The Contractor shall diligently proceed with the work, and on a daily basis, submit a daily force account report on a form supplied by the District no later than 5:00 p.m. each day. The report shall contain a detailed itemization of the daily
labor, material, and equipment used on the force account work only. The names of
the individuals performing the force account work shall be included on the daily force
account reports. The type and model of equipment shall be identified and listed.
The District will review the information contained in the reports, and sign the reports
no later than the next work day, and return a copy of the report to the Contractor for
their records. The District will not sign, nor will the Contractor receive compensation
for work the District cannot verify. The Contractor will provide a weekly force
account summary indicating the status of each Force Account Directive in terms of
percent complete of the not-to-exceed budget and the estimated percent complete of
the work

17.5.7. In the event the Contractor and the District reach a written agreement on
a set cost for the work while the work is proceeding based on a Force Account
Directive, the Contractor’s signed daily force account reports shall be discontinued
and all previously signed reports shall be invalid.

17.6. Price Request

17.6.1. Definition of Price Request

A Price Request ("PR") is a written request prepared by the Architect requesting the
Contractor to submit to the District and the Architect an estimate of the effect of a
proposed change in the Work on the Contract Price and the Contract Time.

17.6.2. Scope of Price Request

A Price Request shall contain adequate information, including any necessary
Drawings and Specifications, to enable Contractor to provide the cost breakdowns
required herein. The Contractor shall not be entitled to any additional compensation
for preparing a response to a Price Request, whether ultimately accepted or not.

17.7. Proposed Change Order

17.7.1. Definition of Proposed Change Order

A Proposed Change Order ("PCO") is a written request prepared by the Contractor
requesting that the District and the Architect issue a Change Order based upon a
proposed change to the Work.

17.7.2. Changes in Contract Price

A PCO shall include breakdowns pursuant to the revisions herein to validate any
change in Contract Price. In no case shall Contractor or any of its Subcontractors be
permitted to reserve rights for additional compensation for Change Order Work.

17.7.3. Changes in Time

A PCO shall also include any changes in time required to complete the Project. Any
additional time requested shall not be the number of days to make the proposed
change, but must be based upon the impact to the Construction Schedule as defined
in the Contract Documents. If Contractor fails to request a time extension in a PCO,
then the Contractor is thereafter precluded from requesting time and/or claiming a
delay. In no case shall Contractor or any of its Subcontractors be permitted to reserve rights for additional time for Change Order Work.

17.7.4. **Unknown and/or Unforeseen Conditions**

If Contractor submits a PCO requesting an increase in Contract Price and/or Contract Time that is based at least partially on Contractor’s assertion that Contractor has encountered unknown and/or unforeseen condition(s) on the Project, then Contractor shall base the PCO on provable information that, beyond a reasonable doubt and to the District's satisfaction, demonstrates that the unknown and/or unforeseen condition(s) were actually unknown and/or unforeseen and that the condition(s) were reasonably unknown and/or unforeseen. If not, the District shall deny the PCO and the Contractor shall complete the Project without any increase in Contract Price and/or Contract Time based on that PCO.

[REMAINDER OF PAGE INTENTIONALLY BLANK]
17.8. Format for Proposed Change Order

17.8.1. The following format shall be used as applicable by the District and the Contractor (e.g. Change Orders, PCO's) to communicate proposed additions and deductions to the Contract, supported by attached documentation. Any spaces left blank will be deemed no change to cost or time.

<table>
<thead>
<tr>
<th>WORK PERFORMED OTHER THAN BY CONTRACTOR</th>
<th>ADD</th>
<th>DEDUCT</th>
</tr>
</thead>
<tbody>
<tr>
<td>(a) Material (attach itemized quantity and unit cost plus sales tax)</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(b) Add Labor (attach itemized hours and rates, fully encumbered)</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(c) Add Equipment (attach suppliers’ invoice)</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(d) Subtotal</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(e) Add overhead and profit for any and all tiers of Subcontractor, the total not to exceed ten percent (10%) of Item (d)</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(f) Subtotal</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(g) Add overhead and profit for Contractor, not to exceed five percent (5%) of Item (f)</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(h) Subtotal</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(i) Add Bond and Insurance, not to exceed one and a half percent (1.5%) of Item (h)</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(j) TOTAL</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(k) Time (zero unless indicated)</td>
<td></td>
<td>Calendar Days</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>WORK PERFORMED BY CONTRACTOR</th>
<th>ADD</th>
<th>DEDUCT</th>
</tr>
</thead>
<tbody>
<tr>
<td>(a) Material (attach itemized quantity and unit cost plus sales tax)</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(b) Add Labor (attach itemized hours and rates, fully encumbered)</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(c) Add Equipment (attach suppliers’ invoice)</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(d) Subtotal</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(e) Add overhead and profit for Contractor, not to exceed fifteen percent (15%) of Item (d)</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(f) Subtotal</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(g) Add Bond and Insurance, not to exceed one and a half percent (1.5%) of Item (f)</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(h) TOTAL</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(i) Time (zero unless indicated)</td>
<td></td>
<td>Calendar Days</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>WORK PERFORMED OTHER THAN BY CONTRACTOR</th>
<th>ADD</th>
<th>DEDUCT</th>
</tr>
</thead>
<tbody>
<tr>
<td>(a) Material (attach itemized quantity and unit cost plus sales tax)</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
17.8.2. **Labor.** Contractor shall be compensated for the costs of labor actually and directly utilized in the performance of the Work. Such labor costs shall be limited to field labor for which there is a prevailing wage rate classification. Wage rates for labor shall not exceed the prevailing wage rates in the locality of the Site and shall be in the labor classification(s) necessary for the performance of the Work. Labor costs shall exclude costs incurred by the Contractor in preparing estimate(s) of the costs of the change in the Work, in the maintenance of records relating to the costs of the change in the Work, coordination and assembly of materials and information relating to the change in the Work or performance thereof, or the supervision and other overhead and general conditions costs associated with the change in the Work or performance thereof, including but not limited to the cost for the job superintendent.

<table>
<thead>
<tr>
<th></th>
<th>WORK PERFORMED BY CONTRACTOR</th>
<th>ADD</th>
<th>DEDUCT</th>
</tr>
</thead>
<tbody>
<tr>
<td>(a)</td>
<td><strong>Material</strong> (attach itemized quantity and unit cost plus sales tax)</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(b)</td>
<td><strong>Add Labor</strong> (attach itemized hours and rates, fully encumbered)</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(c)</td>
<td><strong>Add Equipment</strong> (attach suppliers’ invoice)</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(d)</td>
<td><strong>Subtotal</strong></td>
<td></td>
<td></td>
</tr>
<tr>
<td>(e)</td>
<td><strong>Add overhead and profit for Contractor</strong>, not to exceed fifteen percent (15%) of Item (d)</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(f)</td>
<td><strong>Subtotal</strong></td>
<td></td>
<td></td>
</tr>
<tr>
<td>(g)</td>
<td><strong>Add Bond and Insurance</strong>, not to exceed one and a half percent (1.5%) of Item (f)</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(h)</td>
<td><strong>TOTAL</strong></td>
<td></td>
<td></td>
</tr>
<tr>
<td>(i)</td>
<td><strong>Time</strong> (zero unless indicated)</td>
<td>Calendar Days</td>
<td></td>
</tr>
</tbody>
</table>

<p>| | | | |</p>
<table>
<thead>
<tr>
<th></th>
<th></th>
<th></th>
<th></th>
</tr>
</thead>
<tbody>
<tr>
<td>(b)</td>
<td><strong>Add Labor</strong> (attach itemized hours and rates, fully encumbered)</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(c)</td>
<td><strong>Add Equipment</strong> (attach suppliers’ invoice)</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(d)</td>
<td><strong>Subtotal</strong></td>
<td></td>
<td></td>
</tr>
<tr>
<td>(e)</td>
<td><strong>Add overhead and profit for any and all tiers of Subcontractor</strong>, the total not to exceed ten percent (10%) of Item (d)</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(f)</td>
<td><strong>Subtotal</strong></td>
<td></td>
<td></td>
</tr>
<tr>
<td>(g)</td>
<td><strong>Add overhead and profit for Contractor</strong>, not to exceed five percent (5%) of Item (f)</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(h)</td>
<td><strong>Subtotal</strong></td>
<td></td>
<td></td>
</tr>
<tr>
<td>(i)</td>
<td><strong>Add Bond and Insurance</strong>, not to exceed one and a half percent (1.5%) of Item (h)</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(j)</td>
<td><strong>TOTAL</strong></td>
<td></td>
<td></td>
</tr>
<tr>
<td>(k)</td>
<td><strong>Time</strong> (zero unless indicated)</td>
<td>Calendar Days</td>
<td></td>
</tr>
</tbody>
</table>
17.8.3. Materials. Contractor shall be compensated for the costs of materials necessarily and actually used or consumed in connection with the performance of the change in the Work. Costs of materials may include reasonable costs of transportation from a source closest to the Site of the Work and delivery to the Site. If discounts by material suppliers are available for materials necessarily used in the performance of the change in the Work, they shall be credited to the District. If materials necessarily used in the performance of the change in the Work are obtained from a supplier or source owned in whole or in part by the Contractor, compensation therefor shall not exceed the current wholesale price for such materials. If, in the reasonable opinion of the District, the costs asserted by the Contractor for materials in connection with any change in the Work are excessive, or if the Contractor fails to provide satisfactory evidence of the actual costs of such materials from its supplier or vendor of the same, the costs of such materials and the District’s obligation to pay for the same shall be limited to the then lowest wholesale price at which similar materials are available in the quantities required to perform the change in the Work. The District may elect to furnish materials for the change in the Work, in which event the Contractor shall not be compensated for the costs of furnishing such materials or any mark-up thereon.

17.8.4. Equipment. As a precondition for the District’s duty to pay for Equipment rental or loading and transportation, Contractor shall provide satisfactory evidence of the actual costs of Equipment from the supplier, vendor or rental agency of same. Contractor shall be compensated for the actual cost of the necessary and direct use of Equipment in the performance of the change in the Work. Use of such Equipment in the performance of the change in the Work shall be compensated in increments of fifteen (15) minutes. Rental time for Equipment moved by its own power shall include time required to move such Equipment to the site of the Work from the nearest available rental source of the same. If Equipment is not moved to the Site by its own power, Contractor will be compensated for the loading and transportation costs in lieu of rental time. The foregoing notwithstanding, neither moving time or loading and transportation time shall be allowed if the Equipment is used for performance of any portion of the Work other than the change in the Work. Unless prior approval in writing is obtained by the Contractor from the Architect, the Project Inspector and the District, no costs or compensation shall be allowed for time while Construction Equipment is inoperative, idle or on standby, for any reason. Contractor shall not be entitled to an allowance or any other compensation for Equipment or tools used in the performance of change in the Work where such Equipment or tools have a replacement value of $500.00 or less. Equipment costs claimed by the Contractor in connection with the performance of any Work shall not exceed rental rates established by distributors or construction equipment rental agencies in the locality of the Site; any costs asserted which exceed such rental rates shall not be allowed or paid. Unless otherwise specifically approved in writing by the Architect, the Project Inspector and the District, the allowable rate for the use of Equipment in connection with the Work shall constitute full compensation to the Contractor for the cost of rental, fuel, power, oil, lubrication, supplies, necessary attachments, repairs or maintenance of any kind, depreciation, storage, insurance, labor (exclusive of labor costs of the Equipment operator), and any and all other costs incurred by the Contractor incidental to the use of such Equipment.
17.9. Change Order Certification

17.9.1. All Change Orders and PCOs must include the following certification by the Contractor:

17.9.1.1. The undersigned Contractor approves the foregoing as to the changes, if any, and the Contract Price specified for each item and as to the extension of time allowed, if any, for completion of the entire Work as stated herein, and agrees to furnish all labor, materials, and service, and perform all work necessary to complete any additional work specified for the consideration stated herein. Submission of sums which have no basis in fact or which Contractor knows are false are at the sole risk of Contractor and may be a violation of the False Claims Act set forth under Government Code section 12650 et seq. It is understood that the changes herein to the Contract shall only be effective when approved by the governing board of the District.

17.9.1.2. It is expressly understood that the value of the extra Work or changes expressly includes any and all of the Contractor’s costs and expenses, direct and indirect, resulting from additional time required on the Project or resulting from delay to the Project. Any costs, expenses, damages, or time extensions not included are deemed waived.

17.10. Determination of Change Order Cost

17.10.1. The amount of the increase or decrease in the Contract Price from a Change Order, if any, shall be determined in one or more of the following ways as applicable to a specific situation and at the District’s discretion:

17.10.1.1. District acceptance of a PCO;

17.10.1.2. By unit prices contained in Contractor’s original bid;

17.10.1.3. By agreement between District and Contractor.

17.11. Deductive Change Orders

All deductive Change Order(s) must be prepared pursuant to the provisions herein. Where a portion of the Work is deleted from the Contract, the reasonable value of the deducted work less the value of work performed shall be considered the appropriate deduction. The value submitted on the Schedule of Values shall be used to calculate the credit amount unless the bid documentation is being held in escrow as part of the Contract Documents. If Contractor offers a proposed amount for a deductive Change Order(s), Contractor shall include a minimum of five percent (5%) total profit and overhead to be deducted with the amount of the work of the Change Order(s). If Subcontractor work is involved, Subcontractors shall also include a minimum of five percent (5%) profit and overhead to be deducted with the amount of its deducted work. Any deviation from this provision shall not be allowed.

17.12. Addition or Deletion of Alternate Bid Item(s)
If the Bid Form and Proposal includes proposal(s) for Alternate Bid Item(s), during Contractor’s performance of the Work, the District may elect to add or delete any such Alternate Bid Item(s) if not included in the Contract at the time of award. If the District elects to add or delete Alternate Bid Item(s) after Contract award, the cost or credit for such Alternate Bid Item(s) shall be as set forth in the Bid Form and Proposal unless the parties agree to a different price and the Contract Time shall be adjusted by the number of days allocated in the Contract Documents. If days are not allocated in the Contract Documents, the Contract Time shall be equitably adjusted.

17.13. Discounts, Rebates, and Refunds

For purposes of determining the cost, if any, of any change, addition, or omission to the Work hereunder, all trade discounts, rebates, refunds, and all returns from the sale of surplus materials and equipment shall accrue and be credited to the Contractor, and the Contractor shall make provisions so that such discounts, rebates, refunds, and returns may be secured, and the amount thereof shall be allowed as a reduction of the Contractor’s cost in determining the actual cost of construction for purposes of any change, addition, or omission in the Work as provided herein.

17.14. Accounting Records

With respect to portions of the Work performed by Change Orders and Construction Change Directives, the Contractor shall keep and maintain cost-accounting records satisfactory to the District, which shall be available to the District on the same terms as any other books and records the Contractor is required to maintain under the Contract Documents. Such records shall include without limitation hourly records for Labor and Equipment and itemized records of materials and Equipment used that day in connection with the performance of any Work. All records maintained hereunder shall be subject to inspection, review and/or reproduction by the District, the Architect or the Project Inspector upon request. In the event that the Contractor fails or refuses, for any reason, to maintain or make available for inspection, review and/or reproduction such records, the District’s reasonable good faith determination of the extent of adjustment to the Contract Price shall be final, conclusive, dispositive and binding upon Contractor.

17.15. Notice Required

If the Contractor desires to make a claim for an increase in the Contract Price, or any extension in the Contract Time for completion, it shall notify the District pursuant to the provisions herein, including the Article on Claims and Disputes. No claim shall be considered unless made in accordance with this subparagraph. Contractor shall proceed to execute the Work even though the adjustment may not have been agreed upon. Any change in the Contract Price or extension of the Contract Time resulting from such claim shall be authorized by a Change Order.

17.16. Applicability to Subcontractors

Any requirements under this Article shall be equally applicable to Change Orders or Construction Change Directives issued to Subcontractors by the Contractor to the extent as required by the Contract Documents.

17.17. Alteration to Change Order Language
Contractor shall not alter Change Orders or reserve time in Change Orders. Contractor shall execute finalized Change Orders and proceed under the provisions herein with proper notice.

17.18. **Failure of Contractor to Execute Change Order**

Contractor shall be in default of the Contract if Contractor fails to execute a Change Order when the Contractor agrees with the addition and/or deletion of the Work in that Change Order.

18. **REQUEST FOR INFORMATION**

18.1. Any Request for Information shall reference all applicable Contract Document(s), including Specification section(s), detail(s), page number(s), drawing number(s), and sheet number(s), etc. The Contractor shall make suggestions and interpretations of the issue raised by each Request for Information. A Request for Information cannot modify the Contract Price, Contract Time, or the Contract Documents. Upon request by the District, Contractor shall provide an electronic copy of the Request for Information in addition to the hard copy.

18.2. The Contractor shall be responsible for any costs incurred for professional services that District may deduct from any amounts owing to the Contractor, if a Request for Information requests an interpretation or decision of a matter where the information sought is equally available to the party making the request. District, at its sole discretion, shall deduct from and/or invoice Contractor for all the professional services arising herein.

19. **PAYMENTS**

19.1. **Contract Price**

The Contract Price is stated in the Agreement and, including authorized adjustments, is the total amount payable by the District to the Contractor for performance of the Work under the Contract Documents.

19.2. **Applications for Progress Payments**

19.2.1. **Procedure for Applications for Progress Payments**

19.2.1.1. **Application for Progress Payment**

19.2.1.1. Not before the fifth (5th) day of each calendar month during the progress of the Work, Contractor shall submit to the District and the Architect an itemized Application for Payment for operations completed in accordance with the Schedule of Values. Such application shall be notarized, if required, and supported by the following or each portion thereof unless waived by the District in writing:

19.2.1.1.1. The amount paid to the date of the Application to the Contractor, to all its Subcontractors, and all others furnishing labor, material, or equipment for its Contract;
19.2.1.1.1.2. The amount being requested under the Application for Payment by the Contractor on its own behalf and separately stating the amount requested on behalf of each of the Subcontractors and all others furnishing labor, material, and equipment under the Contract;

19.2.1.1.1.3. The balance that will be due to each of such entities after said payment is made;

19.2.1.1.1.4. A certification that the As-Built Drawings and annotated Specifications are current;

19.2.1.1.1.5. Itemized breakdown of work done for the purpose of requesting partial payment;

19.2.1.1.1.6. An updated and acceptable construction schedule in conformance with the provisions herein;

19.2.1.1.1.7. The additions to and subtractions from the Contract Price and Contract Time;

19.2.1.1.1.8. A total of the retentions held;

19.2.1.1.1.9. Material invoices, evidence of equipment purchases, rentals, and other support and details of cost as the District may require from time to time;

19.2.1.1.1.10. The percentage of completion of the Contractor’s Work by line item;

19.2.1.1.1.11. Schedule of Values updated from the preceding Application for Payment;

19.2.1.1.1.12. A duly completed and executed conditional waiver and release upon progress payment compliant with Civil Code section 8132 from the Contractor and each subcontractor of any tier and supplier to be paid from the current progress payment;

19.2.1.1.1.13. A duly completed and executed unconditional waiver and release upon progress payment compliant with Civil Code section 8134 from the Contractor and each subcontractor of any tier and supplier that was paid from the previous progress payment(s); and

19.2.1.1.1.14. A certification by the Contractor of the following:

The Contractor warrants title to all Work performed as of the date of this payment application has been completed in accordance with the Contract Documents for the Project. The Contractor further warrants that all amounts have been paid for work which previous Certificates for Payment were issued and payments received and all Work performed as of the date of this payment application is free and clear of liens, claims, security interests, or encumbrances in favor of the
Contractor, Subcontractors, material and equipment suppliers, workers, or other persons or entities making a claim by reason of having provided labor, materials, and equipment relating to the Work, except those of which the District has been informed.

19.2.1.1.15. The Contractor shall be subject to the False Claims Act set forth in Government Code section 12650 et seq. for information provided with any Application for Progress Payment.

19.2.1.1.16. All remaining certified payroll records ("CPR(s)") for each journeyman, apprentice, worker, or other employee employed by the Contractor and/or each Subcontractor in connection with the Work for the period of the Application for Payment. As indicated herein, the District shall not make any payment to Contractor until:

19.2.1.1.16.1 Contractor and/or its Subcontractor(s) provide electronic CPRs weekly for all weeks any journeyman, apprentice, worker or other employee was employed in connection with the Work directly to the DIR, or within ten (10) days of any request by the District or the DIR, and

19.2.1.1.16.2 Any delay in Contractor and/or its Subcontractor(s) providing CPRs in a timely manner may directly delay the Contractor's payment.

19.2.2. Prerequisites for Progress Payments

19.2.2.1. First Payment Request: The following items, if applicable, must be completed before the District will accept and/or process the Contractor's first payment request:

19.2.2.1.1. Installation of the Project sign;
19.2.2.1.2. Installation of field office;
19.2.2.1.3. Installation of temporary facilities and fencing;
19.2.2.1.4. Schedule of Values;
19.2.2.1.5. Contractor's Construction Schedule;
19.2.2.1.6. Schedule of unit prices, if applicable;
19.2.2.1.7. Submittal Schedule;
19.2.2.1.8. Receipt by Architect of all submittals due as of the date of the payment application;
19.2.2.1.9. Copies of necessary permits;
19.2.2.1.10. Copies of authorizations and licenses from governing authorities;
19.2.2.1.11. Initial progress report;

19.2.2.1.12. Surveyor qualifications;

19.2.2.1.13. Written acceptance of District’s survey of rough grading, if applicable;

19.2.2.1.14. List of all Subcontractors, with names, license numbers, telephone numbers, and Scope of Work;

19.2.2.1.15. All bonds and insurance endorsements; and

19.2.2.1.16. Resumes of Contractor’s project manager, and if applicable, job site secretary, record documents recorder, and job site superintendent.

19.2.2.2. Second Payment Request The District will not process the second payment request until and unless all submittals and Shop Drawings have been accepted for review by the Architect.

19.2.2.3. No Waiver of Criteria Any payments made to Contractor where criteria set forth herein have not been met shall not constitute a waiver of said criteria by District. Instead, such payment shall be construed as a good faith effort by District to resolve differences so Contractor may pay its Subcontractors and suppliers. Contractor agrees that failure to submit such items may constitute a breach of contract by Contractor and may subject Contractor to termination.

19.3. Progress Payments

19.3.1. District’s Approval of Application for Payment

19.3.1.1. Upon receipt of a Application for Payment, The District shall act in accordance with both of the following:

19.3.1.1.1. Each Application for Payment shall be reviewed by the District as soon as practicable after receipt for the purpose of determining that the Application for Payment is a proper Application for Payment.

19.3.1.1.2. Any Application for Payment determined not to be a proper Application for Payment suitable for payment shall be returned to the Contractor as soon as practicable, but not later than seven (7) days, after receipt. An Application for Payment returned pursuant to this paragraph shall be accompanied by a document setting forth in writing the reasons why the Application for Payment is not proper. The number of days available to the District to make a payment without incurring interest pursuant to this section shall be reduced by the number of days by which the District exceeds this seven-day return requirement.

19.3.1.1.3. An Application for Payment shall be considered properly executed if funds are available for payment of the Application for Payment, and payment is not delayed due to an audit inquiry by the financial officer of the District.
19.3.1.2. The District’s review of the Contractor’s Application for Payment will be based on the District’s and the Architect’s observations at the Site and the data comprising the Application for Payment that the Work has progressed to the point indicated and that, to the best of the District’s and the Architect’s knowledge, information, and belief, the quality of the Work is in accordance with the Contract Documents. The foregoing representations are subject to:

19.3.1.2.1. Observation of the Work for general conformance with the Contract Documents,

19.3.1.2.2. Results of subsequent tests and inspections,

19.3.1.2.3. Minor deviations from the Contract Documents correctable prior to completion, and

19.3.1.2.4. Specific qualifications expressed by the Architect.

19.3.1.3. District’s approval of the certified Application for Payment shall be based on Contractor complying with all requirements for a fully complete and valid certified Application for Payment.

19.3.2. Payments to Contractor

19.3.2.1. Within thirty (30) days after approval of the Application for Payment, Contractor shall be paid a sum equal to ninety-five percent (95%) of the value of the Work performed (as verified by Architect and Inspector and certified by Contractor) up to the last day of the previous month, less the aggregate of previous payments and amount to be withheld. The value of the Work completed shall be Contractor’s best estimate. No inaccuracy or error in said estimate shall operate to release the Contractor, or any Surety upon any bond, from damages arising from such Work, or from the District’s right to enforce each and every provision of this Contract, and the District shall have the right subsequently to correct any error made in any estimate for payment.

19.3.2.2. The Contractor shall not be entitled to have any payment requests processed, or be entitled to have any payment made for Work performed, so long as any lawful or proper direction given by the District concerning the Work, or any portion thereof, remains incomplete.

19.3.2.3. If the District fails to make any progress payment within thirty (30) days after receipt of an undisputed and properly submitted Application for Payment from the Contractor, the District shall pay interest to the Contractor equivalent to the legal rate set forth in subdivision (a) of Section 685.010 of the Code of Civil Procedure.
19.3.3. No Waiver

No payment by District hereunder shall be interpreted so as to imply that District has inspected, approved, or accepted any part of the Work. Notwithstanding any payment, the District may enforce each and every provision of this Contract. The District may correct or require correction of any error subsequent to any payment.

19.4. Decisions to Withhold Payment

19.4.1. Reasons to Withhold Payment

The District may withhold payment in whole, or in part, to the extent reasonably necessary to protect the District if, in the District's opinion, the representations to the District required herein cannot be made. The District may withhold payment, in whole, or in part, to such extent as may be necessary to protect the District from loss because of, but not limited to:

19.4.1.1. Defective Work not remedied within **FOURTY-EIGHT (48)** hours of written notice to Contractor.

19.4.1.2. Stop Payment Notices or other liens served upon the District as a result of the Contract. Contractor agrees that the District may withhold up to 125% of the amount claimed in the Stop Payment Notice to answer the claim and to provide for the District’s reasonable cost of any litigation pursuant to the stop payment notice.

19.4.1.3. Liquidated damages assessed against the Contractor.

19.4.1.4. The cost of completion of the Contract if there exists reasonable doubt that the Work can be completed for the unpaid balance of the Contract Price or by the completion date.

19.4.1.5. Damage to the District or other contractor(s).

19.4.1.6. Unsatisfactory prosecution of the Work by the Contractor.

19.4.1.7. Failure to store and properly secure materials.

19.4.1.8. Failure of the Contractor to submit, on a timely basis, proper, sufficient, and acceptable documentation required by the Contract Documents, including, without limitation, a Construction Schedule, Schedule of Submittals, Schedule of Values, Monthly Progress Schedules, Shop Drawings, Product Data and samples, Proposed product lists, executed Change Orders, and/or verified reports.

19.4.1.9. Failure of the Contractor to maintain As-Built Drawings.

19.4.1.10. Erroneous estimates by the Contractor of the value of the Work performed, or other false statements in an Application for Payment.

19.4.1.11. Unauthorized deviations from the Contract Documents.
19.4.1.12. Failure of the Contractor to prosecute the Work in a timely manner in compliance with the Construction Schedule, established progress schedules, and/or completion dates.

19.4.1.13. Failure to provide acceptable electronic certified payroll records, as required by the Labor Code, by these Contract Documents, or by written request; for each journeyman, apprentice, worker, or other employee employed by the Contractor and/or by each Subcontractor in connection with the Work for the period of the Application for Payment or if payroll records are delinquent or inadequate.

19.4.1.14. Failure to properly pay prevailing wages as required in Labor Code section 1720 et seq., failure to comply with any other Labor Code requirements, and/or failure to comply with labor compliance monitoring and enforcement by the DIR.

19.4.1.15. Failure to properly pay prevailing wages as required in Labor Code section 1720 et seq., failure to comply with any other Labor Code requirements, and/or failure to comply with State labor compliance monitoring and enforcement, if applicable.

19.4.1.16. Failure to comply with any applicable federal statutes and regulations regarding minimum wages, withholding, payrolls and basic records, apprentice and trainee employment requirements, equal employment opportunity requirements, Copeland Act requirements, Davis-Bacon Act and related requirements, Contract Work Hours and Safety Standards Act requirements, if applicable.

19.4.1.17. Failure to properly maintain or clean up the Site.

19.4.1.18. Failure to timely indemnify, defend, or hold harmless the District.

19.4.1.19. Any payments due to the District, including but not limited to payments for failed tests, utilities changes, or permits.

19.4.1.20. Failure to pay Subcontractor(s) or supplier(s) as required by law and by the Contract Documents.

19.4.1.21. Failure to pay any royalty, license or similar fees.

19.4.1.22. Contractor is otherwise in breach, default, or in substantial violation of any provision of this Contract.

19.4.1.23. Failure to perform any implementation and/or monitoring required by any SWPPP for the Project and/or the imposition of any penalties or fines therefore whether imposed on the District or Contractor.
19.4.2. Reallocation of Withheld Amounts

19.4.2.1. District may, in its discretion, apply any withheld amount to pay outstanding claims or obligations as defined herein. In so doing, District shall make such payments on behalf of Contractor. If any payment is so made by District, then that amount shall be considered a payment made under Contract by District to Contractor and District shall not be liable to Contractor for any payment made in good faith. These payments may be made without prior judicial determination of claim or obligation. District will render Contractor an accounting of funds disbursed on behalf of Contractor.

19.4.2.2. If Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents or fails to perform any provision thereof, District may, after FORTY-EIGHT (48) hours written notice to the Contractor and, without prejudice to any other remedy, make good such deficiencies. The District shall adjust the total Contract Price by reducing the amount thereof by the cost of making good such deficiencies. If District deems it inexpedient to correct Work that is damaged, defective, or not done in accordance with Contract provisions, an equitable reduction in the Contract Price (of at least one hundred fifty percent (150%) of the estimated reasonable value of the nonconforming Work) shall be made therefor.

19.4.3. Payment After Cure

When Contractor removes the grounds for declining approval, payment shall be made for amounts withheld because of them. No interest shall be paid on any retainage or amounts withheld due to the failure of the Contractor to perform in accordance with the terms and conditions of the Contract Documents.

19.5. Subcontractor Payments

19.5.1. Payments to Subcontractors

No later than seven (7) days after receipt, or pursuant to Business and Professions Code section 7108.5 and Public Contract Code section 7107, the Contractor shall pay to each Subcontractor, out of the amount paid to the Contractor on account of such Subcontractor’s portion of the Work, the amount to which said Subcontractor is entitled. The Contractor shall, by appropriate agreement with each Subcontractor, require each Subcontractor to make payments to its Sub-subcontractors in a similar manner.

19.5.2. No Obligation of District for Subcontractor Payment

The District shall have no obligation to pay, or to see to the payment of, money to a Subcontractor except as may otherwise be required by law.
19.5.3. **Joint Checks**

District shall have the right in its sole discretion, if necessary for the protection of the District, to issue joint checks made payable to the Contractor and Subcontractors and/or material or equipment suppliers. The joint check payees shall be responsible for the allocation and disbursement of funds included as part of any such joint payment. In no event shall any joint check payment be construed to create any contract between the District and a Subcontractor of any tier, or a material or equipment supplier, any obligation from the District to such Subcontractor or a material or equipment supplier, or rights in such Subcontractor or a material or equipment supplier against the District.

20. **COMPLETION OF THE WORK**

20.1. **Completion**

20.1.1. District will accept completion of Contract and have the Notice of Completion recorded when the entire Work shall have been completed to the satisfaction of District.

20.1.2. The Work may only be accepted as complete by action of the governing board of the District.

20.1.3. District, at its sole option, may accept completion of Contract and have the Notice of Completion recorded when the entire Work shall have been completed to the satisfaction of District, except for minor corrective items, as distinguished from incomplete items. If Contractor fails to complete all minor corrective items within fifteen (15) days after the date of the District's acceptance of completion, District shall withhold from the final payment one hundred fifty percent (150%) of an estimate of the amount sufficient to complete the corrective items, as determined by District, until the item(s) are completed.

20.1.4. At the end of the 15-day period, if there are any items remaining to be corrected, District may elect to proceed as provided herein related to adjustments to Contract Price, and/or District’s right to perform the Work of the Contractor.

20.2. **Close-Out/Certification Procedures**

20.2.1. **Punch List**

The Contractor shall notify the Architect when Contractor considers the Work complete. Upon notification, Architect will prepare a list of minor items to be completed or corrected ("Punch List"). The Contractor and/or its Subcontractors shall proceed promptly to complete and correct items on the Punch List. Failure to include an item on Punch List does not alter the responsibility of the Contractor to complete all Work in accordance with the Contract Documents.

20.2.2. **Close-Out/Certification Requirements**

20.2.2.1. **Utility Connections**
Buildings shall be connected to water, gas, sewer, and electric services, complete and ready for use. Service connections shall be made and existing services reconnected.

20.2.2.2. **Record Drawings**

20.2.2.2.1. Contractor shall provide exact Record Drawings of the Work upon completion of the Project as indicated in the Specifications.

20.2.2.2.2. Contractor is liable and responsible for any and all inaccuracies in the Record Drawings, even if inaccuracies become evident at a future date.

20.2.2.2.3. Upon completion of the Work and as a condition precedent to approval of final payment, Contractor shall obtain the Inspector’s approval of the corrected prints and employ a competent draftsman to transfer the Record Drawings information to the most current version of Autocad that is, at that time, currently utilized for plan check submission by either the District, the Architect, OPSC, and/or DSA, and print a complete set of transparent sepias. When completed, Contractor shall deliver corrected sepias and diskette/CD/other data storage device acceptable to District with Autocad file to the District.

20.2.2.3. **Maintenance Manuals**: Contractor shall prepare all operation and maintenance manuals and date as indicated in the Specifications.

20.2.2.4. **Source Programming**: Contractor shall provide all source programming for all items in the Project.

20.2.2.5. **Verified Reports**: Contractor shall completely and accurately fill out and file forms DSA 6-C or DSA 152 (or current form), as appropriate. Refer to section 4-336 and section 4-343 of Part 1, Title 24 of the California Code of Regulations.

20.3. **Final Inspection**

20.3.1. Contractor shall comply with Punch List procedures as provided herein, and maintain the presence of a Project Superintendent and Project Manager until the Punch List is complete to ensure proper and timely completion of the Punch List. Under no circumstances shall Contractor demobilize its forces prior to completion of the Punch List. Upon receipt of Contractor’s written notice that all of the Punch List items have been fully completed and the Work is ready for final inspection and acceptance, Architect and Project Inspector will inspect the Work and shall submit to Contractor and District a final inspection report noting the Work, if any, required in order to complete in accordance with the Contract Documents. Absent unusual circumstances, this report shall consist of the Punch List items not yet satisfactorily completed.

20.3.2. Upon Contractor’s completion of all items on the Punch List and any other uncompleted portions of the Work, the Contractor shall notify the District and Architect, who shall again inspect such Work. If the Architect finds the Work complete and acceptable under the Contract Documents, the Architect will notify
Contractor, who shall then jointly submit to the Architect and the District its final Application for Payment.

20.3.3. **Final Inspection Requirements**

20.3.3.1. Before calling for final inspection, Contractor shall determine that the following have been performed:

20.3.3.1.1. The Work has been completed.

20.3.3.1.2. All life safety items are completed and in working order.

20.3.3.1.3. Mechanical and electrical Work are complete and tested, fixtures are in place, connected, and ready for tryout.

20.3.3.1.4. Electrical circuits scheduled in panels and disconnect switches labeled.

20.3.3.1.5. Painting and special finishes complete.

20.3.3.1.6. Doors complete with hardware, cleaned of protective film, relieved of sticking or binding, and in working order.

20.3.3.1.7. Tops and bottoms of doors sealed.

20.3.3.1.8. Floors waxed and polished as specified.

20.3.3.1.9. Broken glass replaced and glass cleaned.

20.3.3.1.10. Grounds cleared of Contractor’s equipment, raked clean of debris, and trash removed from Site.

20.3.3.1.11. Work cleaned, free of stains, scratches, and other foreign matter, of damaged and broken material replaced.

20.3.3.1.12. Finished and decorative work shall have marks, dirt, and superfluous labels removed.

20.3.3.1.13. Final cleanup, as provided herein.

20.4. **Costs of Multiple Inspections**

More than two (2) requests of the District to make a final inspection shall be considered an additional service of District, Architect, Construction Manager, and/or Project Inspector, and all subsequent costs will be invoiced to Contractor and if funds are available, withheld from remaining payments.
20.5. **Partial Occupancy or Use Prior to Completion**

20.5.1. **District’s Rights to Occupancy**

The District may occupy or use any completed or partially completed portion of the Work at any stage, and such occupancy shall not constitute the District’s Final Acceptance of any part of the Work. Neither the District’s Final Acceptance, the making of Final Payment, any provision in Contract Documents, nor the use or occupancy of the Work, in whole or in part, by District shall constitute acceptance of Work not in accordance with the Contract Documents nor relieve the Contractor or the Contractor’s Performance Bond Surety from liability with respect to any warranties or responsibility for faulty or defective Work or materials, equipment and workmanship incorporated therein. In the event that the District occupies or uses any completed or partially completed portion of the Work, the Contractor shall remain responsible for payments, security, maintenance, heat, utilities, damage to the Work, insurance, the period for correction of the Work, and the commencement of warranties required by the Contract Documents unless the Contractor requests in writing, and the District agrees, to otherwise divide those responsibilities. Any dispute as to responsibilities shall be resolved pursuant to the Claims and Disputes provisions herein, with the added provision that during the dispute process, the District shall have the right to occupy or use any portion of the Work that it needs or desires to use.

20.5.2. **Inspection Prior to Occupancy or Use**

Immediately prior to partial occupancy or use, the District, the Contractor, and the Architect shall jointly inspect the area to be occupied or portion of the Work to be used in order to determine and record the condition of the Work.

20.5.3. **No Waiver**

Unless otherwise agreed upon, partial or entire occupancy or use of a portion or portions of the Work shall not constitute beneficial occupancy or acceptance of the Work not complying with the requirements of the Contract Documents.

21. **FINAL PAYMENT AND RETENTION**

21.1. **Final Payment**

Upon receipt and approval of a valid and final Application for Payment, the Architect will issue a final Certificate of Payment. The District shall thereupon jointly inspect the Work and either accept the Work as complete or notify the Architect and the Contractor in writing of reasons why the Work is not complete. Upon acceptance of the Work of the Contractor as fully complete by the Governing Board of the District (that, absent unusual circumstances, will occur when the Punch List items have been satisfactorily completed), the District shall record a Notice of Completion with the County Recorder, and the Contractor shall, upon receipt of final payment from the District, pay the amount due Subcontractors.

21.2. **Prerequisites for Final Payment** The following conditions must be fulfilled prior to Final Payment:
21.2.1. A full release of all Stop Payment Notices served in connection with the Work shall be submitted by Contractor.

21.2.2. A duly completed and executed conditional waiver and release upon final payment compliant with Civil Code section 8136, from the Contractor and each subcontractor of any tier and supplier to be paid from the final payment.

21.2.3. A duly completed and executed unconditional waiver and release upon progress payment compliant with Civil Code section 8134, from the Contractor and each subcontractor of any tier and supplier that was paid from the previous progress payments.

21.2.4. A duly completed and executed Document 00880, “AGREEMENT AND RELEASE OF ANY AND ALL CLAIMS” from the Contractor.

21.2.5. The Contractor shall have made all corrections to the Work that are required to remedy any defects therein, to obtain compliance with the Contract Documents or any requirements of applicable codes and ordinances, or to fulfill any of the orders or directions of District required under the Contract Documents.

21.2.6. Each Subcontractor shall have delivered to the Contractor all written guarantees, warranties, applications, and bonds required by the Contract Documents for its portion of the Work.

21.2.7. Contractor must have completed all requirements set forth under “Close-Out/Certification Procedures,” including, without limitation, submission of an approved set of complete Record Drawings.

21.2.8. Architect shall have issued its written approval that final payment can be made.

21.2.9. The Contractor shall have delivered to the District all manuals and materials required by the Contract Documents.

21.2.10. The Contractor shall have completed final clean-up as provided herein.

21.3. Retention

21.3.1. The retention, less any amounts disputed by the District or that the District has the right to withhold pursuant to provisions herein, shall be paid:

   21.3.1.1. After approval of the District by the Architect’s Certificate of Payment,

   21.3.1.2. After the satisfaction of the conditions set forth herein, and

   21.3.1.3. After forty-five (45) days after the recording of the Notice of Completion by District.

21.3.2. No interest shall be paid on any retention, or on any amounts withheld due to a failure of the Contractor to perform, in accordance with the terms and conditions of the Contract Documents, except as provided to the contrary in any
Escrow Agreement between the District and the Contractor pursuant to Public Contract Code section 22300.

21.4. **Substitution of Securities** The District will permit the substitution of securities in accordance with the provisions of Public Contract Code section 22300.

22. **UNCOVERING OF WORK**

If a portion of the Work is covered without Inspector or Architect approval or not in compliance with the Contract Documents, it must, if required in writing by the District, the Project Inspector, or the Architect, be uncovered for the Project Inspector’s or the Architect’s observation and be replaced at the Contractor’s expense without change in the Contract Price or Contract Time.

23. **NONCONFORMING WORK AND CORRECTION OF WORK**

23.1. **Nonconforming Work**

23.1.1. Contractor shall promptly remove from Premises all Work identified by District as failing to conform to the Contract Documents whether incorporated or not. Contractor shall promptly replace and re-execute its own Work to comply with the Contract Documents without additional expense to the District and shall bear the expense of making good all work of other contractors destroyed or damaged by any removal or replacement pursuant hereto and/or any delays to the District or other Contractors caused thereby.

23.1.2. If Contractor does not remove Work that District has identified as failing to conform to the Contract Documents within a reasonable time, not to exceed **FORTY-EIGHT (48) hours**, District may remove it and may store any material at Contractor’s expense. If Contractor does not pay expense(s) of that removal within ten (10) days’ time thereafter, District may, upon ten (10) days’ written notice, sell any material at auction or at private sale and shall deduct all costs and expenses incurred by the District and/or District may withhold those amounts from payment(s) to Contractor.

23.2. **Correction of Work**

23.2.1. **Correction of Rejected Work**

Pursuant to the notice provisions herein, the Contractor shall immediately correct the Work rejected by the District, the Architect, or the Project Inspector as failing to conform to the requirements of the Contract Documents, whether observed before or after Completion and whether or not fabricated, installed, or completed. The Contractor shall bear costs of correcting the rejected Work, including delay costs, additional testing, inspections, and compensation for the Inspector’s or the Architect’s services and expenses made necessary thereby.
23.2.2. **One-Year Warranty Corrections**

If, within one (1) year after the date of Completion of the Work or a designated portion thereof, or after the date for commencement of warranties established hereunder, or by the terms of an applicable special warranty required by the Contract Documents, any of the Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct it promptly after receipt of written notice from the District to do so. This period of one (1) year shall be extended with respect to portions of the Work first performed after Completion by the period of time between Completion and the actual performance of the Work. This obligation hereunder shall survive acceptance of the Work under the Contract and termination of the Contract. The District shall give such notice promptly after discovery of the condition.

23.3. **District’s Right to Perform Work**

23.3.1. If the Contractor should neglect to prosecute the Work properly or fail to perform any provisions of this contract, the District, after **FORTY-EIGHT (48)** hours written notice to the Contractor, may, without prejudice to any other remedy it may have, make good such deficiencies and may deduct the cost thereof from the payment then or thereafter due the Contractor.

23.3.2. If it is found at any time, before or after completion of the Work, that Contractor has varied from the Drawings and/or Specifications, including, but not limited to, variation in material, quality, form, or finish, or in the amount or value of the materials and labor used, District may require at its option:

23.3.2.1. That all such improper Work be removed, remade or replaced, and all work disturbed by these changes be made good by Contractor at no additional cost to the District;

23.3.2.2. That the District deduct from any amount due Contractor the sum of money equivalent to the difference in value between the work performed and that called for by the Drawings and Specifications; or

23.3.2.3. That the District exercise any other remedy it may have at law or under the Contract Documents, including but not limited to the District hiring its own forces or another contractor to replace the Contractor’s nonconforming Work, in which case the District shall either issue a deductive Change Order, a Construction Change Directive, or invoice the Contractor for the cost of that work. Contractor shall pay any invoices within thirty (30) days of receipt of same or District may withhold those amounts from payment(s) to Contractor.

24. **TERMINATION AND SUSPENSION**

24.1. **District’s Right to Terminate Contractor for Cause**

24.1.1. **Grounds for Termination** The District, in its sole discretion, may terminate the Contract and/or terminate the Contractor’s right to perform the work of the Contract based upon the following:
24.1.1.1. Contractor refuses or fails to execute the Work or any separable part thereof with sufficient diligence as will ensure its completion within the time specified or any extension thereof, or

24.1.1.2. Contractor fails to complete said Work within the time specified or any extension thereof, or

24.1.1.3. Contractor persistently fails or refused to perform Work or provide material of sufficient quality as to be in compliance with Contract Documents; or

24.1.1.4. Contractor files a petition for relief as a debtor, or a petition is filed against the Contractor without its consent, and the petition not dismissed within sixty (60) days; or

24.1.1.5. Contractor makes a general assignment for the benefit of its creditors, or a receiver is appointed on account of its insolvency; or

24.1.1.6. Contractor persistently or repeatedly refuses fails, except in cases for which extension of time is provided, to supply enough properly skilled workers or proper materials to complete the Work in the time specified; or

24.1.1.7. Contractor fails to make prompt payment to Subcontractors, or for material, or for labor; or

24.1.1.8. Contractor persistently disregards laws, or ordinances, or instructions of District; or

24.1.1.9. Contractor fails to supply labor, including that of Subcontractors, that can work in harmony with all other elements of labor employed or to be employed on the Work; or

24.1.1.10. Contractor or its Subcontractor(s) is/are otherwise in breach, default, or in substantial violation of any provision of this Contract, including but not limited to a lapse in licensing or registration.

24.1.2. Notification of Termination

24.1.2.1. Upon the occurrence at District's sole determination of any of the above conditions, District may, without prejudice to any other right or remedy, serve written notice upon Contractor and its Surety of District's termination of this Contract and/or the Contractor's right to perform the work of the Contract. This notice will contain the reasons for termination. Unless, within three (3) days after the service of the notice, any and all condition(s) shall cease, and any and all violation(s) shall cease, or arrangement satisfactory to District for the correction of the condition(s) and/or violation(s) be made, this Contract shall cease and terminate. Upon Determination, Contractor shall not be entitled to receive any further payment until the entire Work is finished.

24.1.2.2. Upon Termination, District may immediately serve written notice of tender upon Surety whereby Surety shall have the right to take over and perform this Contract only if Surety:
24.1.2.2.1. Within three (3) days after service upon it of the notice of tender, gives District written notice of Surety's intention to take over and perform this Contract; and

24.1.2.2.2. Commences performance of this Contract within (three (3) days from date of serving of its notice to District.

24.1.2.3. Surety shall not utilize Contractor in completing the Project if the District notifies Surety of the District's objection to Contractor's further participation in the completion of the Project. Surety expressly agrees that any contractor which Surety proposes to fulfill Surety's obligations is subject to District's approval. District's approval shall not be unreasonably withheld, conditioned or delayed.

24.1.2.4. If Surety fails to notify District or begin performance as indicated herein, District may take over the Work and execute the Work to completion by any method it may deem advisable at the expense of Contractor and/or its Surety. Contractor and/or its Surety shall be liable to District for any excess cost or other damages the District incurs thereby. Time is of the essence in this Contract. If the District takes over the Work as herein provided, District may, without liability for so doing, take possession of and utilize in completing the Work such materials, appliances, plan, and other property belonging to Contractor as may be on the Site of the Work, in bonded storage, or previously paid for.

24.1.3. Effect of Termination

24.1.3.1. Contractor shall, only if ordered to do so by the District, immediately remove from the Site all or any materials and personal property belonging to Contractor that have not been incorporated in the construction of the Work, or which are not in place in the Work. The District retains the right, but not the obligation, to keep and use any materials and personal property belonging to Contractor that have not been incorporated in the construction of the Work, or which are not in place in the Work. The Contractor and its Surety shall be liable upon the performance bond for all damages caused the District by reason of the Contractor's failure to complete the Contract.

24.1.3.2. In the event that the District shall perform any portion of, or the whole of the Work, pursuant to the provisions of the General Conditions, the District shall not be liable nor account to the Contractor in any way for the time within which, or the manner in which, the Work is performed by the District or for any changes the District may make in the Work or for the money expended by the District in satisfying claims and/or suits and/or other obligations in connection with the Work.

24.1.3.3. In the event that the Contract is terminated for any reason, no allowances or compensation will be granted for the loss of any anticipated profit by the Contractor or any impact or impairment of Contractor's bonding capacity.

24.1.3.4. If the expense to the District to finish the Work exceeds the unpaid Contract Price, Contractor and Surety shall pay difference to District within twenty-one (21) days of District's request.
24.1.3.5. The District shall have the right (but shall have no obligation) to assume and/or assign to a general contractor or construction manager or other third party who is qualified and has sufficient resources to complete the Work, the rights of the Contractor under its subcontracts with any or all Subcontractors. In the event of an assumption or assignment by the District, no Subcontractor shall have any claim against the District or third party for Work performed by Subcontractor or other matters arising prior to termination of the Contract. The District or any third party, as the case may be, shall be liable only for obligations to the Subcontractor arising after assumption or assignment. Should the District so elect, the Contractor shall execute and deliver all documents and take all steps, including the legal assignment of its contractual rights, as the District may require, for the purpose of fully vesting in the District the rights and benefits of its Subcontractor under Subcontracts or other obligations or commitments. All payments due the Contractor hereunder shall be subject to a right of offset by the District for expenses and damages suffered by the District as a result of any default, acts, or omissions of the Contractor. Contractor must include this assignment provision in all of its contracts with its Subcontractors.

24.1.3.6. The foregoing provisions are in addition to and not in limitation of any other rights or remedies available to District.

24.1.4. Emergency Termination of Public Contracts Act of 1949

24.1.4.1. This Contract is subject to termination as provided by sections 4410 and 4411 of the Government Code of the State of California, being a portion of the Emergency Termination of Public Contracts Act of 1949.

24.1.4.1.1. Section 4410 of the Government Code states:

In the event a national emergency occurs, and public work, being performed by contract, is stopped, directly or indirectly, because of the freezing or diversion of materials, equipment or labor, as the result of an order or a proclamation of the President of the United States, or of an order of any federal authority, and the circumstances or conditions are such that it is impracticable within a reasonable time to proceed with a substantial portion of the work, then the public agency and the contractor may, by written agreement, terminate said contract.

24.1.4.1.2. Section 4411 of the Government Code states:

Such an agreement shall include the terms and conditions of the termination of the contract and provision for the payment of compensation or money, if any, which either party shall pay to the other or any other person, under the facts and circumstances in the case.

24.1.4.2. Compensation to the Contractor shall be determined at the sole discretion of District on the basis of the reasonable value of the Work done, including preparatory work. As an exception to the foregoing and at the District's discretion, in the case of any fully completed separate item or portion of the Work for which there is a separate previously submitted unit price or item on the accepted schedule of values, that price shall control. The District, at its sole
discretion, may adopt the Contract Price as the reasonable value of the work done or any portion thereof.

24.2. Termination of Contractor for Convenience

24.2.1. District in its sole discretion may terminate the Contract upon three (3) days written notice to the Contractor. Under a termination for convenience, the District retains the right to all the options available to the District if there is a termination for cause. In case of a termination for convenience, the Contractor shall have no claims against the District except:

24.2.1.1. The actual cost for labor, materials, and services performed that is unpaid and can be documented through timesheets, invoices, receipts, or otherwise, and

24.2.1.2. Five percent (5%) of the total cost of work performed as of the date of termination, or five percent (5%) of the value of the Work yet to be performed, whichever is less. This five percent (5%) amount shall be full compensation for all Contractor’s and Subcontractor(s)’ mobilization and/or demobilization costs and any anticipated loss profits resulting from termination of the Contractor for convenience.

24.3. Suspension of Work

24.3.1. District in its sole discretion may suspend, delay or interrupt the Work in whole or in part for such period of time as the District may determine upon three (3) days written notice to the Contractor.

24.3.1.1. An adjustment may be made for changes in the cost of performance of the Work caused by any such suspension, delay or interruption. No adjustment shall be made to the extent:

24.3.1.1.1. That performance is, was or would have been so suspended, delayed or interrupted by another cause for which Contractor is responsible; or

24.3.1.1.2. That an equitable adjustment is made or denied under another provision of the Contract; or

24.3.1.1.3. That the suspension of Work was the direct or indirect result of Contractor’s failure to perform any of its obligations hereunder.

24.3.1.2. Any adjustments in cost of performance may have a fixed or percentage fee as provided in the section on Format for Proposed Change Order herein. This amount shall be full compensation for all Contractor’s and its Subcontractor(s)” changes in the cost of performance of the Contract caused by any such suspension, delay or interruption.
25. **CLAIMS AND DISPUTES**

25.1. **Performance During Dispute or Claim Process**

Contractor shall continue to perform its Work under the Contract and shall not cause a delay of the Work during any dispute, claim, negotiation, mediation, or arbitration proceeding, except by written agreement by the District.

25.2. **Definition of Dispute**

25.2.1. The term “Dispute” means a separate demand by the Contractor for:

25.2.1.1. A time extension;

25.2.1.2. Payment of money or damages arising from Work done by or on behalf of the Contractor pursuant to the Contract and payment of which is not otherwise expressly provided for or Contractor is not otherwise entitled to; or

25.2.1.3. An amount of payment disputed by the District.

25.3. **Dispute Presentation**

25.3.1. If Contractor intends to apply for an increase in the Contract Price or Contract Time for any reason including, without limitation, the acts of District or its agents, Contractor shall, within ten (10) days after the event giving rise to the Dispute, give notice of the Dispute in writing and submit to the District a written statement of the damage sustained or time requested. On or before twenty (20) days after Contractor’s written Notice of Dispute, Contractor shall file with the District an itemized statement of the details and amounts of its Dispute for any increase in the Contract Price of Contract Time. Otherwise, Contractor shall have waived and relinquished its dispute against the District and Contractor’s claims for compensation or an extension of time shall be forfeited and invalidated. Contractor shall not be entitled to consideration for payment or time on account.

25.3.2. The Notice of Dispute shall identify:

25.3.2.1. The issues, events, conditions, circumstances and/or causes giving rise to the dispute;

25.3.2.2. The pertinent dates and/or durations and actual and/or anticipated effects on the Contract Price, Contract Schedule milestones and/or Contract Time adjustments; and

25.3.2.3. The line-item costs for labor, material, and/or equipment, if applicable.

25.3.3. The Notice of Dispute shall include the following certification by the Contractor:

25.3.3.1. The undersigned Contractor certifies under penalty of perjury that the attached dispute is made in good faith; that the supporting data is accurate and complete to the best of my knowledge and belief; that the amount requested
25.3.3.2. Furthermore, Contractor understands that the value of the attached dispute expressly includes any and all of the Contractor’s costs and expenses, direct and indirect, resulting from the Work performed on the Project, additional time required on the Project and/or resulting from delay to the Project. Any costs, expenses, damages, or time extensions not included are deemed waived.

25.3.4. If a Dispute, or any portion thereof, remains unresolved upon satisfaction of all applicable Dispute Resolution requirements, the Contractor shall comply with all claim resolution requirements as provided in Public Contract Code section 20104.

25.3.5. Contractor shall bind its Subcontractors to the provisions of this section and will hold the District harmless against disputes by Subcontractors.

25.4. **Dispute Resolution**

25.4.1. Contractor shall file with the District the Notice of Dispute, including the documents necessary to substantiate it, on or before the day of submitting the application for final payment.

25.4.2. District shall respond in writing within forty-five (45) days of receipt of the Dispute or may request in writing within thirty (30) days of receipt of the Dispute any additional documentation supporting the Dispute or relating to defenses or claims District may have against the Contractor.

25.4.2.1. If additional information is required, it shall be requested and provided by mutual agreement of the parties.

25.4.2.2. District’s written response to the documented Dispute shall be submitted to the Contractor within fifteen (15) days after receipt of the further documentation or within a period of time no greater than that taken by the Contractor to produce the additional information, whichever is greater.

25.4.3. If Contractor disputes the District’s written response, Contractor may file a claim pursuant to the Claim Resolution requirements provided herein.

25.5. **Definition of Claim**

25.5.1. The term “Claim” means a dispute that remains unresolved at the conclusion of the Dispute Resolution requirements as provided herein.

25.6. **Claim Presentations**

25.6.1. Contractor must timely submit the Notice of Claim and all documents necessary to substantiate any Claim. Otherwise, Contractor shall have waived and relinquished its Claim against the District and Contractor’s Claims for compensation or an extension of time shall be forfeited and invalidated, and Contractor shall not be entitled to consideration for payment or time on account of the instant matter. No Claim shall be presented prior to Project completion. Any statute that might
otherwise govern the presentation of an unresolved Dispute, including but not limited to Government Code section 900 et seq. and Public Contract Code section 20104 et seq. shall be tolled for all purposes during the course of construction on the Project.

25.6.1. All Claims shall include the following certification by the Contractor:

25.6.1.1. The undersigned Contractor certifies under penalty of perjury that the attached claim is made in good faith; that the supporting data is accurate and complete to the best of my knowledge and belief; that the amount requested accurately reflects the adjustment for which Contractor believes the District is liable; and that I am duly authorized to certify the claim on behalf of the Contractor.

25.6.1.1.2. Furthermore, Contractor understands that the value of the attached claim expressly includes any and all of the Contractor’s costs and expenses, direct and indirect, resulting from the Work performed on the Project, additional time required on the Project and/or resulting from delay to the Project. Any costs, expenses, damages, or time extensions not included are deemed waived.

25.6.2. The attention of the Contractor is drawn to Government Code section 12650, et seq. regarding penalties for false claims.

25.6.3. If a Claim, or any portion thereof, remains in dispute upon satisfaction of all applicable Dispute and Claim Resolution requirements, the Contractor shall comply with all claims presentation requirements as provided in Chapter 1 (commencing with section 900) and Chapter 2 (commencing with section 910) of Part 3 of Division 3.6 of Title 1 of Government Code as a condition precedent to the Contractor’s right to bring a civil action against the District. For purposes of those provisions, the running of the time within which a Dispute or Claim must be presented to the District shall be tolled from the time the Contractor submits its written Dispute or Claim until the time the Dispute or Claim is denied, including any time utilized by any applicable meet and confer process.

25.6.4. The Contractor shall bind all its Subcontractors to the provisions of this section and will hold the District harmless against claims by Subcontractors.

25.7. Claim Resolution

25.7.1. In the event of a disagreement between the parties as to performance of the Work, the interpretation of this Contract, or payment or nonpayment for Work performed or not performed, the parties shall, after the conclusion of the Dispute Resolution requirements, attempt to resolve the Claim by those procedures set forth herein.

25.7.2. Claims of $375,000 or Less

25.7.2.1. For all Claims of three hundred seventy-five thousand dollars ($375,000) or less which arise between Contractor and District, the procedure set forth in Public Contract Code section 20104 et seq. shall apply:
25.7.2.1.1. Contractor shall file with the District any written Claim, including the documents necessary to substantiate it, upon the application for final payment.

25.7.2.1.2. For claims of less than fifty thousand dollars ($50,000), the District shall respond in writing within forty-five (45) days of receipt of the Claim or may request in writing within thirty (30) days of receipt of the Claim any additional documentation supporting the claim or relating to defenses or claims the District may have against the Contractor.

25.7.2.1.2.1. If additional information is required, it shall be requested and provided by mutual agreement of the parties.

25.7.2.1.2.2. District's written response to the documented Claim shall be submitted to the Contractor within fifteen (15) days after receipt of the further documentation or within a period of time no greater than that taken by the Contractor to produce the additional information, whichever is greater.

25.7.2.1.3. For claims of over fifty thousand dollars ($50,000) and less than or equal to three hundred seventy-five thousand dollars ($375,000), the District shall respond in writing to all written Claims within sixty (60) days of receipt of the claim, or may request, in writing, within thirty (30) days of receipt of the Claim any additional documentation supporting the Claim or relating to defenses or claims the District may have against the Contractor.

25.7.2.1.3.1. If additional information is required, it shall be requested and provided upon mutual agreement of the District and the Contractor.

25.7.2.1.3.2. The District's written response to the claim, as further documented, shall be submitted to the Contractor within thirty (30) days after receipt of the further documentation, or within a period of time no greater than that taken by the Contractor to produce the additional information or requested documentation, whichever is greater.

25.7.2.2. If Contractor disputes the District’s written response, or the District fails to respond within the time prescribed, Contractor may so notify the District, in writing, either within fifteen (15) days of receipt of the District’s response or within fifteen (15) days of the District’s failure to respond within the time prescribed, respectively, and demand an informal conference to meet and confer for settlement of the issues in dispute. Upon a demand, the District shall schedule a meet and confer conference within thirty (30) days for settlement of the dispute.

25.7.2.3. Following the meet and confer conference, if the claim or any portion of it remains in dispute, the Contractor may file a claim as provided in Chapter 1 (commencing with Section 900) and Chapter 2 (commencing with Section 910) of Part 3 of Division 3.6 of Title 1 of the Government Code. For purposes of those provisions the running of the time within which a claim must be filed shall be tolled from the time the Contractor submits its written Claim until the time the Claim is denied, including any period of time utilized by the meet and confer process.
25.7.2.4. For any civil action filed to resolve claims filed pursuant to this section, within sixty (60) days, but no earlier than thirty (30) days, following the filing of responsive pleadings, the court shall submit the matter to nonbinding mediation unless waived by mutual stipulation of both parties. The mediation process shall provide for the selection within fifteen (15) days by both parties of a disinterested third person as mediator, shall be commenced within thirty (30) days of the submittal, and shall be concluded within fifteen (15) days from the commencement of the mediation unless a time requirement is extended upon a good cause showing to the court or by stipulation of both parties. If the parties fail to select a mediator within the 15-day period, any party may petition the court to appoint the mediator.

25.7.2.5. If the matter remains in dispute, the case shall be submitted to judicial arbitration pursuant to Chapter 2.5 (commencing with Section 1141.10) of the Title 3 of Part 3 of the Code of Civil Procedure, notwithstanding Section 1141.11 of that code. The Civil Discovery Act of 1986, (Article 3 (commencing with Section 2016) of Chapter 3 of Title 3 of part 4 of the Code of Civil Procedure) shall apply to any proceeding brought under this subdivision consistent with the rules pertaining to judicial arbitration.

25.7.2.6. The District shall not fail to pay money as to any portion of a Claim which is undisputed except as otherwise provided in the Contract Documents. In any suit filed pursuant to this section, the District shall pay interest at the legal rate on any arbitration award or judgment. Interest shall begin to accrue on the date the suit is filed in a court of law.

25.7.3. Claims Over $375,000

25.7.3.1. For all Claims of over three hundred seventy-five thousand dollars ($375,000) which arise between a Contractor and the District, the following procedure shall apply:

25.7.3.1.1. The parties agree to first endeavor to settle the dispute in an amicable manner by mediation before having recourse to a judicial forum. The Claim shall be identified in writing to the District within thirty (30) days from the date of Contractor's application for final payment of all Contract balances not in dispute and shall be mediated within one hundred and twenty (120) days from the submission of the Claim to the District. For purposes of filing a Claim to mediation, the running of the time within which mediation must be filed shall be tolled from the time the Contractor submits its written Claim until the time the Claim is denied. Mediator fees and administrative costs of the mediation shall be shared equally by the parties.

25.7.3.1.2. District may assert any counter-claims it has for damages against Contractor, including, but not limited to, defective Work, delay damages, and liquidated damages.

25.7.4. Contractor shall bind its Subcontractors to the provisions of this section and will hold the District harmless against disputes by Subcontractors.
25.8. **Dispute and Claim Resolution Non-Applicability**

25.8.1. The procedures for dispute and claim resolutions set forth in this Article shall not apply to the following:

25.8.1.1. Personal injury, wrongful death or property damage claims;

25.8.1.2. Latent defect or breach of warranty or guarantee to repair;

25.8.1.3. Stop payment notices;

25.8.1.4. District’s rights set forth in the Article on Suspension and Termination;

25.8.1.5. Disputes arising out of State labor compliance, if applicable; or

25.8.1.6. District rights and obligations as a public entity set forth in applicable statutes; provided, however, that penalties imposed against a public entity by statutes, including, but not limited to, Public Contract Code sections 20104.50 and 7107, shall be subject to the Dispute and Claim Resolution requirements provided in this Article.

25.9. Contractor’s costs incurred in seeking relief under this Article are not recoverable from the District.

26. **STATE LABOR, WAGE & HOUR, APPRENTICE, AND RELATED PROVISIONS**

26.1. **Labor Compliance and Enforcement**

Since this Project is subject to labor compliance and enforcement by the Department of Industrial Relations (“DIR”), Contractor specifically acknowledges and understands that it shall perform the Work of this Agreement while complying with all the applicable provisions of Division 2, Part 7, Chapter 1, of the Labor Code and Title 8 of the California Code of Regulations, including, without limitation, the requirement that the Contractor and all Subcontractors shall timely furnish complete and accurate electronic certified payroll records directly to the DIR. The District may not issue payment if this requirement is not met.

26.2. **Wage Rates, Travel, and Subsistence**

26.2.1. Pursuant to the provisions of article 2 (commencing at section 1770), chapter 1, part 7, division 2, of the Labor Code of California, the general prevailing rate of per diem wages and the general prevailing rate for holiday and overtime work in the locality in which this public work is to be performed for each craft, classification, or type of worker needed to execute this Contract are on file at the District’s principal office and copies will be made available to any interested party on request. Contractor shall obtain and post a copy of these wage rates at the job site.

26.2.2. Holiday and overtime work, when permitted by law, shall be paid for at the general prevailing rate of per diem wages for holiday and overtime work on file with the Director of the Department of Industrial Relations, unless otherwise specified. The holidays upon which those rates shall be paid need not be specified by
the District, but shall be all holidays recognized in the applicable collective bargaining agreement. If the prevailing rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code.

26.2.3. Contractor shall pay and shall cause to be paid each worker engaged in Work on the Project the general prevailing rate of per diem wages determined by the Director of the Department of Industrial Relations, regardless of any contractual relationship which may be alleged to exist between Contractor or any Subcontractor and such workers.

26.2.4. If during the period this bid is required to remain open, the Director of the Department of Industrial Relations determines that there has been a change in any prevailing rate of per diem wages in the locality in which the Work under the Contract is to be performed, such change shall not alter the wage rates in the Notice to Bidders or the Contract subsequently awarded.

26.2.5. Pursuant to Labor Code section 1775, Contractor shall, as a penalty to District, forfeit the statutory amount (believed by the District to be currently up to two hundred dollars ($200) for each calendar day, or portion thereof, for each worker paid less than the prevailing rates, determined by the District and/or the Director, for the work or craft in which that worker is employed for any public work done under Contract by Contractor or by any Subcontractor under it. The difference between such prevailing wage rates and the amount paid to each worker for each calendar day or portion thereof for which each worker was paid less than the prevailing wage rate shall be paid to each worker by Contractor.

26.2.6. Any worker employed to perform Work on the Project, which Work is not covered by any classification listed in the general prevailing wage rate of per diem wages determined by the Director, shall be paid not less than the minimum rate of wages specified therein for the classification which most nearly corresponds to Work to be performed by him, and such minimum wage rate shall be retroactive to time of initial employment of such person in such classification.

26.2.7. Pursuant to Labor Code section 1773.1, per diem wages are deemed to include employer payments for health and welfare, pension, vacation, travel time, subsistence pay, and apprenticeship or other training programs authorized by Labor Code section 3093, and similar purposes.

26.2.8. Contractor shall post at appropriate conspicuous points on the Site of Project, a schedule showing all determined minimum wage rates and all authorized deductions, if any, from unpaid wages actually earned. In addition, Contractor shall post a sign-in log for all workers and visitors to the Site, a list of all subcontractors of any tier on the Site, and the required Equal Employment Opportunity poster(s).
26.3. **Hours of Work**

26.3.1. As provided in article 3 (commencing at section 1810), chapter 1, part 7, division 2, of the Labor Code, eight (8) hours of labor shall constitute a legal day's work. The time of service of any worker employed at any time by Contractor or by any Subcontractor on any subcontract under this Contract upon the Work or upon any part of the Work contemplated by this Contract shall be limited and restricted by Contractor to eight (8) hours per day, and forty (40) hours during any one week, except as hereinafter provided. Notwithstanding the provisions hereinabove set forth, Work performed by employees of Contractor in excess of eight (8) hours per day and forty (40) hours during any one week, shall be permitted upon this public work upon compensation for all hours worked in excess of eight (8) hours per day at not less than one and one-half times the basic rate of pay.

26.3.2. Contractor shall keep and shall cause each Subcontractor to keep an accurate record showing the name of and actual hours worked each calendar day and each calendar week by each worker employed by Contractor in connection with the Work or any part of the Work contemplated by this Contract. The record shall be kept open at all reasonable hours to the inspection of District and to the Division of Labor Standards Enforcement of the DIR.

26.3.3. Pursuant to Labor Code section 1813, Contractor shall as a penalty to the District forfeit the statutory amount (believed by the District to be currently twenty-five dollars ($25)) for each worker employed in the execution of this Contract by Contractor or by any Subcontractor for each calendar day during which such worker is required or permitted to work more than eight (8) hours in any one calendar day and forty (40) hours in any one calendar week in violation of the provisions of article 3 (commencing at section 1810), chapter 1, part 7, division 2, of the Labor Code.

26.3.4. Any Work necessary to be performed after regular working hours, or on Sundays or other holidays shall be performed without additional expense to the District.

26.4. **Payroll Records**

26.4.1. Contractor shall upload, and shall cause each Subcontractor performing any portion of the Work under this Contract to upload, an accurate and complete certified payroll record ("CPR") using the Public Works Payroll Reporting Form, including certification (DIR Form A-1-131 or current version), and Statement of Employer Payments (DIR Form PW 26) through the eCPR application using PDF to the DIR at [https://apps.dir.ca.gov/ecpr/DAS/AltLogin](https://apps.dir.ca.gov/ecpr/DAS/AltLogin) or current application and URL, showing the name, address, social security number, work classification, straight time, and overtime hours worked each day and week, and the actual per diem wages paid to each journeyman, apprentice, worker, or other employee employed by the Contractor and/or each Subcontractor in connection with the Work.

26.4.1.1. The CPRs enumerated hereunder shall be filed directly with the DIR on a weekly basis or to the requesting party, whether the District or DIR, within ten (10) days after receipt of each written request. The CPRs from the Contractor and each Subcontractor for each week shall be provided on or before Wednesday of the week following the week covered by the CPRs. District may not make any payment to Contractor until:
26.4.1.1.1. Contractor and/or its Subcontractor(s) provide CPRs acceptable to the DIR; and

26.4.1.1.2. Any delay in Contractor and/or its Subcontractor(s) providing CPRs to the DIR in a timely manner may directly delay Contractor’s payment.

26.4.2. All CPRs shall be available for inspection at all reasonable hours at the principal office of Contractor on the following basis:

26.4.2.1. A certified copy of an employee’s CPR shall be made available for inspection or furnished to the employee or his/her authorized representative on request.

26.4.2.2. CPRs shall be made available for inspection or furnished upon request to a representative of District, Division of Labor Standards Enforcement, Division of Apprenticeship Standards, and/or the DIR.

26.4.2.3. CPRs shall be made available upon request by the public for inspection or copies thereof made; provided, however, that a request by the public shall be made through the District, Division of Apprenticeship Standards, or the Division of Labor Standards Enforcement. If the requested CPRs have not been provided pursuant to the provisions herein, the requesting party shall, prior to being provided the records reimburse the costs of preparation by Contractor, Subcontractors, and the entity through which the request was made. The public shall not be given access to the records at the principal office of Contractor.

26.4.3. Any copy of records made available for inspection as copies and furnished upon request to the public or any public agency by District, Division of Apprenticeship Standards, or Division of Labor Standards Enforcement shall be marked or obliterated in such a manner as to prevent disclosure of an individual’s name, address, and social security number. The name and address of Contractor awarded Contract or performing Contract shall not be marked or obliterated.

26.4.4. Contractor shall inform District of the location of the records enumerated hereunder, including the street address, city, and county, and shall, within five (5) working days, provide a notice of change of location and address.

26.4.5. In the event of noncompliance with the requirements of this section, Contractor shall have ten (10) days in which to comply subsequent to receipt of written notice specifying in what respects Contractor must comply with this section. Should noncompliance still be evident after the ten (10) day period, Contractor shall, as a penalty to District, forfeit up to one hundred dollars ($100) for each calendar day, or portion thereof, for each worker, until strict compliance is effectuated. Upon the request of Division of Apprenticeship Standards or Division of Labor Standards Enforcement, these penalties shall be withheld from progress payments then due.

26.5. [RESERVED]

26.6. Apprentices
26.6.1. Contractor acknowledges and agrees that, if this Contract involves a dollar amount greater than or a number of working days greater than that specified in Labor Code section 1777.5, then this Contract is governed by the provisions of Labor Code Section 1777.5. It shall be the responsibility of Contractor to ensure compliance with this Article and with Labor Code section 1777.5 for all apprenticeship occupations.

26.6.2. Apprentices of any crafts or trades may be employed and, when required by Labor Code section 1777.5, shall be employed provided they are properly registered in full compliance with the provisions of the Labor Code.

26.6.3. Every such apprentice shall be paid the standard wage paid to apprentices under the regulations of the craft or trade at which he/she is employed, and shall be employed only at the work of the craft or trade to which she/he is registered.

26.6.4. Only apprentices, as defined in section 3077 of the Labor Code, who are in training under apprenticeship standards and written apprentice agreements under chapter 4 (commencing at section 3070), division 3, of the Labor Code, are eligible to be employed. The employment and training of each apprentice shall be in accordance with the provisions of the apprenticeship standards and apprentice agreements under which he/she is training.

26.6.5. Pursuant to Labor Code section 1777.5, if that section applies to this Contract as indicated above, Contractor and any Subcontractors employing workers in any apprenticeable craft or trade in performing any Work under this Contract shall apply to the applicable joint apprenticeship committee for a certificate approving the Contractor or Subcontractor under the applicable apprenticeship standards and fixing the ratio of apprentices to journeymen employed in performing the Work.

26.6.6. Pursuant to Labor Code section 1777.5, if that section applies to this Contract as indicated above, Contractor and any Subcontractor may be required to make contributions to the apprenticeship program.

26.6.7. If Contractor or Subcontractor willfully fails to comply with Labor Code section 1777.5, then, upon a determination of noncompliance by the Administrator of Apprenticeship, it shall:

26.6.7.1. Be denied the right to bid on any subsequent project for one (1) year from the date of such determination;

26.6.7.2. Forfeit as a penalty to District the full amount as stated in Labor Code section 1777.7. Interpretation and enforcement of these provisions shall be in accordance with the rules and procedures of the California Apprenticeship Council and under the authority of the Chief of the Division of Apprenticeship Standards.

26.6.8. Contractor and all Subcontractors shall comply with Labor Code section 1777.6, which section forbids certain discriminatory practices in the employment of apprentices.

26.6.9. Contractor shall become fully acquainted with the law regarding apprentices prior to commencement of the Work. Special attention is directed to sections 1777.5, 1777.6, and 1777.7 of the Labor Code, and title 8, California Code
26.7. **Non-Discrimination**

26.7.1. Contractor herein agrees not to discriminate in its recruiting, hiring, promotion, demotion, or termination practices on the basis of race, religious creed, national origin, ancestry, sex, age, or physical handicap in the performance of this Contract and to comply with the provisions of the California Fair Employment and Housing Act as set forth in part 2.8 of division 3 of the California Government Code, commencing at section 12900; the Federal Civil Rights Act of 1964, as set forth in Public Law 88-352, and all amendments thereto; Executive Order 11246, and all administrative rules and regulations found to be applicable to Contractor and Subcontractor.

26.7.2. Special requirements for Federally Assisted Construction Contracts: During the performance of this Contract, Contractor agrees to incorporate in all subcontracts the provisions set forth in Chapter 60-1.4(b) of Title 41 published in Volume 33 No. 104 of the Federal Register dated May 28, 1968.

26.8. **Labor First Aid**


27. [RESERVED]

28. **MISCELLANEOUNS**

28.1. **Assignment of Antitrust Actions**

28.1.1. Section 7103.5(b) of the Public Contract Code states:

In entering into a public works contract or subcontract to supply goods, services, or materials pursuant to a public works contract, the Contractor or subcontractor offers and agrees to assign to the awarding body all rights, title, and interest in and to all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 (commending with Section 16700) of Part 2 of Division 7 of the Business and Professions Code), arising from purchases of goods, made and become effective at the time the awarding body tenders final payment to the Contractor, without further acknowledgment by the parties.
28.1.2. Section 4552 of the Government Code states:

In submitting a bid to a public purchasing body, the bidder offers and agrees that if the bid is accepted, it will assign to the purchasing body all rights, title, and interest in and to all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 (commencing with Section 16700) of Part 2 of Division 7 of the Business and Professions Code), arising from purchases of goods, materials, or services by the bidder for sale to the purchasing body pursuant to the bid. Such assignment shall be made and become effective at the time the purchasing body tenders final payment to the bidder.

28.1.3. Section 4553 of the Government Code states:

If an awarding body or public purchasing body receives, either through judgment or settlement, a monetary recovery for a cause of action assigned under this chapter, the assignor shall be entitled to receive reimbursement for actual legal costs incurred and may, upon demand, recover from the public body any portion of the recovery, including treble damages, attributable to overcharges that were paid by the assignor but were not paid by the public body as part of the bid price, less the expenses incurred in obtaining that portion of the recovery.

28.1.4. Section 4554 of the Government Code states:

Upon demand in writing by the assignor, the assignee shall, within one year from such demand, reassign the cause of action assigned under this part if the assignor has been or may have been injured by the violation of law for which the cause of action arose and (a) the assignee has not been injured thereby, or (b) the assignee declines to file a court action for the cause of action.

28.1.5. Under this Article, “public purchasing body” is District and “bidder” is Contractor.

28.2. **Excise Taxes**

If, under Federal Excise Tax Law, any transaction hereunder constitutes a sale on which a Federal Excise Tax is imposed and the sale is exempt from such Federal Excise Tax because it is a sale to a State or Local Government for its exclusive use, District, upon request, will execute documents necessary to show (1) that District is a political subdivision of the State for the purposes of such exemption, and (2) that the sale is for the exclusive use of District. No Federal Excise Tax for such materials shall be included in any Contract Price.

28.3. **Taxes**

Contract Price is to include any and all applicable sales taxes or other taxes that may be due in accordance with section 7051 of the Revenue and Taxation Code; Regulation 1521 of the State Board of Equalization or any other tax code that may be applicable.
28.4. **Shipments**

All shipments must be F.O.B. destination to Site or sites, as indicated in the Contract Documents. There must be no charge for containers, packing, unpacking, drayage, or insurance. The total Contract Price shall be all inclusive (including sales tax) and no additional costs of any type will be considered.

28.5. **Compliance with Government Reporting Requirements**

If this Contract is subject to federal or other governmental reporting requirements because of federal or other governmental financing in whole or in part for the Project of which it is part, or for any other reason, Contactor shall comply with those reporting requirements at the request of the District at no additional cost.

END OF DOCUMENT
SOLANO COMMUNITY COLLEGE DISTRICT

SPECIAL CONDITIONS

*** THIS LIST OF SPECIAL CONDITION PROVISIONS IS FOR REFERENCE ONLY. REMOVE THIS PAGE BEFORE USING THIS DOCUMENT. ***

1. Mitigation Measures
2. Modernization projects
3. Substitution for Specified Items
4. Weather Days
5. Insurance Policy Limits
6. Permits, Certificates, Licenses, Fees, Approval
7. As-Builts and Record Drawings
8. Disabled Veterans Business Enterprises
9. Construction Manager
10. Program Manager
11. Preliminary Schedule of Values
DOCUMENT 00 73 13

SPECIAL CONDITIONS

1. **Scope of Work**

1.1. The District will contract separately with the modular building manufacturer for the procurement and installation of the modular building. Proposals for this project shall NOT include the purchase and installation of the modular building. Below is a general scope of work description under this contract, which may not be complete (prior to submitting a proposal, bidder is required to review all Contract Documents, including plans and specifications, for full description of scope):

- **Modular Building Foundation System:**
  - Construction of Division of State Architect (DSA) approved stem wall foundation system per manufacturer’s design.
  - Offsite off-haul and proper disposal of spoils.
  - Installation of vent and vent access opening, including frames, grates and hardware, per details 3, 4 & 12/F0.0 and location identified on F3.1. Scope shall include pea gravel per detail 3/F0.0.
  - Fabrication and installation of anchor plates embedded in concrete foundation, per detail 1/F3.0 and locations identified on F3.1.

- **Modular Building Utility Connections:**
  - Coordination with modular building manufacturer for utility connections and proper placement of extended utilities prior to building connection.
  - Extend existing utility stubs to building point of connection and final connect to building, including power, gas, water and sanitary sewer. Contractor shall assume utilities are approximately 10 feet away from point of building connection.

- **Concrete Hardscape:**
  - Preparation of subgrade, including excavation, backfill and/or compaction.
  - Concrete placement and finishing (contractor to verify ADA slope compliance prior to and during concrete placement). Scope to include concrete mow strip around perimeter of modular building, felt expansion joint and joint sealant (not shown), per detail 2/F3.0.

- **Low Voltage/Data** (specifications for material to be per District Standards, scope shall only include cabling, termination, trim, rack and testing, pathways will be existing):
  - Pulling of fiber and CAT6 from main Building 1000 to modular building location.
  - Installation of rack inside modular unit (per District’s Standards).
  - Pulling of CAT6 cabling within modular building from rack location to drop locations shown.
  - Testing and reporting of cabling (per District’s Standards).

- **Fire Alarm** (scope shall only include wiring, devices and programming, pathways will be existing):
Installation of new devices, wiring and programming into campus wide monitoring system.

2. **Modernization Projects**

2.1. **Access.** Access to the school buildings and entry to buildings, classrooms, restrooms, mechanical rooms, electrical rooms, or other rooms, for construction purposes, must be coordinated with District and onsite District personnel before Work is to start. Unless agreed to otherwise in writing, only a school custodian will be allowed to unlock and lock doors in existing building(s). The custodian will be available only while school is in session. If a custodian is required to arrive before 7:00 a.m. or leave after 3:30 p.m. to accommodate Contractor’s Work, the overtime wages for the custodian will be paid by the Contractor, unless at the discretion of the District, other arrangements are made in advance.

2.2. **Master Key.** Upon request, the District may, at its own discretion, provide a master key to the school site for the convenience of the Contractor. The Contractor agrees to pay all expenses to re-key the entire school site and all other affected District buildings if the master key is lost or stolen or if any unauthorized party obtains a copy of the key or access to the school.

2.3. **Maintaining Services.** The Contractor is advised that Work is to be performed in spaces regularly scheduled for instruction. Interruption and/or periods of shutdown of public access, electrical service, water service, lighting, or other utilities shall be only as arranged in advance with the District. Contractor shall provide temporary services to all facilities interrupted by Contractor’s Work.

2.4. **Maintaining Utilities.** The Contractor shall maintain in operation during duration of Contract, drainage lines, storm drains, sewers, water, gas, electrical, steam, and other utility service lines within working area.

2.5. **Confidentiality.** Contractor shall maintain the confidentiality of all information, documents, programs, procedures and all other items that Contractor encounters while performing the Work. This requirement shall be ongoing and shall survive the expiration or termination of this Contract and specifically includes, without limitation, all student, parent, and employee disciplinary information and health information.

2.6. **Work During Instructional Time.** By submitting its bid, Contractor affirms that Work may be performed during ongoing instruction in existing facilities. If so, Contractor agrees to cooperate to the best of its ability to minimize any disruption to the school up to, and including, rescheduling specific work activities, at no additional cost to District.

2.6.1. **Noise Control.** Contractor shall cooperate with District to minimize and/or cease the use of noisy and vibratory equipment if that equipment becomes objectionable by its longevity. Contractor agrees to cooperate to the best of its ability to minimize any disruption to the school up to, and including, rescheduling specific work activities at no additional cost, if it is determined by the District to be necessary.

2.7. **No Work During Student Testing.** Contractor shall, at no additional cost to the District and at the District’s request, coordinate its Work to not disturb District
students including, without limitation, not performing any Work when students are taking finals.

3. **Requests for Substitution**

3.1. Whenever in the Contract Documents any materials, process, or article is indicated or specified by grade, patent, or proprietary name, or by name of manufacturer, it shall be deemed to be followed by the words "or equal." Contractor may, unless otherwise stated, offer any material, process, or article that shall be substantially equal or better in every respect to that so indicated or specified.

3.1.1. If the material, process, or article offered by Contractor is not, in the opinion of the District, substantially equal or better in every respect to that specified, then Contractor shall furnish the material, process, or article specified in the Specifications without any additional compensation or change order.

3.1.2. This provision shall not be applicable with respect to any material, product, thing or service for which District made findings and gave notice in accordance with Public Contract Code section 3400(c); therefore, Contractor shall not be entitled to request a substitution with respect to those materials, products or services.

3.2. A request for a substitution shall be submitted as follows:

3.2.1. Contractor shall notify the District in writing of any request for a substitution at least ten (10) days prior to bid opening as indicated in the Instructions to Bidders. Within ten (10) days prior to bid opening, Contractor shall provide data substantiating a request for substitution of "an equal" item, including but not limited to the following:

3.2.1.1. All variations of the proposed substitute from the material specified including, but not limited to, principles of operation, materials, or construction finish, thickness or gauge of materials, dimensions, weight, and tolerances;

3.2.1.2. Available maintenance, repair or replacement services for proposed substitution and how they differ from specified product;

3.2.1.3. Detailed analysis of difference in cost between the proposed substituted product and the product listed;

3.2.1.4. Increases or decreases in operating, maintenance, repair, replacement, and spare parts costs;

3.2.1.5. Whether or not acceptance of the substitute will require other changes in the Work (or in work performed by the District or others under Contract with the District); and

3.2.1.6. The time impact on any part of the Work resulting directly or indirectly from acceptance of the proposed substitute.

3.3. No substitutions shall be made until approved, in writing, by the District. The burden of proof as to equality of any material, process, or article shall rest with
Contractor. Requests for substitutions will not be accepted or reviewed after **TEN (10)** days prior the bid opening. The Contractor warrants that if substitutes are approved:

3.3.1. The proposed substitute is equal or superior in all respects to that specified, and that such proposed substitute is suitable and fit for the intended purpose and will perform adequately the function and achieve the results called for by the general design and the Contract Documents;

3.3.2. The Contractor provides the same warranties and guarantees for the substitute that would be provided for that specified;

3.3.3. The Contractor shall be fully responsible for the installation of the substitute and any changes in the Work required, either directly or indirectly, because of the acceptance of such substitute, with no increase in Contract Price or Contract Time. Incidental changes or extra component parts required to accommodate the substitute will be made by the Contractor without a change in the Contract Price or Contract Time;

3.3.4. The Contractor shall be responsible for any re-design costs occasioned by District's acceptance and/or approval of any substitute; and

3.3.5. The Contractor shall, in the event that a substitute is less costly than that specified, credit the District with one hundred percent (100%) of the net difference between the substitute and the originally specified material. In this event, the Contractor agrees to execute a deductive Change Order to reflect that credit.

3.4. In the event Contractor furnishes a material, process, or article more expensive than that specified, the difference in the cost of that material, process, or article so furnished shall be borne by Contractor.

3.5. In no event shall the District be liable for any increase in Contract Price or Contract Time due to any claimed delay in the evaluation of any proposed substitute or in the acceptance or rejection of any proposed substitute.

3.6. Contractor shall be responsible for any costs the District incurs for professional services or delay to the Project Schedule, if applicable, while professional consultant reviews changes for the convenience of Contractor and/or to accommodate Contractor’s means and methods. District may deduct those costs from any amounts owing to the Contractor for the review of the request for substitution, even if the request for substitution is not approved. District, at its sole discretion, shall deduct from the payments due to and/or invoice Contractor for all the professional services and/or DSA fees or delay to the Project Schedule, if applicable, while DSA reviews changes for the convenience of Contractor and/or to accommodate Contractor’s means and methods arising herein.

4. **Final Cleaning.** At the completion of the project, contractor shall be responsible for professional cleaning of the modular building, including the exterior and interior.

5. **As-Builts and Record Drawings**
5.1. When called for by Division 1, Contractor shall submit As Built Drawings pursuant to the Contract Documents.

6. Construction Manager

The District will use a Construction Manager on the Project that is the subject of this Contract. Jason Yi, Kitchell CEM, jason.yi@solano.edu, (707) 864-7189 is the Construction Manager for this Project.

7. Program Manager

Kitchell CEM, (707) 864-7189 is the Program Manager designated for the Project that is the subject of this Contract.

8. Preliminary Schedule of Values

The preliminary schedule of values shall include, at a minimum, the following information and the following structure:

Replace provision in the General Conditions with the following provisions:

10.1.1.2.3. The preliminary schedule of values shall not provide for values any greater than the following percentages of the Contract value:

10.1.1.2.3.1. Mobilization and layout combined to equal not more than [1]%;
10.1.1.2.3.2. Submittals, samples and shop drawings combined to equal not more than [3]%;
10.1.1.2.3.3. Bonds and insurance combined to equal not more than [2]%.

END OF DOCUMENT
HAZARDOUS MATERIALS
PROCEDURES & REQUIREMENTS

1. Summary

This document includes information applicable to hazardous materials and hazard waste abatement.

2. Notice of Hazardous Waste or Materials Conditions

a. Contractor shall give notice in writing to the District, the Construction Manager, and the Architect promptly, before any of the following conditions are disturbed, and in no event later than twenty-four (24) hours after first observance, of any:

   (1) Material that Contractor believes may be material that is hazardous waste or hazardous material, as defined in section 25117 of the Health and Safety Code, that is required to be removed to a Class I, Class II, or Class III disposal site in accordance with provisions of existing law;

   (2) Other material that may present a substantial danger to persons or property exposed thereto in connection with Work at the site.

b. Contractor's written notice shall indicate whether the hazardous waste or material was shown or indicated in the Contract Documents to be within the scope of Work, and whether the materials were brought to the site by Contractor, its Subcontractors, suppliers, or anyone else for whom Contractor is responsible. As used in this section the term "hazardous materials" shall include, without limitation, asbestos, lead, Polychlorinated biphenyl (PCB), petroleum and related hydrocarbons, and radioactive material.

c. In response to Contractor's written notice, the District shall investigate the identified conditions.

d. If the District determines that conditions do not involve hazardous materials or that no change in terms of Contract is justified, the District shall so notify Contractor in writing, stating reasons. If the District and Contractor cannot agree on whether conditions justify an adjustment in Contract Price or Contract Time, or on the extent of any adjustment, Contractor shall proceed with the Work as directed by the District.

e. If after receipt of notice from the District, Contractor does not agree to resume Work based on a reasonable belief it is unsafe, or does not agree to resume Work under special conditions, then District may order such portion of Work that is in connection with such hazardous condition or such affected area to be deleted from the Work, or performed by others, or District may invoke its rights to terminate the Contract in whole or in part. District will determine entitlement to or the amount or extent of an adjustment, if any, in Contract Price or Contract Time as a result of deleting such portion of Work, or performing the Work by others.
f. If Contractor stops Work in connection with any hazardous condition and in any area affected thereby, Contractor shall immediately redeploy its workers, equipment, and materials, as necessary, to other portions of the Work to minimize delay and disruption.

3. **Additional Warranties and Representations**

   a. Contractor represents and warrants that it, its employees, and its subcontractors and their employees, shall at all times have the required levels of familiarity with the Site and the Work, training, and ability to comply fully with all applicable law and contract requirements for safe and expeditious performance of the Work, including whatever training is or may be required regarding the activities to be performed (including, but not limited to, all training required to address adequately the actual or potential dangers of Contract performance).

   b. Contractor represents and warrants that it, its employees, and its subcontractors and their employees, shall at all times have and maintain in good standing any and all certifications and licenses required by applicable federal, state, and other governmental and quasi-governmental requirements applicable to the Work.

   c. Contractor represents and warrants that it has studied carefully all requirements of the Specifications regarding procedures for demolition, hazardous waste abatement, or safety practices, specified in the Contract, and prior to submitting its bid, has either (a) verified to its satisfaction that the specified procedures are adequate and sufficient to achieve the results intended by the Contract Documents, or (b) by way of approved "or equal" request or request for clarification and written Addenda, secured changes to the specified procedures sufficient to achieve the results intended by the Contract Documents. Contractor accepts the risk that any specified procedure will result in a completed Project in full compliance with the Contract Documents.

4. **Monitoring and Testing**

   a. District reserves the right, in its sole discretion, to conduct air monitoring, earth monitoring, Work monitoring, and any other tests (in addition to testing required under the agreement or applicable law), to monitor Contract requirements of safe and statutorily compliant work methods and (where applicable) safe re-entry level air standards under state and federal law upon completion of the job, and compliance of the work with periodic and final inspection by public and quasi-public entities having jurisdiction.

   b. Contractor acknowledges that District has the right to perform, or cause to be performed, various activities and tests including, but not limited to, pre-abatement, during abatement, and post-abatement air monitoring, that District shall have no obligation to perform said activities and tests, and that a portion of said activities and tests may take place prior to the completion of the Work by Contractor. In the event District elects to perform these activities and tests, Contractor shall afford District ample access to the Site.
and all areas of the Work as may be necessary for the performance of these activities and tests. Contractor will include the potential impact of these activities or tests by District in the Contract Price and the Scheduled Completion Date.

c. Notwithstanding District’s rights granted by this paragraph, Contractor may retain its own industrial hygiene consultant at Contractor’s own expense and may collect samples and may perform tests including, but not limited to, pre-abatement, during abatement, and post-abatement personal air monitoring, and District reserves the right to request documentation of all such activities and tests performed by Contractor relating to the Work and Contractor shall immediately provide that documentation upon request.

5. Compliance with Laws

a. Contractor shall perform safe, expeditious, and orderly work in accordance with the best practices and the highest standards in the hazardous waste abatement, removal, and disposal industry, the applicable law, and the Contract Documents, including, but not limited to, all responsibilities relating to the preparation and return of waste shipment records, all requirements of the law, delivering of all requisite notices, and obtaining all necessary governmental and quasi-governmental approvals.

b. Contractor represents that it is familiar with and shall comply with all laws applicable to the Work or completed Work including, but not limited to, all federal, state, and local laws, statutes, standards, rules, regulations, and ordinances applicable to the Work relating to:

(1) The protection of the public health, welfare and environment;

(2) Storage, handling, or use of asbestos, PCB, lead, petroleum based products or other hazardous materials;

(3) The generation, processing, treatment, storage, transport, disposal, destruction, or other management of asbestos, PCB, lead, petroleum, or hazardous waste materials or other waste materials of any kind; and

(4) The protection of environmentally sensitive areas such as wetlands and coastal areas.

6. Disposal

a. Contractor has the sole responsibility for determining current waste storage, handling, transportation, and disposal regulations for the job Site and for each waste disposal facility. Contractor must comply fully at its sole cost and expense with these regulations and any applicable law. District may, but is not obligated to, require submittals with this information for it to review consistent with the Contract Documents.

b. Contractor shall develop and implement a system acceptable to District to track hazardous waste from the Site to disposal, including appropriate
"Hazardous Waste Manifests" on the EPA form, so that District may track the volume of waste it put in each landfill and receive from each landfill a certificate of receipt.

c. Contractor shall provide District with the name and address of each waste disposal facility prior to any disposal, and District shall have the express right to reject any proposed disposal facility. Contractor shall not use any disposal facility to which District has objected. Contractor shall document actual disposal or destruction of waste at a designated facility by completing a disposal certificate or certificate of destruction forwarding the original to the District.

7. Permits

a. Before performing any of the Work, and at such other times as may be required by applicable law, Contractor shall deliver all requisite notices and obtain the approval of all governmental and quasi-governmental authorities having jurisdiction over the Work. Contractor shall submit evidence satisfactory to District that it and any disposal facility

(1) have obtained all required permits, approvals, and the like in a timely manner both prior to commencement of the Work and thereafter as and when required by applicable law, and

(2) are in compliance with all such permits, approvals and the regulations.

For example, before commencing any work in connection with the Work involving asbestos-containing materials, or PCBs, or other hazardous materials subject to regulation, Contractor agrees to provide the required notice of intent to renovate or demolish to the appropriate state or federal agency having jurisdiction, by certified mail, return receipt requested, or by some other method of transmittal for which a return receipt is obtained, and to send a copy of that notice to District. Contractor shall not conduct any Work involving asbestos-containing materials or PCBs unless Contractor has first confirmed that the appropriate agency having jurisdiction is in receipt of the required notification. All permits, licenses, and bonds that are required by governmental or quasi-governmental authorities, and all fees, deposits, tap fees, offsite easements, and asbestos and PCB disposal facilities expenses necessary for the prosecution of the Work, shall be procured and paid for by Contractor. Contractor shall give all notices and comply with the all applicable laws bearing on the conduct of the Work as drawn and specified. If Contractor observes or reasonably should have observed that Plans and Specifications and other Contract Documents are at variance therewith, it shall be responsible for promptly notifying District in writing of such fact. If Contractor performs any Work contrary to applicable laws, it shall bear all costs arising therefrom.

b. In the case of any permits or notices held in District's name or of necessity to be made in District's name, District shall cooperate with Contractor in securing the permit or giving the notice, but the Contractor shall prepare for District review and execution upon approval, all necessary applications, notices, and other materials.
8. **Indemnification**

   To the extent permitted by law, the indemnities and limitations of liability expressed throughout the Contract Documents apply with equal force and effect to any claims or liabilities imposed or existing by virtue of the removal, abatement, and disposal of hazardous waste. This includes, but is not limited to, liabilities connected to the selection and use of a waste disposal facility, a waste transporter, personal injury, property damage, loss of use of property, damage to the environment or natural resources, or “disposal” and “release” of materials associated with the Work (as defined in 42 U.S.C. § 9601 et seq.).

9. **Termination**

   District shall have an absolute right to terminate for default immediately without notice and without an opportunity to cure should Contractor knowingly or recklessly commit a material breach of the terms of the Contract Documents, or any applicable law, on any matter involving the exposure of persons or property to hazardous waste. However, if the breach of contract exposing persons or property to hazardous waste is due solely to an ordinary, unintentional, and non-reckless failure to exercise reasonable care, then the procedures for termination for cause shall apply without modification.

END OF DOCUMENT
PART 1 - GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS:

All Contract Documents should be reviewed for applicable provisions related to the provisions in this document, including without limitation:

A. General Conditions, including, without limitation, Site Access Conditions and Requirements;

B. Special Conditions.

1.02 SUMMARY OF WORK COVERED BY CONTRACT DOCUMENTS

A. The Work of this Contract may consist of the following:

Labor, materials, equipment and supplies necessary for all preparatory and supplementary construction associated with the installation of a District furnished pre-manufactured modular restroom building. Scope of work under this contract SHALL NOT include purchase or installation of the modular building. Scope of work under this contract shall include, and not be limited to, construction of a concrete stem wall foundation system per modular building manufacturer’s Division of State Architect (DSA) approved design, utility connections for building including extending existing stubs for power, sewer, gas and water to building and final connection to building, concrete mow strip and hardscapes around exterior of modular building, fire alarm scope including the installation of new devices and programming into the campus wide monitoring system, low voltage/data scope including pulling of fiber from main building to modular building, installation of rack and pulling/termination of cabling within modular building. Review Contract Documents in its entirety for complete description of work under this contract.

1.03 CONTRACTS

A. Perform the Work under a single, fixed-price Contract.

1.04 WORK BY OTHERS

A. Work on the Project that will be performed and completed prior to the start of the Work of this Contract:

   (1) N/A.

B. Work on the Project that will be performed by others concurrent with the Work of this Contract:

   (1) N/A
1.05 CODES, REGULATIONS, AND STANDARDS

A. The codes, regulations, and standards adopted by the state and federal agencies having jurisdiction shall govern minimum requirements for this project. Where codes, regulations, and standards conflict with the Contract Documents, these conflicts shall be brought to the immediate attention of the District and the Architect.

B. Codes, regulations, and standards shall be as published effective as of date of bid opening, unless otherwise specified or indicated.

1.06 PROJECT RECORD DOCUMENTS:

A. Contractor shall maintain on Site one set of the following record documents; Contractor shall record actual revisions to the Work:

   (1) Contract Drawings.
   (2) Specifications.
   (3) Addenda.
   (4) Change Orders and other modifications to the Contract.
   (5) Reviewed shop drawings, product data, and samples.
   (6) Field test records.
   (7) Inspection certificates.
   (8) Manufacturer's certificates.

B. Contractor shall store Record Documents separate from documents used for construction. Provide files, racks, and secure storage for Record Documents and samples.

C. Contractor shall record information concurrent with construction progress.

D. Specifications: Contractor shall legibly mark and record at each product section of the Specifications the description of the actual product(s) installed, including the following:

   (1) Manufacturer's name and product model and number.
   (2) Product substitutions or alternates utilized.
   (3) Changes made by Addenda and Change Orders and written directives.
1.07 EXAMINATION OF EXISTING CONDITIONS

A. Contractor shall be held to have examined the Project Site and acquainted itself with the conditions of the Site or of the streets or roads approaching the Site.

B. Prior to commencement of Work, Contractor shall survey the Site and existing buildings and improvements to observe existing damage and defects such as cracks, sags, broken, missing or damaged glazing, other building elements and Site improvements, and other damage.

C. Should Contractor observe cracks, sags, and other damage to and defects of the Site and adjacent buildings, paving, and other items not indicated in the Contract Documents, Contractor shall immediately report same to the District and the Architect.

1.08 CONTRACTOR’S USE OF PREMISES

A. If unoccupied and only with District’s prior written approval, Contractor may use the building(s) at the Project Site without limitation for its operations, storage, and office facilities for the performance of the Work. If the District chooses to beneficially occupy any building(s), Contractor must obtain the District’s written approval for Contractor's use of spaces and types of operations to be performed within the building(s) while so occupied. Contractor's access to the building(s) shall be limited to the areas indicated.

B. If the space at the Project Site is not sufficient for Contractor's operations, storage, office facilities and/or parking, Contractor shall arrange and pay for any additional facilities needed by Contractor.

C. Contractor shall not interfere with use of or access to occupied portions of the building(s) or adjacent property.

D. Contractor shall maintain corridors, stairs, halls, and other exit-ways of building clear and free of debris and obstructions at all times.

E. No one other than those directly involved in the demolition and construction, or specifically designated by the District or the Architect shall be permitted in the areas of work during demolition and construction activities.

F. The Contractor shall install the construction security fence and maintain that it will be locked when not in use. Keys to this fencing will be provided to the District.

1.09 PROTECTION OF EXISTING STRUCTURES AND UTILITIES

A. The Drawings show above-grade and below-grade structures, utility lines, and other installations that are known or believed to exist in the area of the Work. Contractor shall locate these existing installations before proceeding with excavation and other operations that could damage same; maintain them in service, where appropriate; and repair damage to them caused by the performance of the Work. Should damage occur to these existing
installations, the costs of repair shall be at the Contractor's expense and made to the District's satisfaction.

B. Contractor shall be alert to the possibility of the existence of additional structures and utilities. If Contractor encounters additional structures and utilities, Contractor will immediately report to the District for disposition of same as indicated in the General Conditions.

1.10 UTILITY SHUTDOWNS AND INTERRUPTIONS

A. Contractor shall give the District a minimum of three (3) days written notice in advance of any need to shut off existing utility services or to effect equipment interruptions. The District will set exact time and duration for shutdown, and will assist Contractor with shutdown. Work required to re-establish utility services shall be performed by the Contractor.

B. Contractor shall obtain District's written approval as indicated in the General Conditions in advance of deliveries of material or equipment or other activities that may conflict with District's use of the building(s) or adjacent facilities.

1.11 STRUCTURAL INTEGRITY

A. Contractor shall be responsible for and supervise each operation and work that could affect structural integrity of various building elements, both permanent and temporary.

B. Contractor shall include structural connections and fastenings as indicated or required for complete performance of the Work.

PART 2 – PRODUCTS Not Used.

PART 3 – EXECUTION Not Used.

END OF DOCUMENT
PART 1 - GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS

All Contract Documents should be reviewed for applicable provisions related to the provisions in this document, including without limitation:

A. Instructions to Bidders;
B. General Conditions, including, without limitation, Substitutions For Specified Items;
C. Special Conditions.

1.02 SUBSTITUTIONS OF MATERIALS AND EQUIPMENT:

A. Catalog numbers and specific brands or trade names followed by the designation "or equal" are used in conjunction with material and equipment required by the Specifications to establish the standards of quality, utility, and appearance required. Substitutions which are equal in quality, utility, and appearance to those specified may be reviewed subject to the provisions of the General Conditions.

B. Wherever more than one manufacturer's product is specified, the first-named product is the basis for the design used in the work and the use of alternative-named manufacturers' products or substitutes may require modifications in that design. If such alternatives are proposed by Contractor and are approved by the District and/or the Architect, Contractor shall assume all costs required to make necessary revisions and modifications of the design resulting from the substitutions requested by the Contractor.

C. When materials and equipment are specified by first manufacturer's name and product number, second manufacturer's name and "or approved equal," supporting data for the second product, if proposed by Contractor, shall be submitted in accordance with the requirements for substitutions.

D. If the District and/or Architect, in reviewing proposed substitute materials and equipment, require revisions or corrections to be made to previously accepted Shop Drawings and supplemental supporting data to be resubmitted, Contractor shall promptly do so. If any proposed substitution is judged by the District and/or Architect to be unacceptable, the specified material or equipment shall be provided.

E. Samples may be required. Tests required by the District and/or Architect for the determination of quality and utility shall be made at the expense of Contractor, with acceptance of the test procedure first given by the District.

F. In reviewing the supporting data submitted for substitutions, the District and/or Architect will use for purposes of comparison all the characteristics of the
specified material or equipment as they appear in the manufacturer’s published data even though all the characteristics may not have been particularly mentioned in the Contract Documents. If more than two (2) submissions of supporting data are required, the cost of reviewing the additional supporting data shall be borne by Contractor, and the District will deduct the costs from the Contract Price.

**PART 2 – PRODUCTS** Not Used.

**PART 3 – EXECUTION** Not Used.

END OF DOCUMENT
CHANGES IN THE WORK

CONTRACTOR SHALL COMPLY WITH ALL APPLICABLE PROVISIONS IN THE GENERAL CONDITIONS RELATED TO CHANGES AND/OR REQUESTS FOR CHANGES

END OF DOCUMENT
APPLICATION FOR PAYMENT AND CONDITIONAL AND UNCONDITIONAL WAIVER AND RELEASE FORMS

CONTRACTOR SHALL COMPLY WITH ALL PROVISIONS IN THE GENERAL CONDITIONS RELATED TO APPLICATIONS FOR PAYMENT AND/OR PAYMENTS.
CONDITIONAL WAIVER AND RELEASE
ON PROGRESS PAYMENT
(Civil Code Section 8132)

NOTICE: THIS DOCUMENT WAIVES THE CLAIMANT’S LIEN, STOP PAYMENT NOTICE, AND PAYMENT BOND RIGHTS EFFECTIVE ON RECEIPT OF PAYMENT. A PERSON SHOULD NOT RELY ON THIS DOCUMENT UNLESS SATISFIED THAT THE CLAIMANT HAS RECEIVED PAYMENT.

Name of Claimant: ____________________________________________________
Name of Customer: ___________________________________________________
Job Location: ________________________________________________________
Owner: _____________________________________________________________
Through Date: _______________________________________________________

Conditional Waiver and Release

This document waives and releases lien, stop payment notice, and payment bond rights the claimant has for labor and service provided, and equipment and material delivered, to the customer on this job through the Through Date of this document. Rights based upon labor or service provided, or equipment or material delivered, pursuant to a written change order that has been fully executed by the parties prior to the date that this document is signed by the claimant, are waived and released by this document, unless listed as an Exception below. This document is effective only on the claimant’s receipt of payment from the financial institution on which the following check is drawn:

Maker of Check: __________________________________________
Amount of Check: $_________________________________________
Check Payable to: __________________________________________

Exceptions

This document does not affect any of the following:

(1) Retentions.
(2) Extras for which the claimant has not received payment.
(3) The following progress payments for which the claimant has previously given a conditional waiver and release but has not received payment:
   Date(s) of waiver and release: ________________________________
   Amount(s) of unpaid progress payment(s): $______________
(4) Contract rights, including (A) a right based on rescission, abandonment, or breach of contract, and (B) the right to recover compensation for work not compensated by the payment.

Claimant's Signature:_____________________________________________
Claimant's Title:_________________________________________________
Date of Signature:________________________________________________
UNCONDITIONAL WAIVER AND RELEASE
ON PROGRESS PAYMENT
(Civil Code Section 8134)

NOTICE TO CLAIMANT: THIS DOCUMENT WAIVES AND RELEASES LIEN, STOP PAYMENT NOTICE, AND PAYMENT BOND RIGHTS UNCONDITIONALLY AND STATES THAT YOU HAVE BEEN PAID FOR GIVING UP THOSE RIGHTS. THIS DOCUMENT IS ENFORCEABLE AGAINST YOU IF YOU SIGN IT, EVEN IF YOU HAVE NOT BEEN PAID. IF YOU HAVE NOT BEEN PAID, USE A CONDITIONAL WAIVER AND RELEASE FORM.

Name of Claimant: ________________________________________________
Name of Customer: ________________________________________________
Job Location: ____________________________________________________
Owner: __________________________________________________________
Through Date: ____________________________________________________

Unconditional Waiver and Release
This document waives and releases lien, stop payment notice, and payment bond rights the claimant has for labor and service provided, and equipment and material delivered, to the customer on this job through the Through Date of this document. Rights based upon labor or service provided, or equipment or material delivered, pursuant to a written change order that has been fully executed by the parties prior to the date that this document is signed by the claimant, are waived and released by this document, unless listed as an Exception below. The claimant has received the following progress payment: $__________________.

Exceptions
This document does not affect any of the following:

(1) Retentions.
(2) Extras for which the claimant has not received payment.
(3) Contract rights, including (A) a right based on rescission, abandonment, or breach of contract, and (B) the right to recover compensation for work not compensated by the payment.

Claimant's Signature:______________________________________________
Claimant's Title:__________________________________________________
Date of Signature:_________________________________________________
CONDITIONAL WAIVER AND RELEASE ON FINAL PAYMENT
(Civil Code Section 8136)

NOTICE: THIS DOCUMENT WAIVES THE CLAIMANT'S LIEN, STOP PAYMENT NOTICE, AND PAYMENT BOND RIGHTS EFFECTIVE ON RECEIPT OF PAYMENT. A PERSON SHOULD NOT RELY ON THIS DOCUMENT UNLESS SATISFIED THAT THE CLAIMANT HAS RECEIVED PAYMENT.

Name of Claimant: ____________________________________________________
Name of Customer: ____________________________________________________
Job Location: _________________________________________________________
Owner: __________________________________________________________________

Conditional Waiver and Release
This document waives and releases lien, stop payment notice, and payment bond rights the claimant has for labor and service provided, and equipment and material delivered, to the customer on this job. Rights based upon labor or service provided, or equipment or material delivered, pursuant to a written change order that has been fully executed by the parties prior to the date that this document is signed by the claimant, are waived and released by this document, unless listed as an Exception below. This document is effective only on the claimant's receipt of payment from the financial institution on which the following check is drawn:

Maker of Check: ________________________________________________________
Amount of Check: $____________________________________________________
Check Payable to: _______________________________________________________

Exceptions
This document does not affect any of the following: __________________________
Disputed claims for extras in the amount of: $_______________________________

Claimant's Signature: ____________________________________________________
Claimant's Title: _______________________________________________________
Date of Signature: ___________________________________________________________________
UNCONDITIONAL WAIVER AND RELEASE
ON FINAL PAYMENT
(Civil Code Section 8138)

NOTICE TO CLAIMANT: THIS DOCUMENT WAIVES AND RELEASES LIEN, STOP PAYMENT
NOTICE, AND PAYMENT BOND RIGHTS UNCONDITIONALLY AND STATES THAT YOU HAVE
BEEN PAID FOR GIVING UP THOSE RIGHTS. THIS DOCUMENT IS ENFORCEABLE AGAINST
YOU IF YOU SIGN IT, EVEN IF YOU HAVE NOT BEEN PAID. IF YOU HAVE NOT BEEN PAID,
USE A CONDITIONAL WAIVER AND RELEASE FORM.

Name of Claimant: ____________________________________________________
Name of Customer: ____________________________________________________
Job Location: _________________________________________________________
Owner: _____________________________________________________________

Unconditional Waiver and Release
This document waives and releases lien, stop payment notice, and payment bond rights the
claimant has for all labor and service provided, and equipment and material delivered, to the
customer on this job. Rights based upon labor or service provided, or equipment or material
delivered, pursuant to a written change order that has been fully executed by the parties
prior to the date that this document is signed by the claimant, are waived and released by
this document, unless listed as an Exception below. The claimant has been paid in full.

Exceptions
This document does not affect any of the following: ______________________
Disputed claims for extras in the amount of: $_________________________

Claimant’s Signature: ________________________________________________
Claimant’s Title: ____________________________________________________
Date of Signature: ________________________________________________
PART 1 - GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS:

All Contract Documents should be reviewed for applicable provisions related to the provisions in this document, including without limitation:

A. General Conditions, including, without limitation, Contractor’s Submittals and Schedules, Drawings and Specifications;

B. Special Conditions.

1.02 SECTION INCLUDES:

A. Definitions:

(1) Shop Drawings and Product Data are as indicated in the General Conditions and include, but are not limited to, fabrication, erection, layout and setting drawings, formwork and falsework drawings, manufacturers' standard drawings, descriptive literature, catalogues, brochures, performance and test data, wiring and control diagrams. In addition, there are other drawings and descriptive data pertaining to materials, equipment, piping, duct and conduit systems, and methods of construction as may be required to show that the materials, equipment or systems and all positions conform to the requirement of the Contract Documents, including, without limitation, the Drawings.

(2) "Manufactured" applies to standard units usually mass-produced; "fabricated" means specifically assembled or made out of selected materials to meet design requirements. Shop Drawings shall establish the actual detail of manufactured or fabricated items, indicated proper relation to adjoining work and amplify design details of mechanical and electrical equipment in proper relation to physical spaces in the structure.

(3) Manufacturer's Instructions: Where any item of Work is required by the Contract Documents to be furnished, installed, or performed, at a minimum, in accordance with a specified product manufacturer's instructions, the Contractor shall procure and distribute copies of these to the District, the Architect, and all other concerned parties and shall furnish, install, or perform the work, at a minimum, in accordance with those instructions.

B. Samples, Shop Drawings, Product Data, and other items as specified, in accordance with the following requirements:
(1) Contractor shall submit all Shop Drawings, Product Data, and Samples to the District, the Architect, the Project Inspector, and the Construction Manager.

(2) Contractor shall comply with all time frames herein and in the General Conditions and, in any case, shall submit required information in sufficient time to permit proper consideration and action before ordering any materials or items represented by such Shop Drawings, Product Data, and/or Samples.

(3) Contractor shall comply with all time frames herein and in the General Conditions and, in any case, shall allow sufficient time so that no delay occurs due to required lead time in ordering or delivery of any item to the Site. Contractor shall be responsible for any delay in progress of Work due to its failure to observe these requirements.

(4) Time for completion of Work shall not be extended on account of Contractor's failure to promptly submit Shop Drawings, Product Data, and/or Samples.

(5) Reference numbers on Shop Drawings shall have Architectural and/or Engineering Contract Drawings reference numbers for details, sections, and “cuts” shown on Shop Drawings. These reference numbers shall be in addition to any numbering system that Contractor chooses to use or has adopted as standard.

(6) When the magnitude or complexity of submittal material prevents a complete review within the stated time frame, Contractor shall make this submittal in increments to avoid extended delays.

(7) Contractor shall certify on submittals for review that submittals conform to Contract requirements. In event of any variance, Contractor shall specifically state in transmittal and on Shop Drawings, portions vary and require approval of a substitute. Also certify that Contractor-furnished equipment can be installed in allocated space.

(8) Unless specified otherwise, sampling, preparation of samples, and tests shall be in accordance with the latest standard of the American Society for Testing and Materials.

(9) Upon demand by Architect or District, Contractor shall submit samples of materials and/or articles for tests or examinations and consideration before Contractor incorporates same in Work. Contractor shall be solely responsible for delays due to sample(s) not being submitted in time to allow for tests. Acceptance or rejection will be expressed in writing. Work shall be equal to approved samples in every respect. Samples that are of value after testing will remain the property of Contractor.

C. Submittal Schedule:

(1) Contractor shall prepare its proposed submittal schedule that is coordinated with the its proposed construction schedule and submit both
to the District within ten (10) days after the date of the Notice to Proceed. Contractor's proposed schedules shall become the Project Construction Schedule and the Project Submittal Schedule after each is approved by the District.

(2) Contractor is responsible for all lost time should the initial submittal be rejected, marked "revised and resubmit", etc.

(3) All Submittals shall be forwarded to the District by the date indicated on the approved Submittal Schedule, unless an earlier date is necessary to maintain the Construction Schedule, in which case those Submittals shall be forwarded to the District so as not to delay the Construction Schedule.

1.03 SHOP DRAWINGS:

A. Contractor shall submit one reproducible transparency and six (6) opaque reproductions. The District will review and return the reproducible copy and one (1) opaque reproduction to Contractor.

B. Before commencing installation of any Work, the Contractor shall submit and receive approval of all drawings, descriptive data, and material list(s) as required to accomplish Work.

C. Review of Shop Drawings is regarded as a service to assist Contractor and in all cases original Contract Documents shall take precedence as outlined under General Conditions.

D. No claim for extra time or payment shall be based on work shown on Shop Drawings unless the claim is (1) noted on Contractor's transmittal letter accompanying Shop Drawings and (2) Contractor has complied with all applicable provisions of the General Conditions, including, without limitation, provisions regarding changes and payment, and all required written approvals.

E. District shall not review Shop Drawings for quantities of materials or number of items supplied.

F. District's and/or Architect's review of Shop Drawing will be general. District and/or Architect review does not relieve Contractor of responsibility for accuracy, proper fitting, construction of Work, furnishing of materials, or Work required by Contract Documents and not indicated on Shop Drawings. Shop Drawing reviewed by District and/or Architect is not to be construed as approving departures from Contract Documents.

G. Review of Shop Drawings and Schedules does not relieve Contractor from responsibility for any aspect of those Drawings or Schedules that is a violation of local, County, State, or Federal laws, rules, ordinances, or rules and regulations of commissions, boards, or other authorities or utilities having jurisdiction.

H. Before submitting Shop Drawings for review, Contractor shall check Shop Drawings of its subcontractors for accuracy, and confirm that all Work contiguous with and having bearing on other work shown on Shop Drawings is accurately drawn and in conformance with Contract Documents.
I. Submitted drawings and details must bear stamp of approval of Contractor:

(1) Stamp and signature shall clearly certify that Contractor has checked Shop Drawings for compliance with Drawings.

(2) If Contractor submits a Shop Drawing without an executed stamp of approval, or whenever it is evident (despite stamp) that Drawings have not been checked the District and/or Architect will not consider them and will return them to the Contractor for revision and resubmission. In that event, it will be deemed that Contractor has not complied with this provision and Contractor shall bear risk of all delays to same extent as if it had not submitted any Shop Drawings or details.

J. Submission of Shop Drawings (in either original submission or when resubmitted with correction) constitutes evidence that Contractor has checked all information thereon and that it accepts and is willing to perform Work as shown.

K. Contractor shall pay for cost of any changes in construction due to improper checking and coordination. Contractor shall be responsible for all additional costs, including coordination. Contractor shall be responsible for costs incurred by itself, the District, the Architect, the Project Inspector, the Construction Manager, any other Subcontractor or contractor, etc., due to improperly checked and/or coordination of submittals.

L. Shop Drawings must clearly delineate the following information:

(1) Project name and address.

(2) Architect's name and project number.

(3) Shop Drawing title, number, date, and scale.

(4) Names of Contractor, Subcontractor(s) and fabricator.

(5) Working and erection dimensions.

(6) Arrangements and sectional views.

(7) Necessary details, including complete information for making connections with other Work.

(8) Kinds of materials and finishes.

(9) Descriptive names of materials and equipment, classified item numbers, and locations at which materials or equipment are to be installed in the Work. Contractor shall use same reference identification(s) as shown on Contract Drawings.

M. Contractor shall prepare composite drawings and installation layouts when required to solve tight field conditions.
(1) Shop Drawings shall consist of dimensioned plans and elevations and must give complete information, particularly as to size and location of sleeves, inserts, attachments, openings, conduits, ducts, boxes, structural interferences, etc.

(2) Contractor shall coordinate these composite Shop Drawings and installation layouts in the field between itself and its Subcontractor(s) for proper relationship to the Work, the work of other trades, and the field conditions. The Contractor shall check and approve all submittal(s) before submitting them for final review.

1.04 PRODUCT DATA OR NON REPRODUCIBLE SUBMITTALS:

A. Contractor shall submit manufacturer's printed literature in original form. Any fading type of reproduction will not be accepted. Contract must submit a minimum of six (6) each, to the District. District shall return one (1) to the Contractor, who shall reproduce whatever additional copies it requires for distribution.

B. Contractor shall submit six (6) copies of a complete list of all major items of mechanical, plumbing, and electrical equipment and materials in accordance with the approved Submittal Schedule, except as required earlier to comply with the approved Construction Schedule. Other items specified are to be submitted prior to commencing Work. Contractor shall submit items of like kind at one time in a neat and orderly manner. Partial lists will not be acceptable.

C. Submittals shall include manufacturer's specifications, physical dimensions, and ratings of all equipment. Contractor shall furnish performance curves for all pumps and fans. Where printed literature describes items in addition to that item being submitted, submitted item shall be clearly marked on sheet and superfluous information shall be crossed out. If highlighting is used, Contractor shall mark all copies.

D. Equipment submittals shall be complete and include space requirements, weight, electrical and mechanical requirements, performance data, and supplemental information that may be requested.

1.05 SAMPLES:

A. Contractor shall submit for approval Samples as required and within the time frame in the Contract Documents. Materials such as concrete, mortar, etc., which require on-site testing will be obtained from Project Site.

B. Contractor shall submit four (4) samples except where greater or lesser number is specifically required by Contract Documents including, without limitation, the Specifications.

(1) Samples must be of sufficient size and quality to clearly illustrate functional characteristics, with integrally related parts and attachment devices.

(2) Samples must show full range of texture, color, and pattern.
C. Contractor shall make all Submittals, unless it has authorized Subcontractor(s) to submit and Contractor has notified the District in writing to this effect.

D. Samples to be shipped prepaid or hand-delivered to the District.

E. Contractor shall mark samples to show name of Project, name of Contractor submitting, Contract number and segment of Work where representative Sample will be used, all applicable Specifications Sections and documents, Contract Drawing Number and detail, and ASTM or FS reference, if applicable.

F. Contractor shall not deliver any material to Site prior to receipt of District's and/or Architect’s completed written review and approval. Contractor shall furnish materials equal in every respect to approved Samples and execute Work in conformance therewith.

G. District's and/or Architect’s review, acceptance, and/or approval of Sample(s) will not preclude rejections of any material upon discovery of defects in same prior to final acceptance of completed Work.

H. After a material has been approved, no change in brand or make will be permitted.

I. Contractor shall prepare its Submittal Schedule and submit Samples of materials requiring laboratory tests to specified laboratory for testing not less than ninety (90) days before such materials are required to be used in Work.

J. Samples which are rejected must be resubmitted promptly after notification of rejection and be marked "Resubmitted Sample" in addition to other information required.

K. Field Samples and Mock-Ups are to be removed by Contractor at District’s direction:
   (1) Size: As Specified.
   (2) Furnish catalog numbers and similar data, as requested.

1.06 REVIEW AND RESUBMISSION REQUIREMENTS:

A. The District will arrange for review of Sample(s), Shop Drawing(s), Product Data, and other submittal(s) by appropriate reviewer and return to Contractor as provided below within twenty-one (21) days after receipt or within twenty-one (21) days after receipt of all related information necessary for such review, whichever is later.

B. One (1) copy of product or materials data will be returned to Contractor with the review status.

C. Samples to be incorporated into the Work will be returned to Contractor, together with a written notice designating the Sample with the appropriate review status and indicating errors discovered on review, if any. Other Samples
will not be returned, but the same notice will be given with respect thereto, and that notice shall be considered a return of the Sample.

D. Contractor shall revise and resubmit any Sample(s), Shop Drawing(s), Product Data, and other submittal(s) as required by the reviewer. Such resubmittals will be reviewed and returned in the same manner as original Sample(s), Shop Drawing(s), Product Data, and other submittal(s), within fourteen (14) days after receipt thereof or within fourteen (14) days after receipt of all related information necessary for such review.

E. Contractor may proceed with any of the Work covered by Sample(s), Shop Drawing(s), Product Data, and other submittal(s) upon its return if designated as no exception taken, or revise as noted, provided the Contractor proceeds in accordance with the District and/or the Architect’s notes and comments.

F. Contractor shall not begin any of the work covered by a Sample(s), Shop Drawing(s), Product Data, and other submittal(s), designated as revise and resubmit or rejected, until a revision or correction thereof has been reviewed and returned to Contractor.

G. Sample(s), Shop Drawing(s), Product Data, and other submittal(s) designated as revise and resubmit or rejected and requiring resubmittal, shall be revised or corrected and resubmitted to the District no later than fourteen (14) days or a shorter period as required to comply with the approved Construction Schedule, after its return to Contractor.

H. Neither the review nor the lack of review of any Sample(s), Shop Drawing(s), Product Data, and other submittal(s) shall waive any of the requirements of the Contract Documents, or relieve Contractor of any obligation thereunder.

I. District's and/or Architect’s review of Shop Drawings does not relieve the Contractor of responsibility for any errors that may exist. Contractor is responsible for the dimensions and design of adequate connections and details and for satisfactory construction of all the Work.

PART 2 – PRODUCTS Not Used.

PART 3 - EXECUTION Not Used.

END OF DOCUMENT
SITE STANDARDS

PART 1 – GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS:

All Contract Documents should be reviewed for applicable provisions related to the provisions in this document, including without limitation:

A. General Conditions, including without limitation, Site Access, Conditions, and Regulations;

B. Special Conditions;

C. Drug-Free Workplace Certification;

D. Tobacco-Free Environment Certification;

E. Temporary Facilities and Controls.

1.02 REQUIREMENTS OF THE DISTRICT:

A. Drug-Free Schools and Safety Requirements:

(1) All school sites and other District Facilities have been declared “Drug-Free Zones.” No drugs, alcohol and/or smoking are allowed at any time in any buildings and/or grounds on District property. No students, staff, visitors, or contractors are to use drugs on these sites.

(2) Smoking and the use of tobacco products by all persons is prohibited on or in District property. District property includes school buildings, school grounds, school owned vehicles and vehicles owned by others while on District property. Contractor shall be post: "Non-Smoking Area" in a highly visible location on Site. Contractor may designate a smoking area outside of District property within the public right-of-way, provided that this area remains quiet and unobtrusive to adjacent neighbors. This smoking area is to be kept clean at all times.

(3) Contractor shall ensure that no alcohol, firearms, weapons, or controlled substances enter or are used at the Site. Contractor shall immediately remove from the Site and terminate the employment of any employee(s) found in violation of this provision.

B. Language: Unacceptable and/or loud language will not be tolerated, "Cat calls" or other derogatory language toward students or public will not be allowed.

C. Disturbing the Peace (Noise and Lighting):

(1) Contractor shall observe the noise ordinance of the Site at all times including, without limitation, all applicable local, city, and/or state
laws, ordinances, and/or regulations regarding noise and allowable noise levels.

(2) The use of radios, etc., shall be controlled to keep all sound at a level that cannot be heard beyond the immediate area of use. District reserves the right to prohibit the use of radios at the Site, except for handheld communication radios (e.g., Nextel phones or radios).

(3) If portable lights are used after dark, all light must be located so as not to direct light into neighboring property.

D. Traffic:

(1) Driving on the Premises shall be limited to periods when students and public are not present. If driving or deliveries must be made during the school hours, two (2) or more ground guides shall lead the vehicle across the area of travel. In no case shall driving take place across playgrounds or other pedestrian paths during recess, lunch, and/or class period changes. The speed limit on the Premises shall be five (5) miles per hour (maximum) or less if conditions require.

(2) All paths of travel for deliveries, including without limitation, material, equipment, and supply deliveries, shall be reviewed and approved by District in advance. Any damage will be repaired to the pre-damaged condition by the Contractor.

(3) District shall designate a construction entry to the Site. If Contractor requests, District determines it is required, and to the extent possible, District shall designate a staging area so as not to interfere with the normal functioning of school facilities. Location of gates and fencing shall be approved in advance with District and at Contractor’s expense.

(4) Parking areas shall be reviewed and approved by District in advance. No parking is to occur under the drip line of trees or in areas that could otherwise be damaged.

E. All of the above shall be observed and complied with by the Contractor and all workers on the Site. Failure to follow these directives could result in individual(s) being suspended or removed from the work force at the discretion of the District. The same rules and regulations shall apply equally to delivery personnel, inspectors, consultants, and other visitors to the Site.

PART 2 - PRODUCTS Not Used.

PART 3 - EXECUTION Not Used.

END OF DOCUMENT
PART 1 - GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS:

All Contract Documents should be reviewed for applicable provisions related to the provisions in this document, including without limitation:

A. General Conditions, including, without limitation, Obtaining of Permits and Licenses and Work to Comply with All Applicable Regulations;

B. Special Conditions;

C. Quality Control.

1.02 DESCRIPTION:

This section covers the general requirements for regulatory requirements pertaining to the Work and is supplementary to all other regulatory requirements mentioned or referenced elsewhere in the Contract Documents.

1.03 REQUIREMENTS OF REGULATORY AGENCIES:

A. All statutes, ordinances, laws, rules, codes, regulations, standards, and the lawful orders of all public authorities having jurisdiction of the Work, are hereby incorporated into these Contract Documents as if repeated in full herein and are intended to be included in any reference to Code or Building Code, unless otherwise specified, including, without limitation, the references in the list below. Contractor shall make available at the Site copies of all the listed documents applicable to the Work as the District and/or Architect may request, including, without limitation, applicable portions of the California Code of Regulations ("CCR").

B. This Project shall be governed by applicable regulations, including, without limitation, the State of California’s Administrative Regulations for the Division of the State Architect-Structural Safety (DSA/SS), Chapter 4, Part 1, Title 24, CCR, and the most current version on the date the bids are opened and as it pertains to school construction including, without limitation:

   (1) Test and testing laboratory per Section 4-335 (District shall pay for the testing laboratory.)

   (2) Special inspections per Section 4-333(c).

   (3) Verified reports per Section 4-365 & 4-343(c).

   (4) Duties of the Architect & Engineers shall be per Section 4-333(a) and 4-341.
Duties of the Contractor shall be per Section 4-343.

Addenda and Change Orders per Section 4-338.

Contractor shall keep and make available a copy of Part 1 and 2 of the most current version of Title 24 at the Site during construction.

C. Items of deferred approval shall be clearly marked on the first sheet of the Architect’s and/or Engineer’s approved Drawings. All items later submitted for approval shall be per Title 24 requirements to the DSA.

Building Standards Administrative Code, Part 1, Title 24, CCR

California Building Code (CBC), Part 2, Title 24, CCR; (Uniform Building code volumes 1-3 and California Amendments).

California Electrical Code (CEC), Part 3, Title 24, CCR; (National Electrical Code and California Amendments).

California Mechanical Code (CMC), Part 4, Title 24, CCR; (Uniform Mechanical Code and California Amendments).

California Plumbing Code (CPC), Part 5, Title 24, CCR; (Uniform Plumbing Code and California Amendments).

California Fire Code (CFC), Part 9, Title 24, CCR; (Fire Plumbing Code and California Amendments).

California Referenced Standards Code, Part 12, Title 24, CCR.

State Fire Marshal Regulations, Public Safety, Title 19, CCR.

Partial List of Applicable NFPA Standards:

(a) NFPA 13 - Automatic Sprinkler System.
(b) NFPA 14 - Standpipes Systems.
(c) NFPA 17A - Wet Chemical System
(d) NFPA 24 - Private Fire Mains.
(e) (California Amended) NFPA 72 - National Fire Alarm Codes.
(f) NFPA 253 - Critical Radiant Flux of Floor Covering System.
(g) NFPA 2001 - Clean Agent Fire Extinguishing Systems.

California Division of the State Architect interpretation of Regulations.

PART 2 – PRODUCTS Not Used.
PART 3 – EXECUTION Not Used.

END OF DOCUMENT
ABBREVIATIONS AND ACRONYMS

PART 1 – GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS:

All Contract Documents should be reviewed for applicable provisions related to the provisions in this document, including without limitation:

A. General Conditions including without limitation, Definitions;

B. Special Conditions.

1.02 DOCUMENT INCLUDES:

A. Abbreviations used throughout the Contract Documents.

B. Reference to a technical society, organization, or body is by abbreviation, as follows:

<table>
<thead>
<tr>
<th></th>
<th>Abbreviation</th>
<th>Description</th>
</tr>
</thead>
<tbody>
<tr>
<td>1.</td>
<td>AA</td>
<td>Aluminum Association</td>
</tr>
<tr>
<td>2.</td>
<td>AAMA</td>
<td>Architectural Aluminum Manufacturers Association</td>
</tr>
<tr>
<td>3.</td>
<td>AASHTO</td>
<td>American Association of State Highway and Transportation Officials</td>
</tr>
<tr>
<td>4.</td>
<td>ABPA</td>
<td>Acoustical and Board Products Association</td>
</tr>
<tr>
<td>5.</td>
<td>ACI</td>
<td>American Concrete Institute</td>
</tr>
<tr>
<td>6.</td>
<td>AGA</td>
<td>American Gas Association</td>
</tr>
<tr>
<td>7.</td>
<td>AGC</td>
<td>Associated General Contractors</td>
</tr>
<tr>
<td>8.</td>
<td>AHC</td>
<td>Architectural Hardware Consultant</td>
</tr>
<tr>
<td>9.</td>
<td>AI</td>
<td>Asphalt Institute</td>
</tr>
<tr>
<td>10.</td>
<td>AIA</td>
<td>American Institute of Architects</td>
</tr>
<tr>
<td>11.</td>
<td>AIEE</td>
<td>American Institute of Electrical Engineers</td>
</tr>
<tr>
<td>12.</td>
<td>AISC</td>
<td>American Institute of Steel Construction</td>
</tr>
<tr>
<td>13.</td>
<td>AISI</td>
<td>American Iron and Steel Institute</td>
</tr>
<tr>
<td>14.</td>
<td>AMCA</td>
<td>Air Moving and Conditioning Association</td>
</tr>
<tr>
<td>15.</td>
<td>ANSI</td>
<td>American National Standards Institute</td>
</tr>
<tr>
<td>16.</td>
<td>APA</td>
<td>American Plywood Association</td>
</tr>
<tr>
<td>17.</td>
<td>ARI</td>
<td>Air Conditioning and Refrigeration Institute</td>
</tr>
<tr>
<td>18.</td>
<td>ASHRAE</td>
<td>American Society of Heating, Refrigeration and Air Conditioning Engineers</td>
</tr>
<tr>
<td>19.</td>
<td>ASME</td>
<td>American Society of Mechanical Engineers</td>
</tr>
<tr>
<td>20.</td>
<td>ASSE</td>
<td>American Society of Structural Engineers</td>
</tr>
<tr>
<td>21.</td>
<td>ASTM</td>
<td>American Society of Testing and Materials</td>
</tr>
<tr>
<td>22.</td>
<td>AWPB</td>
<td>American Wood Preservers Bureau</td>
</tr>
<tr>
<td>23.</td>
<td>AWPI</td>
<td>American Wood preservers Institute</td>
</tr>
<tr>
<td>24.</td>
<td>AWS</td>
<td>American Welding Society</td>
</tr>
<tr>
<td>25.</td>
<td>AWSC</td>
<td>American Welding Society Code</td>
</tr>
<tr>
<td>26.</td>
<td>AWI</td>
<td>Architectural Woodwork Institute</td>
</tr>
<tr>
<td>27.</td>
<td>AWWA</td>
<td>American Water Works Association</td>
</tr>
<tr>
<td>No.</td>
<td>Abbreviation</td>
<td>Full Form</td>
</tr>
<tr>
<td>-----</td>
<td>--------------</td>
<td>------------------------------------------</td>
</tr>
<tr>
<td>28</td>
<td>BIA</td>
<td>Brick Institute of America</td>
</tr>
<tr>
<td>29</td>
<td>CCR</td>
<td>California Code of Regulations</td>
</tr>
<tr>
<td>30</td>
<td>CLFMI</td>
<td>Chain Link Fence Manufacturers Institute</td>
</tr>
<tr>
<td>31</td>
<td>CMG</td>
<td>California Masonry Guild</td>
</tr>
<tr>
<td>32</td>
<td>CRA</td>
<td>California Redwood Association</td>
</tr>
<tr>
<td>33</td>
<td>CRSI</td>
<td>Concrete Reinforcing Steel Institute</td>
</tr>
<tr>
<td>34</td>
<td>CS</td>
<td>Commercial Standards</td>
</tr>
<tr>
<td>35</td>
<td>CSI</td>
<td>Construction Specifications Institute</td>
</tr>
<tr>
<td>36</td>
<td>CTI</td>
<td>Cooling Tower Institute</td>
</tr>
<tr>
<td>37</td>
<td>FGMA</td>
<td>Flat Glass Manufacturer's Association</td>
</tr>
<tr>
<td>38</td>
<td>FIA</td>
<td>Factory Insurance Association</td>
</tr>
<tr>
<td>39</td>
<td>FM</td>
<td>Factory Mutual</td>
</tr>
<tr>
<td>40</td>
<td>FS</td>
<td>Federal Specification</td>
</tr>
<tr>
<td>41</td>
<td>FTI</td>
<td>Facing Title Institute</td>
</tr>
<tr>
<td>42</td>
<td>GA</td>
<td>Gypsum Association</td>
</tr>
<tr>
<td>43</td>
<td>ICC</td>
<td>International Code Council</td>
</tr>
<tr>
<td>44</td>
<td>IEEE</td>
<td>Institute of Electrical and Electronic Engineers</td>
</tr>
<tr>
<td>45</td>
<td>IES</td>
<td>Illumination Engineering Society</td>
</tr>
<tr>
<td>46</td>
<td>LIA</td>
<td>Lead Industries Association</td>
</tr>
<tr>
<td>47</td>
<td>MIA</td>
<td>Marble Institute of America</td>
</tr>
<tr>
<td>48</td>
<td>MLMA</td>
<td>Metal Lath Manufacturers Association</td>
</tr>
<tr>
<td>49</td>
<td>MS</td>
<td>Military Specifications</td>
</tr>
<tr>
<td>50</td>
<td>NAAMM</td>
<td>National Association of Architectural Metal Manufacturers</td>
</tr>
<tr>
<td>51</td>
<td>NBHA</td>
<td>National Builders Hardware Association</td>
</tr>
<tr>
<td>52</td>
<td>NBFU</td>
<td>National Board of Fire Underwriters</td>
</tr>
<tr>
<td>53</td>
<td>NBS</td>
<td>National Bureau of Standards</td>
</tr>
<tr>
<td>54</td>
<td>NCMA</td>
<td>National Concrete Masonry Association</td>
</tr>
<tr>
<td>55</td>
<td>NEC</td>
<td>National Electrical Code</td>
</tr>
<tr>
<td>56</td>
<td>NEMA</td>
<td>National Electrical Manufacturers Association</td>
</tr>
<tr>
<td>57</td>
<td>NFPA</td>
<td>National Fire Protection Association</td>
</tr>
<tr>
<td></td>
<td></td>
<td>National Fire Protection Association/National Forest Products Association</td>
</tr>
<tr>
<td>58</td>
<td>NMWIA</td>
<td>National Mineral Wool Insulation Association</td>
</tr>
<tr>
<td>59</td>
<td>NTMA</td>
<td>National Terrazzo and Mosaic Association</td>
</tr>
<tr>
<td>60</td>
<td>NWMA</td>
<td>National Woodwork Manufacturer’s Association</td>
</tr>
<tr>
<td>61</td>
<td>ORS</td>
<td>Office of Regulatory Services (California)</td>
</tr>
<tr>
<td>62</td>
<td>OSHA</td>
<td>Occupational Safety and Health Act</td>
</tr>
<tr>
<td>63</td>
<td>PCI</td>
<td>Precast Concrete Institute</td>
</tr>
<tr>
<td>64</td>
<td>PCA</td>
<td>Portland Cement Association</td>
</tr>
<tr>
<td>65</td>
<td>PDCA</td>
<td>Painting and Decorating Contractors of America</td>
</tr>
<tr>
<td>66</td>
<td>PDI</td>
<td>Plumbing Drainage Institute</td>
</tr>
<tr>
<td>67</td>
<td>PEI</td>
<td>Porcelain Enamel Institute</td>
</tr>
<tr>
<td>68</td>
<td>PG&amp;E</td>
<td>Pacific Gas &amp; Electric Company</td>
</tr>
<tr>
<td>69</td>
<td>PS</td>
<td>Product Standards</td>
</tr>
<tr>
<td>70</td>
<td>SDI</td>
<td>Steel Door Institute; Steel Deck Institute</td>
</tr>
<tr>
<td>71</td>
<td>SJI</td>
<td>Steel Joist Institute</td>
</tr>
<tr>
<td>72</td>
<td>SSPC</td>
<td>Steel Structures Painting Council</td>
</tr>
<tr>
<td>73</td>
<td>TCA</td>
<td>Tile Council of America</td>
</tr>
<tr>
<td>74</td>
<td>TPI</td>
<td>Truss Plate Institute</td>
</tr>
<tr>
<td>75</td>
<td>UBC</td>
<td>Uniform Building Code</td>
</tr>
<tr>
<td>76</td>
<td>UL</td>
<td>Underwriters Laboratories Code</td>
</tr>
<tr>
<td>77</td>
<td>UMC</td>
<td>Uniform Mechanical Code</td>
</tr>
<tr>
<td></td>
<td>Abbreviation</td>
<td>Full Name</td>
</tr>
<tr>
<td>---</td>
<td>--------------</td>
<td>-------------------------------------------------------</td>
</tr>
<tr>
<td>78.</td>
<td>USDA</td>
<td>United States Department of Agriculture</td>
</tr>
<tr>
<td>79.</td>
<td>VI</td>
<td>Vermiculite Institute</td>
</tr>
<tr>
<td>80.</td>
<td>WCLA</td>
<td>West Coast Lumberman’s Association</td>
</tr>
<tr>
<td>81.</td>
<td>WCLB</td>
<td>West Coast Lumber Bureau</td>
</tr>
<tr>
<td>82.</td>
<td>WEUSER</td>
<td>Western Electric Utilities Service Engineering</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Requirements</td>
</tr>
<tr>
<td>83.</td>
<td>WIC</td>
<td>Woodwork Institute of California</td>
</tr>
<tr>
<td>84.</td>
<td>WPOA</td>
<td>Western Plumbing Officials Association</td>
</tr>
</tbody>
</table>

**PART 2 - PRODUCTS** Not Used.

**PART 3 - EXECUTION** Not Used.

END OF DOCUMENT
DEFINITIONS

PART 1 - GENERAL

1.01 RELATED DOCUMENTS AND PROVISION

All Contract Documents should be reviewed for applicable provisions related to the provisions in this document, including without limitation:

A. General Conditions including without limitation, Definitions;
B. Special Conditions.

1.02 QUALITY ASSURANCE:

A. For products or workmanship specified by association, trade, or Federal Standards, Contractor shall comply with requirements of the standard, except when more rigid requirements are specified in the Contract Documents, or are required by applicable codes.
B. Contractor shall conform to current reference standard publication date in effect on the date of bid opening.
C. Contractor shall obtain copies of standards unless specifically required not to by the Contract Documents.
D. Contractor shall maintain a copy of all standards at jobsite during submittals, planning, and progress of the specific Work, until final completion, unless specifically required not to by the Contract Documents.
E. Should specified reference standards conflict with Contract Documents, Contractor shall request clarification from the District and/or the Architect before proceeding.
F. The contractual relationship of the parties to the Contract shall not be altered from the contractual relationship as indicated in the Contract Documents by mention or inference otherwise in any referenced document.
G. Governing Codes shall be as shown in the Contract Documents including, without limitation, the Specifications.

END OF DOCUMENT
PART 1 - GENERAL

1.01 SCHEDULE OF REFERENCES:

The following information is intended only for the general assistance of the Contractor, and the District does not represent that all of the information is current. It is the Contractor’s responsibility to verify the correct information for each of the entities listed.

<table>
<thead>
<tr>
<th>Reference</th>
<th>Organization Name</th>
<th>Address Details</th>
<th>Phone</th>
</tr>
</thead>
</table>
| AA        | Aluminum Association                                   | 1525 Wilson Blvd., Suite 600 Arlington, VA 22209  
www.aluminum.org                                                                                          | 703/358-2960 |
| AABC      | Associated Air Balance Council                         | 1518 K Street, NW, Suite 503 Washington, DC 20005  
www.aabchq.com                                                                                             | 202/737-0202 |
| AAMA      | American Architectural Manufacturers Association       | 1827 Walden Office Sq., Suite 550 Schaumburg, IL 60173-4268  
www.aamanet.org                                                                                           | 847/303-5664 |
| AASHTO    | American Association of State Highway and Transportation Officials | 444 N Capitol St. NW - Suite 249 Washington, DC 20001  
www.transportation.org                                                                                     | 202/624-5800 |
| AATCC     | American Association of Textile Chemists and Colorists | P.O. Box 12215  
One Davis Drive Research Triangle Park, NC 27709 2215  
www.aatcc.org                                                                                              | 919/549-8141 |
| ACA       | American Coatings Association                         | 1500 Rhode Island Ave., NW Washington DC, 20005  
www.paint.org                                                                                               | 202/462-6272 |
| ACI       | American Concrete Institute                           | 38800 Country Club Dr. Farmington Hills, MI 48331-3439  
www.aci-int.org                                                                                             | 248/848-3700 |
| ACPA      | American Concrete Pipe Association                    | 8445 Freeport Parkway, Suite 350 Irving, TX 75063-2595  
www.concrete-pipe.org                                                                                        | 972/506-7216 |
| ADC | Air Diffusion Council  
1901 N. Roselle Road, Suite 800  
Schaumburg, Illinois 60195  
www.flexibleduct.org | 847/706-6750 |
|-----|------------------------------------------|--------------|
| AF&PA | American Forest and Paper Association  
1111 Nineteenth Street, NW, Suite 800  
Washington, DC 20036  
www.afandpa.org | 202/463-2700 |
| AGA | American Gas Association  
400 North Capitol Street, NW  
Washington, DC 20001  
www.aga.org | 202/824-7000 |
| AGC | Associate General Contractors of America  
2300 Wilson Blvd., Suite 400  
Arlington, VA 22201  
www.agc.org | 703/548-3118 |
| AHA | American Hardboard Association  
1210 West Northwest Highway  
Palatine, IL 60067  
domensino.com/AHA/default.htm | 847/934-8800 |
| AI | Asphalt Institute  
2696 Research Park Drive  
Lexington, KY 40511-8480  
www.asphaltinstitute.org | 859/288-4960 |
| AIA | The American Institute of Architects  
1735 New York Ave., NW  
Washington, DC 20006-5292  
www.aia.org | 202/626-7300 |
| AISC | American Institute of Steel Construction One East  
Wacker Drive Suite 700  
Chicago, IL 60601-1802  
www.aisc.org | 312.670.2400 |
| AIA | American Insurance Association  
(formerly the National Board of Fire Underwriters)  
2101 L Street, NW, Suite 400  
Washington, DC 20037  
www.aiadc.org | 202/828-7100 |
| AISI | American Iron and Steel Institute  
25 Massachusetts Ave., NW, Suite 800  
Washington, DC 20001  
www.steel.org | 202/452.7100 |
| AITC | American Institute of Timber Construction  
7012 S. Revere Parkway Suite 140  
Centennial, CO 80112  
www.aitc-glulam.org | 303/792.9559 |
<table>
<thead>
<tr>
<th>Association</th>
<th>Address</th>
<th>Phone</th>
</tr>
</thead>
<tbody>
<tr>
<td>ALI Associated Laboratories, Inc.</td>
<td>P.O. Box 152837, Dallas, TX 75315</td>
<td>214/565-0593</td>
</tr>
<tr>
<td>ALSC American Lumber Standards Committee, Inc.</td>
<td>P.O. Box 210, Germantown, MD 20875</td>
<td>301/972-1700</td>
</tr>
<tr>
<td>AMCA Air Movement and Control Association International, Inc.</td>
<td>30 W. University Drive, Arlington Heights, IL 60004</td>
<td>847/394-0150</td>
</tr>
<tr>
<td>ANLA American Nursery &amp; Landscape Association</td>
<td>1200 G Street NW, Suite 800, Washington, DC 20005</td>
<td>202/789-2900</td>
</tr>
<tr>
<td>ANSI American National Standards Institute</td>
<td>1899 L Street, NW, 11th Floor, Washington, DC, 20036</td>
<td>202/293.8020</td>
</tr>
<tr>
<td>APA APA-The Engineered Wood Association</td>
<td>7011 S. 19th Street, Tacoma, WA 98466-5333</td>
<td>253/565-6600</td>
</tr>
<tr>
<td>APA Architectural Precast Association</td>
<td>6710 Winkler Road, Suite 8, Fort Myers, Florida 33919</td>
<td>239/454-6989</td>
</tr>
<tr>
<td>ARI Air Conditioning and Refrigeration Institute</td>
<td>4100 N. Fairfax Drive, Suite 200, Arlington, VA 22203</td>
<td>703/524-8800</td>
</tr>
<tr>
<td>ARMA Asphalt Roofing Manufacturers Association Public Information Department</td>
<td>750 National Press Building, 529 14th Street, NW, Washington, DC 20045</td>
<td>202/591-2450</td>
</tr>
<tr>
<td>ASA The Acoustical Society of America ASA Office Manager Suite 1NO1</td>
<td>2 Huntington Quadrangle, Melville, NY 11747-4502</td>
<td>516/576-2360</td>
</tr>
<tr>
<td>Organization</td>
<td>Address</td>
<td>Website</td>
</tr>
<tr>
<td>---------------</td>
<td>-------------------------------------------------------------------------</td>
<td>--------------------------</td>
</tr>
<tr>
<td>ASCE</td>
<td>American Society of Civil Engineers</td>
<td><a href="http://www.asce.org">www.asce.org</a></td>
</tr>
<tr>
<td>ASHRAE</td>
<td>American Society of Heating, Refrigerating and Air Conditioning Engineers</td>
<td><a href="http://www.ashrae.org">www.ashrae.org</a></td>
</tr>
<tr>
<td>ASLA</td>
<td>American Society of Landscape Architects</td>
<td><a href="http://www.asla.org">www.asla.org</a></td>
</tr>
<tr>
<td>ASME</td>
<td>American Society of Mechanical Engineers</td>
<td><a href="http://www.asme.org">www.asme.org</a></td>
</tr>
<tr>
<td>ASPE</td>
<td>American Society of Plumbing Engineers</td>
<td><a href="http://aspe.org">http://aspe.org</a></td>
</tr>
<tr>
<td>ASQ</td>
<td>American Society for Quality</td>
<td><a href="http://www.asq.org">www.asq.org</a></td>
</tr>
<tr>
<td>ASSE</td>
<td>American Society of Sanitary Engineering</td>
<td><a href="http://www.asse-plumbing.org">www.asse-plumbing.org</a></td>
</tr>
<tr>
<td>ASTM</td>
<td>ASTM International</td>
<td><a href="http://www.astm.org">www.astm.org</a></td>
</tr>
<tr>
<td>AWCI</td>
<td>Association of the Wall and Ceiling Industry</td>
<td><a href="http://www.awci.org">www.awci.org</a></td>
</tr>
<tr>
<td>AWPA</td>
<td>American Wood Protection Association</td>
<td><a href="http://www.awpa.com">www.awpa.com</a></td>
</tr>
<tr>
<td>Reference</td>
<td>Organization</td>
<td>Address</td>
</tr>
<tr>
<td>-----------</td>
<td>--------------</td>
<td>---------</td>
</tr>
<tr>
<td>AWPI</td>
<td>American Wood Preservers Institute</td>
<td>2750 Prosperity Ave. Suite 550, Fairfax, VA 22031-4312</td>
</tr>
<tr>
<td>AWS</td>
<td>American Welding Society</td>
<td>8669 Doral Boulevard, Suite 130, Doral, Florida 33166</td>
</tr>
<tr>
<td>AWI</td>
<td>Architectural Woodwork Institute</td>
<td>46179 Westlake Drive, Suite 120, Potomac Falls, VA 20165-5874</td>
</tr>
<tr>
<td>AWWA</td>
<td>American Water Works Association</td>
<td>6666 West Quincy Avenue, Denver, CO 80235</td>
</tr>
<tr>
<td>BHMA</td>
<td>Builders Hardware Manufacturers Association</td>
<td>355 Lexington Avenue, 15th floor, New York, NY 10017</td>
</tr>
<tr>
<td>BIA</td>
<td>The Brick Industry Association</td>
<td>1850 Centennial Park Drive, Suite 301, Reston, VA 20191</td>
</tr>
<tr>
<td>CGA</td>
<td>Compressed Gas Association</td>
<td>14501 George Carter Way, Suite 103, Chantilly, VA 20151-2923</td>
</tr>
<tr>
<td>CISCA</td>
<td>Ceilings &amp; Interior Systems Construction Association</td>
<td>1010 Jorie Blvd, Suite 30, Oak Brook, IL 60523</td>
</tr>
<tr>
<td>CISPI</td>
<td>Cast Iron Soil Pipe Institute</td>
<td>1064 Delaware Avenue SE, Atlanta, GA 30316</td>
</tr>
<tr>
<td>CLFMI</td>
<td>Chain Link Fence Manufacturers Institute</td>
<td>10015 Old Columbia Road, Suite B-215, Columbia, MD 21046</td>
</tr>
<tr>
<td>CPA</td>
<td>Composite Panel Association</td>
<td>19465 Deerfield Avenue, Suite 306, Leesburg, VA 20176</td>
</tr>
<tr>
<td>Acronym</td>
<td>Description</td>
<td>Address</td>
</tr>
<tr>
<td>---------</td>
<td>-------------</td>
<td>---------</td>
</tr>
<tr>
<td>CPSC</td>
<td>Consumer Product Safety Commission</td>
<td>4330 East West Highway, Bethesda, MD 20814</td>
</tr>
<tr>
<td>CRA</td>
<td>California Redwood Association</td>
<td>405 Enfrente Drive, Suite 200, Novato, CA 94949</td>
</tr>
<tr>
<td>CRI</td>
<td>Carpet and Rug Institute</td>
<td>P.O. Box 2048, Dalton, Georgia 30722-2048</td>
</tr>
<tr>
<td>CRSI</td>
<td>Concrete Reinforcing Steel Institute</td>
<td>933 N. Plum Grove Road, Schaumburg, IL 60173-4758</td>
</tr>
<tr>
<td>CSI</td>
<td>The Construction Specifications Institute</td>
<td>110 South Union Street, Suite 100, Alexandria VA 22314</td>
</tr>
<tr>
<td>CTIOA</td>
<td>Ceramic Tile Institute of America</td>
<td>12061 Jefferson Blvd., Culver City, CA 90230-6219</td>
</tr>
<tr>
<td>DHI</td>
<td>Door and Hardware Institute</td>
<td>14150 Newbrook Dr., Chantilly, VA 20151</td>
</tr>
<tr>
<td>DIPRA</td>
<td>Ductile Iron Pipe Research Association</td>
<td>2000 2nd Avenue, South Suite 429, Birmingham, AL 35233</td>
</tr>
<tr>
<td>DOT</td>
<td>U.S. Department of Transportation</td>
<td>1200 New Jersey Avenue, SE, Washington, DC 20590</td>
</tr>
<tr>
<td>EJMA</td>
<td>Expansion Joint Manufacturers Association, Inc.</td>
<td>25 North Broadway, Tarrytown, NY 10591</td>
</tr>
<tr>
<td>Acronym</td>
<td>Organization Name</td>
<td>Address</td>
</tr>
<tr>
<td>---------</td>
<td>-----------------------------------------------------------------------------------</td>
<td>-------------------------------------------------------------------------</td>
</tr>
<tr>
<td>EPA</td>
<td>Environmental Protection Agency</td>
<td>Ariel Rios Building 1200 Pennsylvania Avenue, N.W. Washington, DC 20460</td>
</tr>
<tr>
<td>FCICA</td>
<td>Floor Covering Installation Contractors Association</td>
<td>7439 Millwood Drive West Bloomfield, MI 48322</td>
</tr>
<tr>
<td>GA</td>
<td>The Gypsum Association</td>
<td>6525 Belcrest Road, Suite 480 Hyattsville, MD 20782</td>
</tr>
<tr>
<td>GANA</td>
<td>Glass Association of North America</td>
<td>800 SW Jackson St., Suite 1500 Topeka, KS 66612-1200</td>
</tr>
<tr>
<td>HMA</td>
<td>Hardwood Manufacturers Association</td>
<td>665 Rodi Road, Suite 305 Pittsburgh, PA 15235</td>
</tr>
</tbody>
</table>
| **IAPMO** | International Association of Plumbing and Mechanical Officials  
(formerly the Western Plumbing Officials Association)  
4755 E. Philadelphia St.  
Ontario, CA 91761  
www.iapmo.org | 909/472-4100 |
| **ICC** | International Code Council  
500 New Jersey Avenue, NW, 6th Floor  
Washington, DC 20001  
www.iccsafe.org | 888/422-7233 |
| **IEEE** | Institute of Electrical and Electronics Engineers  
3 Park Avenue, 17th Floor  
New York, NY 10016-5997  
www.ieee.org | 212/419-7900 |
| **IES** | Illuminating Engineering Society  
120 Wall Street, Floor 17  
New York, NY 10005-4001  
www.ies.org | 212/248-5000 |
| **ITRK** | Intertek Testing Services  
3933 US Route 11  
Cortland, NY 13045  
www.intertek.com | 607/753-6711 |
| **MCAA** | Mechanical Contractors Association of America  
1385 Piccard Drive  
Rockville, MD 20850  
www.mcaa.org | 301/869-5800 |
| **MIA** | Marble Institute of America  
28901 Clemens Rd, Ste 100  
Cleveland, OH 44145  
www.marble-institute.com | 440/250-9222 |
| **MMPA**  
(formerly WMMPA) | Moulding & Millwork Producers Association  
(formerly Wood Moulding & Millwork Producers Association)  
507 First Street  
Woodland, CA 95695  
www.wmmpa.com | 530/661-9591  
800/550-7889 |
| **MSS** | Manufacturers Standardization Society (MSS) of the Valve and Fittings Industry  
127 Park Street, NE  
Vienna, VA 22180-4602  
http://mss-hq.org | 703/281-6613 |
| **NAAMM** | National Association of Architectural Metal Manufacturers  
800 Roosevelt Rd. Bldg. C, Suite 312  
Glen Ellyn, IL 60137  
www.naamm.org | 630/942-6591 |
<table>
<thead>
<tr>
<th>Reference</th>
<th>Organization Name</th>
<th>Address</th>
<th>Website</th>
<th>Phone Numbers</th>
</tr>
</thead>
<tbody>
<tr>
<td>NAPA</td>
<td>National Asphalt Pavement Association</td>
<td>5100 Forbes Blvd., Lanham, MD USA 20706-4407</td>
<td><a href="http://www.asphaltpavement.org">www.asphaltpavement.org</a></td>
<td>888/468-6499, 301/731-4748</td>
</tr>
<tr>
<td>NCSPA</td>
<td>National Corrugated Steel Pipe Association</td>
<td>14070 Proton Road, Suite 100, Dallas, TX 75244</td>
<td><a href="http://www.ncspa.org">www.ncspa.org</a></td>
<td>972/850-1907</td>
</tr>
<tr>
<td>NCMA</td>
<td>National Concrete Masonry Association</td>
<td>13750 Sunrise Valley Drive, Herndon, VA 20171-4662</td>
<td><a href="http://www.ncma.org">www.ncma.org</a></td>
<td>703/713-1900</td>
</tr>
<tr>
<td>NEBB</td>
<td>National Environmental Balancing Bureau</td>
<td>8575 Grovemont Circle, Gaithersburg, MD 20877</td>
<td><a href="http://www.nebb.org">www.nebb.org</a></td>
<td>301/977-3698</td>
</tr>
<tr>
<td>NECA</td>
<td>National Electrical Contractors Association</td>
<td>3 Bethesda Metro Center, Suite 1100, Bethesda, MD 20814</td>
<td><a href="http://www.necanet.org">www.necanet.org</a></td>
<td>301/657-3110</td>
</tr>
<tr>
<td>NEII</td>
<td>National Elevator Industry, Inc.</td>
<td>1677 County Route 64, P.O. Box 838, Salem, New York 12865-0838</td>
<td><a href="http://www.neii.org">www.neii.org</a></td>
<td>518/854-3100</td>
</tr>
<tr>
<td>NFPA</td>
<td>National Fire Protection Association</td>
<td>1 Batterymarch Park, Quincy, Massachusetts USA 02169-7471</td>
<td><a href="http://www.nfpa.org">www.nfpa.org</a></td>
<td>617/770-3000</td>
</tr>
<tr>
<td>NHLA</td>
<td>National Hardwood Lumber Association</td>
<td>PO Box 34518, Memphis, TN 38184</td>
<td><a href="http://www.nhla.com">www.nhla.com</a></td>
<td>901/377-1818</td>
</tr>
<tr>
<td>Reference</td>
<td>Organization</td>
<td>Address Details</td>
<td>Contact Details</td>
<td></td>
</tr>
<tr>
<td>-----------</td>
<td>--------------</td>
<td>----------------</td>
<td>----------------</td>
<td></td>
</tr>
<tr>
<td>NIA</td>
<td>National Insulation Association</td>
<td>12100 Sunset Hills Road, Suite 330 Reston, VA 20190 <a href="http://www.insulation.org">www.insulation.org</a></td>
<td>703/464-6422</td>
<td></td>
</tr>
<tr>
<td>NRCA</td>
<td>National Roofing Contractors Association</td>
<td>10255 W. Higgins Road, Suite 600 Rosemont, IL 60018-5607 <a href="http://www.nrca.net">www.nrca.net</a></td>
<td>847/299-9070</td>
<td></td>
</tr>
<tr>
<td>NSF</td>
<td>NSF International</td>
<td>P.O. Box 130140 789 N. Dixboro Road Ann Arbor, MI 48113-0140, USA <a href="http://www.nsf.org">www.nsf.org</a></td>
<td>800/673-6275 734/769-8010</td>
<td></td>
</tr>
<tr>
<td>NTMA</td>
<td>National Terrazzo and Mosaic Association</td>
<td>PO Box 2605 Fredericksburg, TX 78624 <a href="http://www.ntma.com">www.ntma.com</a></td>
<td>800/323-9736</td>
<td></td>
</tr>
<tr>
<td>PCA</td>
<td>Portland Cement Association</td>
<td>5420 Old Orchard Road Skokie, IL 60077 or 500 New Jersey Ave., N.W. 7th Floor Washington, D.C. 20001 <a href="http://www.cement.org">www.cement.org</a></td>
<td>847/966-6200 202/408-9494</td>
<td></td>
</tr>
<tr>
<td>PCI</td>
<td>Precast/Prestressed Concrete Institute</td>
<td>200 W. Adams St. #2100 Chicago, IL 60606 <a href="http://www.pci.org">www.pci.org</a></td>
<td>312/786-0300</td>
<td></td>
</tr>
<tr>
<td>PDCA</td>
<td>Painting and Decorating Contractors of America</td>
<td>2316 Millpark Drive, Ste 220 Maryland Heights, MO 63043 <a href="http://www.pdca.com">www.pdca.com</a></td>
<td>800/332-PDCA (7322) 314/514-7322</td>
<td></td>
</tr>
<tr>
<td>PDI</td>
<td>Plumbing &amp; Drainage Institute</td>
<td>800 Turnpike Street, Suite 300 North Andover, MA 01845 <a href="http://pdionline.org">http://pdionline.org</a></td>
<td>978/557-0720 800/589-8956</td>
<td></td>
</tr>
<tr>
<td>PEI</td>
<td>Porcelain Enamel Institute, Inc.</td>
<td>P.O. Box 920220 Norcross, GA 30010 <a href="http://www.porcelainenamel.com">www.porcelainenamel.com</a></td>
<td>770/676-9366</td>
<td></td>
</tr>
<tr>
<td>Reference</td>
<td>Name</td>
<td>Address</td>
<td>Website</td>
<td>Phone</td>
</tr>
<tr>
<td>-----------</td>
<td>------</td>
<td>---------</td>
<td>---------</td>
<td>-------</td>
</tr>
<tr>
<td>PG&amp;E</td>
<td>Pacific Gas &amp; Electric Company</td>
<td><a href="http://www.pge.com">www.pge.com</a></td>
<td>800/743-5000</td>
<td></td>
</tr>
<tr>
<td>RFCI</td>
<td>Resilient Floor Covering Institute</td>
<td>115 Broad Street, Suite 201, La Grange GA 30240</td>
<td><a href="http://www.rfci.com">www.rfci.com</a></td>
<td>706/882-3833</td>
</tr>
<tr>
<td>RIS</td>
<td>Redwood Inspection Service</td>
<td>818 Grayson Road, Suite 201, Pleasant Hill, CA 94523</td>
<td><a href="http://www.redwoodinspection.com">www.redwoodinspection.com</a></td>
<td>925/935-1499</td>
</tr>
<tr>
<td>SDI</td>
<td>Steel Deck Institute</td>
<td>P.O. Box 25, Fox River Grove, IL 60021</td>
<td><a href="http://www.sdi.org">www.sdi.org</a></td>
<td>847/458-4647</td>
</tr>
<tr>
<td>SDI</td>
<td>Steel Door Institute</td>
<td>30200 Detroit Road, Westlake, Ohio 44145</td>
<td><a href="http://www.steeldoor.org">www.steeldoor.org</a></td>
<td>440/899-0010</td>
</tr>
<tr>
<td>SJI</td>
<td>Steel Joist Institute</td>
<td>234 W. Cheves Street, Florence, SC 29501</td>
<td><a href="http://www.steeljoist.org">www.steeljoist.org</a></td>
<td>843/407-4091</td>
</tr>
<tr>
<td>SMA</td>
<td>Stucco Manufacturers Association</td>
<td>500 East Yale Loop, Irvine, CA 92614</td>
<td><a href="http://www.stuccomfgassoc.com">www.stuccomfgassoc.com</a></td>
<td>949/387.7611</td>
</tr>
<tr>
<td>SMACNA</td>
<td>Sheet Metal and Air Conditioning Contractors' National Association</td>
<td>4201 Lafayette Center Drive, Chantilly, Virginia 20151-1219</td>
<td><a href="http://www.smacna.org">www.smacna.org</a></td>
<td>703/803-2980</td>
</tr>
<tr>
<td>SPI</td>
<td>SPI: The Plastics Industry Trade Association, Inc.</td>
<td>1667 K St., NW, Suite 1000, Washington, DC 20006</td>
<td><a href="http://www.plasticsindustry.org">www.plasticsindustry.org</a></td>
<td>202/974-5200</td>
</tr>
<tr>
<td>SSPC</td>
<td>Society for Protective Coatings (formerly the Steel Structures Painting Council)</td>
<td>40 24th St 6th Fl, Pittsburgh, PA 15222</td>
<td><a href="http://www.sspc.org">www.sspc.org</a></td>
<td>412/281-2331, 877/281-7772</td>
</tr>
</tbody>
</table>
|  | The Tile Council of North America  
100 Clemson Research Blvd.  
Anderson, SC 29625  
www.tcnatile.com | 864/646-8453 |
|---|---|---|
| TPI | Truss Plate Institute  
218 North Lee Street, Suite 312  
Alexandria, VA 22314  
www.tpinst.org | 703/683-1010 |
| TPI | Turfgrass Producers International  
2 East Main Street  
East Dundee, IL 60118  
www.turfgrasssod.org | 800/405-8873  
847/649-5555 |
| TCIA | Tree Care Industry Association  
(formerly the National Arborist Association)  
136 Harvey Road, Suite 101  
Londonderry, NH 03053  
www.tcia.org | 800/733-2622 |
| TVI | The Vermiculite Institute  
c/o The Schundler Company  
150 Whitman Avenue  
Edison, NJ. 08817  
www.vermiculiteinstitute.org | 732/287-2244 |
| UL | Underwriters Laboratories Inc.  
333 Pfingsten Road  
Northbrook, IL 60062-2096  
www.ul.com | 847/272-8800  
877/854-3577 |
| UNI | Uni-Bell PVC Pipe Association  
2711 LBJ Freeway, Suite 1000  
Dallas, TX 75234  
www.uni-bell.org | 972/243-3902 |
| USDA | U.S. Department of Agriculture  
1400 Independence Ave., S.W.  
Washington, DC 20250  
www.usda.gov | 202/720-2791 |
| WA | Wallcoverings Association  
401 North Michigan Avenue  
Suite 2200  
Chicago, IL 60611  
www.wallcoverings.org | 312/321-5166 |
<table>
<thead>
<tr>
<th>Acronym</th>
<th>Organization Name</th>
<th>Address 1</th>
<th>City, State, Zip Code</th>
<th>City, State, Zip Code</th>
<th>Website</th>
<th>Phone 1</th>
<th>Phone 2</th>
</tr>
</thead>
<tbody>
<tr>
<td>WCLIB</td>
<td>West Coast Lumber Inspection Bureau</td>
<td>P.O. Box 23145</td>
<td>Portland, OR 97281</td>
<td>or 6980 S.W. Varns Tigard, OR 97223</td>
<td><a href="http://www.wclib.org">www.wclib.org</a></td>
<td>503/639-0651</td>
<td></td>
</tr>
<tr>
<td>WCMA</td>
<td>Window Covering Manufacturers Association</td>
<td>355 Lexington Avenue 15th Floor</td>
<td>New York, New York 10017</td>
<td><a href="http://www.wcmanet.org">www.wcmanet.org</a></td>
<td>212/297-2122</td>
<td></td>
<td></td>
</tr>
<tr>
<td>WI</td>
<td>Woodwork Institute</td>
<td>P.O. Box 980247</td>
<td>West Sacramento, CA 95798</td>
<td><a href="http://www.wicnet.org">www.wicnet.org</a></td>
<td>916/372-9943</td>
<td></td>
<td></td>
</tr>
<tr>
<td>WRI</td>
<td>Wire Reinforcement Institute</td>
<td>942 Main Street</td>
<td>Hartford, CT 06103</td>
<td><a href="http://www.wirereinforcementinstitute.org">www.wirereinforcementinstitute.org</a></td>
<td>860/240-9545</td>
<td></td>
<td></td>
</tr>
<tr>
<td>WWCA</td>
<td>Western Wall &amp; Ceiling Contractors Association</td>
<td>1910 N. Lime St.</td>
<td>Orange, California 92865</td>
<td><a href="http://www.wwcca.org">www.wwcca.org</a></td>
<td>714/221-5520</td>
<td></td>
<td></td>
</tr>
<tr>
<td>WWPA</td>
<td>Western Wood Products Association</td>
<td>522 SW Fifth Ave., Suite 500</td>
<td>Portland, OR 97204-2122</td>
<td>www2.wwpa.org</td>
<td>503/224-3930</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**PART 2 - PRODUCTS** Not Used.

**PART 3 - EXECUTION** Not Used.

END OF DOCUMENT
MATERIALS AND EQUIPMENT

PART 1 - GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS

All Contract Documents should be reviewed for applicable provisions related to the provisions in this document, including without limitation:

A. General Conditions, including, without limitation, Purchase of Materials and Equipment;

B. Special Conditions;

1.02 MATERIAL AND EQUIPMENT

A. Only items approved by the District and/or Architect shall be used.

B. Contractor shall submit lists of products and other product information in accordance with the Contract Documents, including, without limitation, the provisions regarding the submittals.

1.03 MATERIAL AND EQUIPMENT COLORS

A. The District and/or Architect will provide a schedule of colors.

B. No individual color selections will be made until after approval of all pertinent materials and equipment and after receipt of appropriate samples in accordance with the Contract Documents, including, without limitation, the provisions regarding the submittals.

C. Contractor shall request priority in writing for any item requiring advance ordering to maintain the approved Construction Schedule.

1.04 DELIVERY, STORAGE, AND HANDLING

A. Contractor shall deliver manufactured materials in original packages, containers, or bundles (with seals unbroken), bearing name or identification mark of manufacturer.

B. Contractor shall deliver fabrications in as large assemblies as practicable; where specified as shop-primed or shop-finished, package or crate as required to preserve such priming or finish intact and free from abrasion.

C. Contractor shall store materials in such a manner as necessary to properly protect them from damage. Materials or equipment damaged by handling, weather, dirt, or from any other cause will not be accepted.

D. Materials are not be acceptable that have been warehoused for long periods of time, stored or transported in improper environment, improperly packaged,
inadequately labeled, poorly protected, excessively shipped, deviated from normal distribution pattern, or reassembled.

E. Contractor shall store material so as to cause no obstructions of sidewalks, roadways, and underground services. Contractor shall protect material and equipment furnished under Contract.

F. Contractor may store materials on Site with prior written approval by the District, all material shall remain under Contractor's control and Contractor shall remain liable for any damage to the materials. Should the Project Site not have storage area available, the Contractor shall provide for off-site storage at a bonded warehouse and with appropriate insurance coverage at no cost to District.

G. When any room in Project is used as a shop or storeroom, the Contractor shall be responsible for any repairs, patching, or cleaning necessary due to that use. Location of storage space shall be subject to prior written approval by District.

PART 2 - PRODUCTS

2.01 MANUFACTURERS

A. Manufacturers listed in various sections of Contract Documents are names of those manufacturers that are believed to be capable of supplying one or more of items specified therein.

B. The listing of a manufacturer does not imply that every product of that manufacturer is acceptable as meeting the requirements of the Contract Documents.

2.02 FACILITIES AND EQUIPMENT

Contractor shall provide, install, maintain, and operate a complete and adequate facility for handling, the execution, disposal, and distribution of material and equipment as required for proper and timely performance of Work connected with Contract.

2.03 MATERIAL REFERENCE STANDARDS

Where material is specified solely by reference to "standard specifications" and if requested by District, Contractor shall submit for review data on actual material proposed to be incorporated into Work of Contract listing name and address of vendor, manufacturer, or producer, and trade or brand names of those materials, and data substantiating compliance with standard specifications.
PART 3 - EXECUTION

3.01 WORKMANSHIP

A. Where not more specifically described in any other Contract Documents, workmanship shall conform to methods and operations of best standards and accepted practices of trade or trades involved and shall include items of fabrication, construction, or installation regularly furnished or required for completion (including finish and for successful operation, as intended).

B. Work shall be executed by tradespersons skilled in their respective lines of Work. When completed, parts shall have been durably and substantially built and present a neat appearance.

3.02 COORDINATION

A. Contractor shall coordinate installation of Work so as to not interfere with installation of others. Adjustment or rework because of Contractor's failure to coordinate will be at no additional cost to District.

B. Contractor shall examine in-place work for readiness, completeness, fitness to be concealed or to receive other work, and in compliance with Contract Documents. Concealing or covering Work constitutes acceptance of additional cost which will result should in-place Work be found unsuitable for receiving other Work or otherwise deviating from the requirements of the Contract Documents.

3.03 COMPLETENESS

Contractor shall provide all portions of the Work, unless clearly stated otherwise, installed complete and operational with all elements, accessories, anchorages, utility connections, etc., in manner to assure well-balanced performance, in accordance with manufacturer's recommendations and by Contract Documents. For example, electric water coolers require water, electricity, and drain services; roof drains require drain system; sinks fit within countertop, etc. Terms such as "installed complete," "operable condition," "for use intended," "connected to all utilities," "terminate with proper cap," "adequately anchored," "patch and refinish," "to match similar," should be assumed to apply in all cases, except where completeness of functional or operable condition is specifically stated as not required.

3.04 APPROVED INSTALLER OR APPLICATOR

Installation by a manufacturer’s approved installer or applicator is an understood part of Specifications and only approved installer or applicator is to provide on-site Work where specified manufacturer has on-going program of approving (i.e. certifying, bonding, re-warranting) installers or applicators. Newly established relationships between a manufacturer and an installer or applicator who does not have other approved applicator work in progress or completed is not approved for this Project.
3.05 MANUFACTURER’S RECOMMENDATIONS

All installations shall be in accordance with manufacturer’s published recommendations and specific written directions of manufacturer’s representative. Should Contract Documents differ from recommendations of manufacturer or directions of his representative, Contractor shall analyze differences, make recommendations to the District and the Architect in writing, and shall not proceed until interpretation or clarification has been issued by the District and/or the Architect.

END OF DOCUMENT
PART 1 - GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS:

All Contract Documents should be reviewed for applicable provisions related to the provisions in this document, including without limitation:

A. General Conditions, including, without limitation, Inspector, Inspections and Tests, Uncovering of Work and Non-conforming of Work and Correction of Work;

B. Special Conditions.

1.02 RELATED CODES:

A. The Work is governed by requirements of Title 24, California Code of Regulations ("CCR"), and the Contractor shall keep a copy of these available at the job Site for ready reference during construction.

B. The Division of the State Architect ("DSA") shall be notified at or before the start of construction.

1.03 OBSERVATION AND SUPERVISION:

A. The District and Architect or their appointed representatives will review the Work and the Contractor shall provide facilities and access to the Work at all times as required to facilitate this review. Administration by the Architect and any consulting Structural Engineer will be in accordance with applicable regulations, including, without limitation, CCR, Part 1, Title 24, Section 4-341.

B. One or more Project Inspector(s) approved by DSA and employed by or in contract with the District, referred to hereinafter as the "Project Inspector", may observe the work in accordance with CCR, Part 1, Title 24, Sections 4-333(b) and 4-342:

(1) The Project Inspector shall have access to the Work wherever it is in preparation or progress for ascertaining that the Work is in accordance with the Contract Documents and all applicable code sections.. The Contractor shall provide facilities and access as required and shall provide assistance for sampling or measuring materials.

(2) The Project Inspector will notify the District and Architect and call the attention of the Contractor to any observed failure of Work or material to conform to Contract Documents.

(3) The Project Inspector shall observe and monitor all testing and inspection activities required.
The Contractor shall conform with all applicable laws as indicated in the Contract Documents, including, without limitation, to CCR, Part 1, Title 24, Section 4-343. The Contractor shall supervise and direct the Work and maintain a competent superintendent on the job who is authorized to act in all matters pertaining to the Work. The Contractor’s superintendent shall also inspect all materials, as they arrive, for compliance with the Contract Documents. Contractor shall reject defective Work or materials immediately upon delivery or failure of the Work or material to comply with the Contract Documents. The Contractor shall submit verified reports as indicated in the Contract Documents, including, without limitation, the Specifications and as required by Part 1, Title 24, Section 4-336.

1.04 TESTING AGENCIES:

A. Testing agencies and tests shall be in conformance with the General Documents and the requirements of Part 1, Title 24, Section 4-335.

B. Testing and inspection in connection with earthwork shall be under the direction of the District's consulting soils engineer, if any, referred to hereinafter as the "Soils Engineer."

C. Testing and inspection of construction materials and workmanship shall be performed by a qualified laboratory, referred to hereinafter as the "Testing Laboratory." The Testing Laboratory shall be under direction of an engineer registered in the State of California, shall conform to requirements of ASTM E329, and shall be employed by or in contract with the District.

1.05 TESTS AND INSPECTIONS:

A. The Contractor shall be responsible for notifying the District and Project Inspector of all required tests and inspections. Contractor shall notify the District and Project Inspector at least seventy-two hours (72) hours in advance of performing any Work requiring testing or inspection.

B. The Contractor shall provide access to Work to be tested and furnish incidental labor, equipment, and facilities to facilitate all inspections and tests.

C. The District will pay for first inspections and tests required by the “CCR”, and other inspections or tests that the District and/or the Architect may direct to have made, including the following principal items:

(1) Tests and observations for earthwork and paving.

(2) Tests for concrete mix designs, including tests of trial batches.

(3) Tests and inspections for structural steel work.

(4) Field tests for framing lumber moisture content.

(5) Additional tests directed by the District that establish that materials and installation comply with the Contract Documents.

(6) Test and observation of welding and expansion anchors.
D. The District may at its discretion, pay and back charge the Contractor for:

(1) Retests or reinspections, if required, and tests or inspections required due to Contractor error or lack of required identifications of material.

(2) Uncovering of work in accordance with Contract Documents.

(3) Testing done on weekends, holidays, and overtime will be chargeable to the Contractor for the overtime portion.

(4) Testing done off Site.

E. Testing and inspection reports and certifications:

(1) If initially received by Contractor, Contractor shall provide to each of the following a copy of the agency or laboratory report of each test or inspection or certification.
   
a. The District;

b. The Construction Manager, if any;

c. The Architect;

d. The Consulting Engineer, if any;

e. Other engineers on the Project, as appropriate;

f. The Project Inspector; and

g. The Contractor.

(2) When the test or inspection is one required by the CCR, a copy of the report shall also be provided to the DSA.

PART 2 - PRODUCTS Not Used.

PART 3 - EXECUTION Not Used.

END OF DOCUMENT
PART 1 – GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS:

All Contract Documents should be reviewed for applicable provisions related to the provisions in this document, including without limitation:

A. General Conditions;
B. Special Conditions;
C. Site Standards.

1.02 TEMPORARY UTILITIES:

A. Electric Power and Lighting

(1) Contractor will pay for power during the course of the Work. To the extent power is available in the building(s) or on the Site, Contractor may use the District’s existing utilities by making prearranged payments to the District for the utilities used by Contractor and all Subcontractors. Contractor shall be responsible for providing temporary facilities required to deliver that power service from its existing location in the building(s) or on the Site to point of intended use.

(2) Contractor shall verify characteristics of power available in building(s) or on the Site. Contractor shall take all actions required to make modifications where power of higher voltage or different phases of current are required. Contractor shall be fully responsible for providing that service and shall pay all costs required therefor.

(3) Contractor shall furnish, wire for, install, and maintain temporary electrical lights wherever it is necessary to provide illumination for the proper performance and/or observation of the Work: a minimum of 20 foot-candles for rough work and 50 foot-candles for finish work.

(4) Contractor shall be responsible for maintaining existing lighting levels in the project vicinity should temporary outages or service interruptions occur.
B. Heat and Ventilation

(1) Contractor shall provide temporary heat to maintain environmental conditions to facilitate progress of the Work, to meet specified minimum conditions for the installation and curing of materials, and to protect materials and finishes from damage due to improper temperature and humidity conditions. Portable heaters shall be standard units complete with controls.

(2) Contractor shall provide forced ventilation and dehumidification, as required, of enclosed areas for proper installation and curing of materials, to disperse humidity, and to prevent hazardous accumulations of dust, fumes, vapors, and gases.

(3) Contractor shall pay the costs of installation, maintenance, operation, and removal of temporary heat and ventilation, including costs for fuel consumed, required for the performance of the Work.

C. Water

(1) Contractor will pay for water during the course of the Work. To the extent water is then available in the building(s) or on the Site, Contractor may use the District’s existing utilities by making prearranged payments to the District for the utilities used by Contractor and all Subcontractors. Contractor shall be responsible for providing temporary facilities required to deliver such utility service from its existing location in the building(s) or on the Site to point of intended use.

(2) Contractor shall use backflow preventers on water lines at point of connection to District’s water supply. Backflow preventers shall comply with requirements of Uniform Plumbing Code.

(3) Contractor shall make potable water available for human consumption.

D. Sanitary Facilities

(1) Contractor shall provide sanitary temporary facilities in no fewer numbers than required by law and such additional facilities as may be directed by the Inspector for the use of all workers. The facilities shall be maintained in a sanitary condition at all times and shall be left at the Site until removal is directed by the Inspector or Contractor completes all other work at the Site.

(2) Use of toilet facilities in the Work under construction shall not be permitted except by consent of the Inspector and the District.
E. Telephone Service
   (1) Contractor shall arrange with local telephone service company for telephone service for the performance of the Work. Contractor shall, at a minimum, provide in its field office one line for telephone and one line for fax machine.

   (2) Contractor shall pay the costs for telephone and fax lines installation, maintenance, service, and removal.

F. Fire Protection:
   (1) Contractor shall provide and maintain fire extinguishers and other equipment for fire protection. Such equipment shall be designated for use for fire protection only and shall comply with all requirements of the California Fire, State Fire Marshall and/or its designee.

   (2) Where on-site welding and burning of steel is unavoidable, Contractor shall provide protection for adjacent surfaces.

G. Trash Removal:
   (1) Contractor shall provide trash removal on a daily basis.

1.03 CONSTRUCTION AIDS:

A. Plant and Equipment:
   (1) Contractor shall furnish, operate, and maintain a complete plant for fabricating, handling, conveying, installing, and erecting materials and equipment; and for conveyances for transporting workmen. Include elevators, hoists, debris chutes, and other equipment, tools, and appliances necessary for performance of the Work.

   (2) Contractor shall maintain plant and equipment in safe and efficient operating condition. Damages due to defective plant and equipment, and uses made thereof, shall be repaired by Contractor at no expense to the District.

B. None of the District’s tools and equipment shall be used by Contractor for the performance of the Work.

1.04 BARRIERS AND ENCLOSURES:

A. Contractor shall obtain the District's written permission for locations and types of temporary barriers and enclosures, including fire-rated materials proposed for use, prior to their installation.

B. Contractor shall provide and maintain temporary enclosures to prevent public entry and to protect persons using other buildings and portions of the Site and/or Premises, the public, and workers. Contractor shall also protect the
Work and existing facilities from the elements, and adjacent construction and improvements, persons, and trees and plants from damage and injury from demolition and construction operations.

C. Contractor shall provide site access to existing facilities for persons using other buildings and portions of the Site, the public, and for deliveries and other services and activities.

D. Tree and Plant Protection:

(1) Contractor shall preserve and protect existing trees and plants on the Premises that are not designated or required to be removed, and those adjacent to the Premises.

(2) Contractor shall provide barriers to a minimum height of 4'-0" around drip line of each tree and plant, around each group of trees and plants, as applicable, in the proximity of demolition and construction operations.

(3) Contractor shall not park trucks, store materials, perform Work or cross over landscaped areas. Contractor shall not dispose of paint thinners, water from cleaning, plastering or concrete operations, or other deleterious materials in landscaped areas, storm drain systems, or sewers. Plant materials damaged as a result of the performance of the Work shall, at the option of the District and at Contractor's expense, either be replaced with new plant materials equal in size to those damaged or by payment of an amount representing the value of the damaged materials as determined by the District.

(4) Contractor shall remove soil that has been contaminated during the performance of the Work by oil, solvents, and other materials which could be harmful to trees and plants, and replace with good soil, at Contractor's expense.

(5) Excavation Around Trees:

(a) Excavation within drip lines of trees shall be done only where absolutely necessary and with written permission from the District.

(b) Where trenching for utilities is required within drip lines, tunneling under and around roots shall be by hand digging and shall be approved by the District. Main lateral roots and taproots shall not be cut. All roots 2 inches in diameter and larger shall be tunneled under and heavily wrapped with wet burlap so as to prevent scarring or excessive drying. Smaller roots that interfere with installation of new work may be cut with prior approval by the District. Roots must first be cut with a Vermeer, or equivalent, root cutter prior to any trenching.
(c) Where excavation for new construction is required within drip line of trees, hand excavation shall be employed to minimize damage to root system. Roots shall be relocated in backfill areas wherever possible. If encountered immediately adjacent to location of new construction, roots shall be cut approximately 6 inches back from new construction.

(d) Approved excavations shall be carefully backfilled with the excavated materials approved for backfilling. Backfill shall conform to adjacent grades without dips, sunken areas, humps, or other surface irregularities. Do not use mechanical equipment to compact backfill. Tamp carefully using hand tools, refilling and tamping until Final Acceptance as necessary to offset settlement.

(e) Exposed roots shall not be allowed to dry out before permanent backfill is placed. Temporary earth cover shall be provided, or roots shall be wrapped with four layers of wet, untreated burlap and temporarily supported and protected from damage until permanently relocated and covered with backfill.

(f) Accidentally broken roots should be sawed cleanly 3 inches behind ragged end.

1.05 SECURITY:

The Contractor shall be responsible for project security for materials, tools, equipment, supplies, and completed and partially completed Work.

1.06 TEMPORARY CONTROLS:

A. Noise Control

(1) Contractor acknowledges that adjacent facilities may remain in operation during all or a portion of the Work period, and it shall take all reasonable precautions to minimize noise as required by applicable laws and the Contract Documents.

(2) Notice of proposed noisy operations, including without limitation, operation of pneumatic demolition tools, concrete saws, and other equipment, shall be submitted to the District a minimum of forty-eight (48) hours in advance of their performance.

B. Noise and Vibration

(1) Equipment and impact tools shall have intake and exhaust mufflers.

(2) Contractor shall cooperate with District to minimize and/or cease the use of noisy and vibratory equipment if that equipment becomes objectionable by its longevity.
C. Dust and Dirt

(1) Contractor shall conduct demolition and construction operations to minimize the generation of dust and dirt, and prevent dust and dirt from interfering with the progress of the Work and from accumulating in the Work and adjacent areas including, without limitation, occupied facilities.

(2) Contractor shall periodically water exterior demolition and construction areas to minimize the generation of dust and dirt.

(3) Contractor shall ensure that all hauling equipment and trucks carrying loads of soil and debris shall have their loads sprayed with water or covered with tarpaulins, and as otherwise required by local and state ordinance.

(4) Contractor shall prevent dust and dirt from accumulating on walks, roadways, parking areas, and planting, and from washing into sewer and storm drain lines.

D. Water

Contractor shall not permit surface and subsurface water, and other liquids, to accumulate in or about the vicinity of the Premises. Should accumulation develop, Contractor shall control the water or other liquid, and suitably dispose of it by means of temporary pumps, piping, drainage lines, troughs, ditches, dams, or other methods.

E. Pollution

(1) No burning of refuse, debris, or other materials shall be permitted on or in the vicinity of the Premises.

(2) Contractor shall comply with applicable regulatory requirements and anti-pollution ordinances during the conduct of the Work including, without limitation, demolition, construction, and disposal operations.

F. Lighting

(1) If portable lights are used after dark, all light must be located so as not to direct light into neighboring property.

1.08 PUBLICITY RELEASES:

A. Contractor shall not release any information, story, photograph, plan, or drawing relating information about the Project to anyone, including press and other public communications medium, including, without limitation, on website(s).

PART 2 – PRODUCTS Not used.
**PART 3 – EXECUTION** Not used.

END OF DOCUMENT
PART 1 - GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS

All Contract Documents should be reviewed for applicable provisions related to the provisions in this document, including without limitation:

A. General Conditions, including, without limitation, Site Access, Conditions and Requirements;

B. Special Conditions.

1.02 PRODUCTS

A. Products are as defined in the General Conditions.

B. Contractor shall not use and/or reuse materials and/or equipment removed from existing Premises, except as specifically permitted by the Contract Documents.

C. Contractor shall provide interchangeable components of the same manufacturer, for similar components.

1.03 TRANSPORTATION AND HANDLING

A. Contractor shall transport and handle Products in accordance with manufacturer's instructions.

B. Contractor shall promptly inspect shipments to confirm that Products comply with requirements, quantities are correct, and products are undamaged.

C. Contractor shall provide equipment and personnel to handle Products by methods to prevent soiling, disfigurement, or damage.

1.04 STORAGE AND PROTECTION

A. Contractor shall store and protect Products in accordance with manufacturer's instructions, with seals and labels intact and legible. Contractor shall store sensitive products in weather-tight, climate controlled enclosures.

B. For exterior storage of fabricated Products, Contractor shall place on sloped supports, above ground.

C. Contractor shall provide off-site storage and protection when Site does not permit on-site storage or protection.
D. Contractor shall cover products subject to deterioration with impervious sheet covering and provide ventilation to avoid condensation.

E. Contractor shall store loose granular materials on solid flat surfaces in a well-drained area and prevent mixing with foreign matter.

F. Contractor shall provide equipment and personnel to store Products by methods to prevent soiling, disfigurement, or damage.

G. Contractor shall arrange storage of Products to permit access for inspection and periodically inspect to assure Products are undamaged and are maintained under specified conditions.

PART 2 – PRODUCTS Not Used.

PART 3 - EXECUTION Not Used.

END OF DOCUMENT
1. **PART 1 – GENERAL**

1.01 **RELATED DOCUMENTS AND PROVISIONS:**

All Contract Documents should be reviewed for applicable provisions related to the provisions in this document, including without limitation:

A. General Conditions, including, without limitation, Inspector, Inspections, and Tests, Integration of Work, Nonconforming Work, and Correction of Work, and Uncovering Work;

B. Special Conditions;

C. Hazardous Materials Procedures and Requirements;

D. Hazardous Materials Certification;

E. Lead-Based Paint Certification;

F. Imported Materials Certification.

1.02 **CUTTING AND PATCHING:**

A. Contractor shall be responsible for all cutting, fitting, and patching, required to complete the Work or to:

   (1) Make several parts fit together properly.

   (2) Uncover portions of Work to provide for installation of ill-timed Work.

   (3) Remove and replace defective Work.

   (4) Remove and replace Work not conforming to requirements of Contract Documents.

   (5) Remove Samples of installed Work as specified for testing.

   (6) Provide routine penetrations of non-structural surfaces for installation of piping and electrical conduit.

   (7) Attaching new materials to existing remodeling areas – including painting (or other finishes) to match existing conditions.

B. In addition to Contract requirements, upon written instructions from the District, Contractor shall uncover Work to provide for observations of covered Work in accordance with the Contract Documents; remove samples of installed materials for testing as directed by District; and remove Work to provide for alteration of existing Work.
C. Contractor shall not cut or alter Work, or any part of it, in such a way that endangers or compromises the integrity of the Work, the Project, or work of others.

1.03 SUBMITTALS:

A. Prior to any cutting or alterations that may affect the structural safety of Project, or work of others, and well in advance of executing such cutting or alterations, Contractor shall submit written notice to District pursuant to the applicable notice provisions of the Contract Documents, requesting consent to proceed with the cutting or alteration, including the following:

   (1) The work of the District or other trades.
   (2) Structural value or integrity of any element of Project.
   (3) Integrity or effectiveness of weather-exposed or weather-resistant elements or systems.
   (4) Efficiency, operational life, maintenance or safety of operational elements.
   (5) Visual qualities of sight-exposed elements.

B. Contractor's Request shall also include:

   (1) Identification of Project.
   (2) Description of affected Work.
   (3) Necessity for cutting, alteration, or excavations.
   (4) Affects of Work on District, other trades, or structural or weatherproof integrity of Project.
   (5) Description of proposed Work:
      (a) Scope of cutting, patching, alteration, or excavation.
      (b) Trades that will execute Work.
      (c) Products proposed to be used.
      (d) Extent of refinishing to be done.
   (6) Alternates to cutting and patching.
   (7) Cost proposal, when applicable.
   (8) The scheduled date the Contractor intends to perform the Work and the duration of time to complete the Work.
Written permission of other trades whose Work will be affected.

1.04 QUALITY ASSURANCE:

A. Contractor shall ensure that cutting, fitting, and patching shall achieve security, strength, weather protection, appearance for aesthetic match, efficiency, operational life, maintenance, safety of operational elements, and the continuity of existing fire ratings.

B. Contractor shall ensure that cutting, fitting, and patching shall successfully duplicate undisturbed adjacent profiles, materials, textures, finishes, colors, and that materials shall match existing construction. Where there is dispute as to whether duplication is successful or has been achieved to a reasonable degree, the District's decision shall be final.

1.05 PAYMENT FOR COSTS:

A. Cost caused by ill-timed or defective Work or Work not conforming to Contract Documents, including costs for additional services of the District, its consultants, including but not limited to the Construction Manager, the Architect, the Project Inspector(s), Engineers, and Agents, will be paid by Contractor and/or deducted from the Contract by the District.

B. District shall only pay for cost of Work if it is part of the original Contract Price or if a change has been made to the contract in compliance with the provisions of the General Conditions. Cost of Work performed upon instructions from the District, other than defective or nonconforming Work, will be paid by District on approval of written Change Order. Contractor shall provide written cost proposals prior to proceeding with cutting and patching.

PART 2 - PRODUCTS

2.01 MATERIALS:

A. Contractor shall provide for replacement and restoration of Work removed. Contractor shall comply with the Contract Documents and with the Industry Standard(s), for the type of Work, and the Specification requirements for each specific product involved. If not specified, Contractor shall first recommend a product of a manufacturer or appropriate trade association for approval by the District.

B. Materials to be cut and patched include those damaged by the performance of the Work.

PART 3 – EXECUTION

3.01 INSPECTION:

A. Contractor shall inspect existing conditions of the Site and the Work, including elements subject to movement or damage during cutting and patching,
excavating and backfilling. After uncovering Work, Contractor shall inspect conditions affecting installation of new products.

B. Contractor shall report unsatisfactory or questionable conditions in writing to District as indicated in the General Conditions and shall proceed with Work as indicated in the General Conditions by District.

3.02 PREPARATION:

A. Contractor shall provide shoring, bracing and supports as required to maintain structural integrity for all portions of the Project, including all requirements of the Project.

B. Contractor shall provide devices and methods to protect other portions of Project from damage.

C. Contractor shall, provide all necessary protection from weather and extremes of temperature and humidity for the Project, including without limitation, any work that may be exposed by cutting and patching Work. Contractor shall keep excavations free from water.

3.03 ERECTION, INSTALLATION AND APPLICATION:

A. With respect to performance, Contractor shall:

   (1) Execute fitting and adjustment of products to provide finished installation to comply with and match specified tolerances and finishes.

   (2) Execute cutting and demolition by methods that will prevent damage to other Work, and provide proper surfaces to receive installation of repairs and new Work.

   (3) Execute cutting, demolition excavating, and backfilling by methods that will prevent damage to other Work and damage from settlement.

B. Contractor shall employ original installer or fabricator to perform cutting and patching for:

   (1) Weather-exposed surfaces and moisture-resistant elements such as roofing, sheet metal, sealants, waterproofing, and other trades.

   (2) Sight-exposed finished surfaces.

C. Contractor shall execute fitting and adjustment of products to provide a finished installation to comply with specified products, functions, tolerances, and finishes as shown or specified in the Contract Documents including, without limitation, the Drawings and Specifications.

D. Contractor shall fit Work airtight to pipes, sleeves, ducts, conduit, and other penetrations through surfaces. Contractor shall conform to all Code requirements for penetrations or the Drawings and Specifications, whichever
calls for a higher quality or more thorough requirement. Contractor shall maintain integrity of both rated and non-rated fire walls, ceilings, floors, etc.

E. Contractor shall restore Work which has been cut or removed. Contractor shall install new products to provide completed Work in accordance with requirements of the Contract Documents and as required to match surrounding areas and surfaces.

F. Contractor shall refinish all continuous surfaces to nearest intersection as necessary to match the existing finish to any new finish.

END OF DOCUMENT
PART 1 – GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS:

All Contract Documents should be reviewed for applicable provisions related to the provisions in this document, including without limitation:

A. General Conditions, including, without limitation, Integration of Work, Purchase of Materials and Equipment, Uncovering of Work and Non-conforming Work and Correction of Work and Trenches;

B. Special Conditions.

PART 2 - PRODUCTS

2.01 PRODUCTS FOR PATCHING AND EXTENDING WORK:

A. New Materials: As specified in the Contract Documents including, without limitation, in the Specifications, Contractor shall match existing products, conditions, and work for patching and extending work.

B. Type and Quality of Existing Products: Contractor shall determine by inspection, by testing products where necessary, by referring to existing conditions and to the Work as a standard.

PART 3 - EXECUTION

3.01 EXAMINATION:

A. Contractor shall verify that demolition is complete and that areas are ready for installation of new Work.

B. By beginning restoration Work, Contract or acknowledges and accepts the existing conditions.

3.02 PREPARATION:

A. Contractor shall cut, move, or remove items as necessary for access to alterations and renovation Work. Contractor shall replace and restore these at completion.

B. Contractor shall remove unsuitable material not as salvage unless otherwise indicated in the Contract Documents. Unsuitable material may include, without limitation, rotted wood, corroded metals, and deteriorated masonry and concrete. Contractor shall replace materials as specified for finished Work.
C. Contractor shall remove debris and abandoned items from all areas of the Site and from concealed spaces.

D. Contractor shall prepare surface and remove surface finishes to provide for proper installation of new Work and finishes.

E. Contractor shall close openings in exterior surfaces to protect existing work from weather and extremes of temperature and humidity. Contractor shall insulate ductwork and piping to prevent condensation in exposed areas. Contractor shall insulate building cavities for thermal and/or acoustical protection, as detailed.

3.03 INSTALLATION:

A. Contractor shall coordinate Work of all alternations and renovations to expedite completion and to accommodate District occupancy.

B. Designated Areas and Finishes: Contractor shall complete all installations in all respects, including operational, mechanical work and electrical work.

C. Contractor shall remove, cut, and patch Work in a manner to minimize damage and to provide a means of restoring Products and finishes to original or specified condition.

D. Contractor shall refinish visible existing surfaces to remain in renovated rooms and spaces, to specified condition for each material, with a neat transition to adjacent finishes.

E. Contractor shall install products as specified in the Contract Documents, including without limitation, the Specifications.

3.04 TRANSITIONS:

A. Where new Work abuts or aligns with existing, Contractor shall perform a smooth and even transition. Patched Work must match existing adjacent work in texture and appearance.

B. When finished surfaces are cut so that a smooth transition with new Work is not possible, Contractor shall terminate existing surface along a straight line at a natural line of division and make a recommendation for resolution to the District and the Architect for review and approval.

3.05 ADJUSTMENTS:

A. Where removal of partitions or walls results in adjacent spaces becoming one, Contractor shall rework floors, walls, and ceilings to a smooth plane without breaks, steps, or bulkheads.

B. Where a change of plane of 1/4 inch or more occurs, Contractor shall submit a recommendation for providing a smooth transition to the District and the Architect for review and approval.
C. Contractor shall trim existing doors as necessary to clear new floor finish and refinish trim as required.

D. Contractor shall fit Work at penetrations of surfaces.

3.06 REPAIR OF DAMAGED SURFACES:

A. Contractor shall patch or replace portions of existing surfaces which are damaged, lifted, discolored, or showing other imperfections.

B. Contractor shall repair substrate prior to patching finish.

3.07 CULTIVATED AREAS AND OTHER SURFACE IMPROVEMENTS:

A. Cultivated or planted areas and other surface improvements which are damaged by actions of the Contractor shall be restored by Contractor to their original condition or better, where indicated.

B. Contractor shall protect and replace, if damaged, all existing guard posts, barricades, and fences.

C. Contractor shall give special attention to avoid damaging or killing trees, bushes and/or shrubs on the Premises and/or identified the Contract Documents, including without limitation, the Drawings.

3.08 FINISHES:

A. Contractor shall finish surfaces as specified in the Contract Documents, including without limitations, the provisions of all Divisions of the Specifications.

B. Contractor shall finish patches to produce uniform finish and texture over entire area. When finish cannot be matched, Contractor shall refinish entire surface to nearest intersections.

3.09 CLEANING:

A. Contractor shall continually clean the Site and the Premises as indicated in the Contract Documents, including without limitation, the provisions in the General Conditions and the Specifications regarding cleaning.

END OF DOCUMENT
PART 1 - GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS

All Contract Documents should be reviewed for applicable provisions related to the provisions in this document, including without limitation:

A. General Conditions, including, without limitation, Completion of Work;
B. Special Conditions;
C. Temporary Facilities and Controls.

1.02 CLOSEOUT PROCEDURES

Contractor shall comply with all closeout provisions as indicated in the General Conditions.

1.03 FINAL CLEANING

A. Contractor shall execute final cleaning prior to final inspection.
B. Contractor shall clean equipment and fixtures to a sanitary condition.
C. Contractor shall replace filters of operating equipment.
D. Contractor shall clean debris from roofs, gutters, down spouts, and drainage systems.
E. Contractor shall clean Site, sweep paved areas, and rake clean landscaped surfaces.
F. Contractor shall remove waste and surplus materials, rubbish, and construction facilities from the Site.

1.04 ADJUSTING

Contractor shall adjust operating products and equipment to ensure smooth and unhindered operation.

1.05 RECORD DOCUMENTS AND SHOP DRAWINGS

A. Contractor shall legibly mark each item to record actual construction, including:
   (1) Measured depths of foundation in relation to finish floor datum.
(2) Measured horizontal and vertical locations of underground utilities and appurtenances, referenced to permit surface improvements.

(3) Measured locations of internal utilities and appurtenances concealed in construction, referenced to visible and accessible features of the Work.

(4) Field changes of dimension and detail.

(5) Details not on original Contract Drawings

(6) Changes made by modification(s).

(7) References to related Shop Drawings and modifications.

B. Contractor will provide one set of Record Drawings to District.

C. Contractor shall submit all required documents to District and/or Architect prior to or with its final Application for Payment.

1.06 INSTRUCTION OF DISTRICT PERSONNEL

A. Before final inspection, at agreed upon times, Contractor shall instruct District’s designated personnel in operation, adjustment, and maintenance of products, equipment, and systems.

B. For equipment requiring seasonal operation, Contractor shall perform instructions for other seasons within six months.

C. Contractor shall use operation and maintenance manuals as basis for instruction. Contractor shall review contents of manual with personnel in detail to explain all aspects of operation and maintenance.

D. Contractor shall prepare and insert additional data in Operation and Maintenance Manual when need for such data becomes apparent during instruction.

E. Contractor shall use operation and maintenance manuals as basis for instruction. Contractor shall review contents of manual with personnel in detail to explain all aspects of operation and maintenance.

1.07 SPARE PARTS AND MAINTENANCE MATERIALS

A. Contractor shall provide products, spare parts, maintenance, and extra materials in quantities specified in the Specifications and in Manufacturer's recommendations.

B. Contractor shall provide District all required Operation and Maintenance Data.

PART 2 – PRODUCTS Not used.

PART 3 – EXECUTION Not used.
PART 1 – GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS:

All Contract Documents should be reviewed for applicable provisions related to the provisions in this document, including without limitation:

A. General Conditions, including, without limitation, Completion of the Work;

B. Special Conditions.

1.02 QUALITY ASSURANCE:

Contractor shall prepare instructions and data by personnel experienced in maintenance and operation of described products.

1.03 FORMAT:


B. Binders: Contractor shall use commercial quality, 8-1/2 by 11 inch, three-side rings, with durable plastic covers; two inch maximum ring size. When multiple binders are used, Contractor shall correlate data into related consistent groupings.

C. Cover: Contractor shall identify each binder with typed or printed title "OPERATION AND MAINTENANCE MANUAL & INSTRUCTIONS"; and shall list title of Project and identify subject matter of contents.

D. Contractor shall arrange content by systems process flow under section numbers and sequence of Table of Contents of the Contract Documents.

E. Contractor shall provide tabbed fly leaf for each separate product and system, with typed description of product and major component parts of equipment.

F. Text: The content shall include Manufacturer's printed data, or typewritten data on 24 pound paper.

G. Drawings: Contractor shall provide with reinforced punched binder tab and shall bind in with text; folding larger drawings to size of text pages.

1.04 CONTENTS, EACH VOLUME:

A. Table of Contents: Contractor shall provide title of Project; names, addresses, and telephone numbers of the Architect, any engineers, subconsultants, Subcontractor(s), and Contractor with name of responsible parties; and schedule of products and systems, indexed to content of the volume.
B. For Each Product or System: Contractor shall list names, addresses, and telephone numbers of Subcontractor(s) and suppliers, including local source of supplies and replacement parts.

C. Product Data: Contractor shall mark each sheet to clearly identify specific products and component parts, and data applicable to installation. Delete inapplicable information.

D. Drawings: Contractor shall supplement product data to illustrate relations of component parts of equipment and systems, to show control and flow diagrams. Contractor shall not use Project Record Documents as maintenance drawings.

E. Text: The Contractor shall include any and all information as required to supplement product data. Contractor shall provide logical sequence of instructions for each procedure, incorporating manufacturer’s instructions.

F. Warranties and Bonds: Contractor shall bind in one copy of each.

**1.05 MANUAL FOR MATERIALS AND FINISHES:**

A. Building Products, Applied Materials, and Finishes: Contractor shall include product data, with catalog number, size, composition, and color and texture designations. Contractor shall provide information for re-ordering custom manufactured products.

B. Instructions for Care and Maintenance: Contractor shall include Manufacturer’s recommendations for cleaning agents and methods, precautions against detrimental agents and methods, and recommended schedule for cleaning and maintenance.

C. Moisture Protection and Weather Exposed Products: Contractor shall include product data listing applicable reference standards, chemical composition, and details of installation. Contractor shall provide recommendations for inspections, maintenance, and repair.

D. Additional Requirements: Contractor shall include all additional requirements as specified in the Specifications.

E. Contractor shall provide a listing in Table of Contents for design data, with tabbed fly sheet and space for insertion of data.

**1.06 MANUAL FOR EQUIPMENT AND SYSTEMS:**

A. Each Item of Equipment and Each System: Contractor shall include description of unit or system, and component parts and identify function, normal operating characteristics, and limiting conditions. Contractor shall include performance curves, with engineering data and tests, and complete nomenclature, and commercial number of replaceable parts.
B. Operating Procedures: Contractor shall include start-up, break-in, and routine normal operating instructions and sequences. Contractor shall include regulation, control, stopping, shut-down, and emergency instructions. Contractor shall include summer, winter, and any special operating instructions.

C. Maintenance Requirements: Contractor shall include routine procedures and guide for trouble-shooting; disassembly, repair, and reassembly instructions; and alignment, adjusting, balancing, and checking instructions.

D. Contractor shall include manufacturer's printed operation and maintenance instructions.

E. Contractor shall provide original manufacturer's parts list, illustrations, assembly drawings, and diagrams required for maintenance.

F. Contractor shall provide Contractor's coordination drawings, with color coded piping diagrams as installed.

G. Contractor shall provide charts of valve tag numbers, with location and function of each valve, keyed to flow and control diagrams.

H. Contractor shall provide list of original manufacturer's spare parts, current prices, and recommended quantities to be maintained in storage.

I. Additional Requirements: Contractor shall include all additional requirements as specified in Specification(s).

J. Contractor shall provide a listing in Table of Contents for design data, with tabbed fly sheet and space for insertion of data.

1.08 SUBMITTAL:

A. Contractor shall submit to the District for review two (2) copies of preliminary draft or proposed formats and outlines of the contents of the Manual within thirty (30) days of Contractor’s start of Work.

B. For equipment, or component parts of equipment put into service during construction and to be operated by District, Contractor shall submit draft content for that portion of the Manual within ten (10) days after acceptance of that equipment or component.

C. Contractor shall submit two (2) copies of a complete Manual in final form prior to final Application for Payment. Copy will be returned with Architect/Engineer comments. Contractor must revise the content of the Manual as required by District prior to District’s approval of Contractor’s final Application for Payment.

D. Contractor must submit two (2) copies of revised Manual in final form within ten (10) days after final inspection.
PART 2 – PRODUCTS Not Used.
PART 3 – EXECUTION Not Used.

END OF DOCUMENT
PART 1 - GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS

All Contract Documents should be reviewed for applicable provisions related to the provisions in this document, including without limitation:

A. General Conditions, including, without limitation, Warranty/Guarantee Information;

B. Special Conditions;

C. Special Warranties

1.02 FORMAT

A. Binders: Contractor shall use commercial quality, 8-1/2 by 11 inch, three-side rings, with durable plastic covers; two inch maximum ring size.

B. Cover: Contractor shall identify each binder with typed or printed title "WARRANTIES“ and shall list title of Project.

C. Table of Contents: Contractor shall provide title of Project; name, address, and telephone number of Contractor and equipment supplier, and name of responsible principal. Contractor shall identify each item with the number and title of the specific Specification, document, provision, or section in which the name of the product or work item is specified.

D. Contractor shall separate each warranty with index tab sheets keyed to the Table of Contents listing, providing full information and using separate typed sheets as necessary. Contractor shall list each applicable and/or responsible Subcontractor(s), supplier(s), and/or manufacturer(s), with name, address, and telephone number of each responsible principal(s).

1.03 PREPARATION:

A. Contractor shall obtain warranties, executed in duplicate by each applicable and/or responsible subcontractor(s), supplier(s), and manufacturer(s), within ten (10) days after completion of the applicable item or work. Except for items put into use with District's permission, Contractor shall leave date of beginning of time of warranty until the date of completion is determined.

B. Contractor shall verify that documents are in proper form, contain full information, and are notarized, when required.

C. Contractor shall co-execute submittals when required.

D. Contractor shall retain warranties until time specified for submittal.
1.04 **TIME OF SUBMITTALS:**

A. For equipment or component parts of equipment put into service during construction with District’s permission, Contractor shall submit a draft warranty for that equipment or component within ten (10) days after acceptance of that equipment or component.

B. Contractor shall submit for District approval all warranties and related documents within ten (10) days after date of completion. Contractor must revise the warranties as required by the District prior to District’s approval of Contractor’s final Application for Payment.

C. For items of work delayed beyond date of completion, provide updated submittal within ten days after acceptance, listing the date of acceptance as start of warranty period.

PART 2 - PRODUCTS Not Used.

PART 3 – EXECUTION Not Used.
PART 1 - GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS:

All Contract Documents should be reviewed for applicable provisions related to the provisions in this document, including without limitation:

A. General Conditions, including, without limitation, Documents on Work;
B. Special Conditions.

PART 2 - RECORD DRAWINGS

2.01 GENERAL:

A. Contractor shall maintain at each Project Site one set of marked-up plans and shall transfer all changes and information to those marked-up plans, as often as required in the Contract Documents, but in no case less than once each month. Contractor shall submit to the Project Inspector one set of reproducible vellums of the Project Record Drawings ("As-Builts") showing all changes incorporated into the Work since the preceding monthly submittal. The As-Builts shall be available at the Project Site. The Contractor shall submit reproducible vellums at the conclusion of the Project following review of the blueline prints.

B. Label and date each Record Drawing "RECORD DOCUMENT" in legibly printed letters.

C. All deviations in construction, including but not limited to pipe and conduit locations and deviations caused by without limitation Change Orders, Construction Claim Directives, RFI's, and Addenda, shall be accurately and legibly recorded by Contractor.

D. Locations and changes shall be done by Contractor in a neat and legible manner and, where applicable, indicated by drawing a "cloud" around the changed or additional information.

2.02 RECORD DRAWING INFORMATION:

A. Contractor shall record the following information:

(1) Locations of Work buried under or outside each building, including, without limitation, all utilities, plumbing and electrical lines, and conduits.

(2) Actual numbering of each electrical circuit.
(3) Locations of significant Work concealed inside each building whose general locations are changed from those shown on the Contract Drawings.

(4) Locations of all items, not necessarily concealed, which vary from the Contract Documents.

(5) Deviations from the sizes, locations, and other features of installations shown in the Contract Documents.

(6) Sufficient information to locate Work concealed in each building with reasonable ease and accuracy.

In some instances, this information may be recorded by dimension. In other instances, it may be recorded in relation to the spaces in the building near which it was installed.

B. Contractor shall provide additional drawings as necessary for clarification.

C. Contractor shall provide reproducible record drawings, made from final Shop Drawings marked "No Exceptions Taken" or "Approved as Noted."

PART 3 - RECORD SPECIFICATIONS

3.01 GENERAL:

Contractor shall mark each section legibly to record manufacturer, trade name, catalog number, and supplier of each Product and item of equipment actually installed.

PART 4 - MAINTENANCE OF RECORD DOCUMENTS

4.01 GENERAL

A. Contractor shall store Record Documents apart from documents used for construction as follows:

(1) Provide files and racks for storage of Record Documents.

(2) Maintain Record Documents in a clean, dry, legible condition and in good order.

B. Do not use Record Documents for construction purposes.

PART 5 – PRODUCTS Not Used.

END OF DOCUMENT
SECTION 02090
PROTECTION OF TREES TO REMAIN

The General Conditions, Supplementary Conditions and Division 1 General Requirements are hereby made a part of this Section as fully as if repeated herein.

PART 1 - GENERAL

1.01 RELATED DOCUMENTS:

   A. Drawings and general provisions of the Facilities Lease Agreement, including General Construction Terms and Conditions (Exhibit D) and Division 1 Specification Sections, apply to this Section.

1.02 SUMMARY:

   A. This Section includes protection of trees to remain and related work as shown and specified.

   B. The primary area of protection shall be defined as that area within the drip line of each tree. The drip line is all the area directly under the foliage of the tree. If that area is quite irregular, then it will be considered to be a somewhat circular form around the tree.

1.03 QUALITY ASSURANCE:

   A. Requirements of Regulatory Agencies: All work and materials shall be in full accordance with the latest rules and regulations of all legally constituted agencies having jurisdiction. Nothing in Drawings and Specifications is to be construed to permit work not conforming to these rules and regulations.

   B. Supervision: Furnish the service of a qualified and experienced superintendent who shall constantly be in charge of the Work of this Section and who shall remain at the site at all times that work is in progress.

1.04 PROJECT CONDITIONS:

   A. Verification of Trees and Locations: Before proceeding with any work, Contractor shall carefully check and verify all tree quantities and shall immediately inform Architect of any existing bark damage (which could later be attributed to construction) or discrepancies between Drawings and/or Specifications and actual conditions. No work shall be done in any area where there is any such discrepancy until approval for same has been given by Architect.
B. Protection: Contractor shall be responsible for the protection in accordance with these Specifications of all existing trees to remain on site, as indicated on Drawings.

1. Vehicular traffic under the drip-line of the trees is prohibited at all times. Parking of equipment or storage of materials is prohibited.

2. Chemicals, cement, gasoline, oils, and other deleterious substances shall not be stored or used within the drip-line or within close proximity to the trees.

PART 2 - PRODUCTS

2.01 MATERIALS:

A. All materials used within the drip-line of trees to remain shall be as specified; any deviation or substitution from Specifications and/or Drawings must first be approved by Architect.

B. Fill Materials: Type specified in 02300 – EARTHWORK.

C. Temporary Fencing: Type indicated on Drawings

PART 3 - EXECUTION

3.01 PREPARATION:

A. Prior to any site work, Contractor shall locate and tag all trees to be saved; trees as indicated on Drawings.

B. Contractor shall provide a temporary fence at drip line of trees to remain or as directed by Architect. Fence to remain in place for duration of Project.

3.02 INSTALLATION:

A. Install temporary fencing to protect remaining trees and vegetation from construction damage. Maintain temporary fence and remove when construction is complete.

B. Do not store construction materials, debris, or excavated material inside tree protection zones. Do not permit vehicles or foot traffic within tree protection zones; prevent soil compaction over root systems.

C. Any site work or landscaping to occur within the tree line shall meet the following requirements in order to maintain the trees’ healthy state:

1. No grade change shall occur within the temporary fencing without the written approval of Architect. No cuts shall occur within five feet of the trunk, without approval of Architect.
2. No trenching shall be allowed within the temporary fencing. If it is necessary to install footings within the temporary fence, the trench shall be hand dug so as not to cut any roots over 2 inches in diameter.

3. Contractor shall hose off all dust from foliage of trees every other week maximum, or more often as direct by Architect, during the construction of the project to allow the trees to breath.

4. Wherever cuts have been made within the drip line of trees to remain, Contractor shall mulch the area with a 4 inch depth layer of wood chips where slopes do not exceed 4:1.

5. Watering: Should the areas surrounding the trees be required to be excavated so that existing subgrade is exposed to drying, Contractor shall apply water, as directed by Architect, to maintain a good moisture level similar to natural ground.

3.03 PENALTIES:

A. Contractor shall be held responsible for violations of the following conditions and payment of the accompanying fines:

1. Vehicles or equipment within the drip line trees to be protected, without written permission of Owner or Architect shall result in a fine of $250.00.

2. Damage to the bark of trees to remain, which was not noted prior to commencing work shall result in a fine of $10.00 per square inch of damaged area.

3. Removal or breakage of limbs from trees to remain shall result in a fine of $15.00 per square inch of limb section at the point of the cut or break.

B. Contractor shall pay fines directly to Owner within two (2) weeks of being informed by Owner or Architect of a violation.

C. Contractor shall not be held responsible for damage by vandals or weather.

D. Fines shall be combined as applicable.

3.04 CLEAN-UP:

A. Contractor shall remove temporary fencing upon Architect’s or Owner’s written instructions.

B. Upon completion of the work of this Contract, Contractor shall hose off all tree foliage.

C. Keep premises free from accumulation of waste and debris. At completion of installation remove surplus materials and debris.
PART 1 - GENERAL

1.01 INCLUSION OF OTHER CONTRACT DOCUMENTS
   A. The General Conditions, Supplementary Conditions and Division 1 are fully applicable to this Section, as if repeated herein.

1.02 SCOPE OF WORK
   A. The work includes, but is not necessarily limited to, the following:
      1. Domestic water piping system.
      2. Fire protection piping systems.
      3. Sewer piping system.
   B. Other items that may be specified or shown on the Drawings.

1.03 RELATED WORK SPECIFIED ELSEWHERE
   A. Section 01500, Construction Facilities and Temporary Controls.
   B. Section 02210, Trenching and Backfilling.
   C. Section 02514, Portland Cement Concrete.

1.04 QUALITY ASSURANCE
   A. Use only new materials and products, unless existing materials or products are specifically shown otherwise on the Drawings to be salvaged and re-used.
   B. All materials, components, assemblies, workmanship and installation are to be observed by the Owner's Inspector of Record. Work not so inspected is subject to uncovering and replacement.
   C. The representatives of the Owner’s testing lab will not act as supervisor of construction, nor will they direct construction operations. Neither the presence of the Owner’s testing lab representatives nor the testing by the Owner’s testing lab shall excuse the contractors or subcontractors for defects discovered in their work during or following completion of the project. Correcting inadequate compaction is the sole responsibility of the contractor.
   D. Contractor shall be solely responsible for all subgrades built. Any repairs resulting from inadequate compaction is the responsibility of the contractor.

1.05 SUBMITTALS
   A. Refer to Section 01300.
B. Manufacturer's Data: Submit list and complete descriptive data of all products proposed for use. Include manufacturer's specifications, published warranty or guarantee, installation instructions, and maintenance instructions.

C. Provide sieve analysis from accredited testing lab on pipe bedding material. Analysis shall have a current date not older than project contract signing date.

1.06 FEES, PERMITS, AND UTILITY SERVICES

A. Obtain and pay for permits and service charges required in installation of Work. Arrange for required inspections and secure written approvals from authorities having jurisdiction.

1.07 GUARANTEE

A. Refer to General Conditions and Section 01300.

B. Submit fully executed Guarantee for work and materials in this section per section 01300.

1.08 REFERENCES AND STANDARDS

A. ANSI/ASTM D698-00 - Test Methods for Moisture-Density Relations of Soils and Soil-Aggregate Mixtures, Using 5.5 lb (2.49 Kg) Rammer and 12 inch (304.8 mm) Drop.

B. ANSI/ASTM D1556-00 - Test Method for Density of Soil in Place by the Sand-Cone Method.

C. ANSI/ASTM D1557-02 - Test Methods for Moisture-Density Relations of Soils and Soil-Aggregate Mixtures Using 10 lb. (4.54 Kg) Rammer and 18 inch (457 mm) Drop.


E. ANSI/ASTM D 422-63 Test Method for Particle Size Analysis of Soil.


G. CALTRANS Standard Specifications.

H. CAL-OSHA, Title 8, Section 1590 (e).

I. Any work within the street, highway or right-of-way shall be performed in accordance with the requirement of the governmental agencies having jurisdiction, and shall not begin until all of those governing authorities have been notified.


1.09 DELIVERY, STORAGE AND HANDLING

A. Transport, store and handle in strict accord with the local jurisdiction.
B. Make delivery to job when notified by Contractor verifying that the job is ready to receive the work of this Section and that arrangements have been made to properly store, handle and protect such materials and work.

1.10 PROJECT CONDITIONS

A. Existing civil, mechanical and electrical improvements are shown on respective site plans to the extent known. Should the Contractor encounter any deviation between actual conditions and those shown, he is to immediately notify the Architect before continuing work.

1.11 EXISTING SITE CONDITIONS

A. Contractor shall acquaint himself with all site conditions. If unknown active utilities are encountered during work, notify Architect promptly for instructions. Failure to notify will make Contractor liable for damage to these utilities arising from Contractor's operations subsequent to discovery of such unknown active utilities.

1.12 PROTECTION

A. Adequate protection measures shall be provided to protect workmen and passers-by on and off the site. Adjacent property shall be fully protected throughout the operations. Blasting will not be permitted. Prevent damage to adjoining improvements and properties both above and below grade. Restore such improvements to original condition should damage occur. Replace trees and shrubs outside building area disturbed by operations.

B. In accordance with generally accepted construction practices, the Contractor shall be solely and completely responsible for working conditions at the job site, including safety of all persons and property during performance of the work. This requirement shall apply continuously and shall not be limited to normal working hours.

C. Any construction review of the Contractor's performance conducted by the Geotechnical Engineer is not intended to include review of the adequacy of the Contractor's safety measures, in, on, or near the construction site.

D. Provide shoring, sheeting and bracing to prevent caving, erosion or gullying of sides of excavation.

E. Surface Drainage: Provide for surface drainage during period of construction in manner to avoid creating nuisance to adjacent areas. The contractor shall make a reasonable effort on a daily basis to keep all excavations and the site free from water during entire progress of work, regardless of cause, source, or nature of water.

F. Adjacent streets and sidewalks shall be kept free of mud, dirt or similar nuisances resulting from earthwork operations.

G. The site and adjacent influenced areas shall be watered as required to suppress dust nuisance. Dust control measures shall be in accordance with the local jurisdiction.
H. Trees: Carefully protect existing trees that are to remain.

1.13 SEASONAL LIMITS

A. No fill material shall be placed, spread or rolled during unfavorable weather conditions. When work is interrupted by rains, fill operations shall not be resumed until field tests indicate that moisture content and density of fill are satisfactory.

1.14 RECORD DRAWINGS

A. Keep a daily record of all pipe placed in ground, verified by Project Inspector.

B. Upon completion of this Contract, furnish one tracing showing all outside utility lines, piping, etc., installed under this Contract. Locate and dimension all work with reference to permanent landmarks.

C. All symbols and designations used in preparing "RECORD" drawings shall match those used in Contract drawings.

D. Properly identify all stubs for future connections, as to location and use, by setting of concrete marker at finished grade in the manner suitable to Architect.

2 PART 2 – PRODUCTS

2.01 MATERIALS - GENERAL

A. Provide each item listed herein or shown on drawings of quality noted or approved equal. All material shall be new, full weight, standard in all respects and in first-class condition. Insofar as possible, all materials used shall be of same brand or manufacture throughout for each class of material or equipment. Materials shall be of domestic manufacture and shall be tested within Continental United States.

B. Grade or quality of materials desired is indicated by trade names or catalog numbers stated herein.

C. Dimensions, sizes, and capacities shown are minimum and shall not be changed without permission of Architect.

D. All materials in this section used for any public water system or domestic water for human consumption shall be lead free.

   1. For the purposes of this section, “lead free” means not more than 0.2 percent lead when used with respect to solder and flux and not more than 8 percent when used with respect to pipes and pipe fittings.

   2. All pipe, pipe or plumbing fitting or fixtures, solder, or flux shall be certified by an independent American National Standards Institute (ANSI) accredited third party, including, but not limited to, NSF International, as being in compliance with this section.
2.02 VALVE BOXES

A. Provide at each valve or cock in ground a Christy, Brooks, or equal to Christy G5, concrete valve box with cover marked for service. Furnish extension handles for each size valve as required; Alhambra, or equal. Do not locate valve boxes in walk, or covered passages, curbs, or curb & gutters, unless necessary. Provide valve box extensions as required to set bottom of valve box tight to top of piping in which valve is installed. Provide Owner with set of special wrenches and/or tools as required for operation of valves.

2.03 PIPES AND FITTINGS

A. Sanitary Sewer: PVC sewer pipe and fittings with Ring-Tite joints, ASTM D3034 SDR35, unless noted otherwise.

B. Water Lines 3 1/2” and smaller: Type K copper tubing, hard temper, with wrought copper fittings.

C. Water lines 4” and larger: AWWA C-900 Class 150/DR18 with rubber gasket joints.

D. Fire lines 4” and larger: AWWA C-900 Class 200/DR14 with rubber gasket joints.

E. Solder: Lead Free. 95/5; 95% Tin / 5% Antimony.

F. Ductile Iron Pipe; AWWA Class 51, Cement Lined

G. Ductile Iron Pipe Fittings; AWWA C110, Ebba Iron, Mega-Lug, or equal.

H. PVC Mechanical Fittings; Ebba Iron, Mega-Lug, or equal.

2.04 SANITARY SEWER MANHOLES

A. Shall be constructed as shown on plans.

2.05 CLEANOUTS

A. Cleanouts of same diameter as pipe shall be installed in all horizontal soil and waste lines where indicated and at all points of change in direction. Cleanouts shall be located not less than 18” from building construction so as to provide sufficient space for rodding. No horizontal run over 100 feet shall be without cleanout whether shown on drawings or not.

B. All cleanout boxes shall be traffic rated with labeled lid. Lid shall be vandal proof.

2.06 UNIONS

A. Furnish and install a union at each threaded or soldered connection to equipment and 2 unions, one on each side of valves, etc.

B. Locate unions so that piping can be easily disconnected for removal of equipment or valve.
Provide type specified in following schedule:

2.1.1 **Type of Pipe Union**

**Steel Pipe:** 150 lb. Screwed malleable ground joint, brass, brass-to-iron seat, black or galvanized to match pipe.

**Copper tubing:** Brass ground joint with sweat connections.

**2.07 VALVES**

A. Provide valves as shown and other valves necessary to segregate branches or units. Furnish valves suitable for service intended. Valves shall be properly packed and lubricated. Valves shall be non-rising stem. Place union adjacent to each threaded or sweat fitting valve. Install valves with bonnets vertical.

B. Valves ½” thru 2”; shall be made of bronze, full size of pipe and lead free. Nibco S-113-FL Series; American G-300 Series; Matco 511 FL Series; Apollo 102T-FL Series. Brass valves of brass parts within valves will not be accepted.

C. Valves, 2 ½” thru 3” shall be class 150; Shall be made of bronze, full size of pipe; Jenkins Fig. 2310 J; Lunkinheimer Fig. 2153; Crane Fig. 437; Stockham Fig. B-128.

D. Valves, Flanged; 4” thru 12” Ductile Iron Resilient Wedge Gate Valve; Nibco F 609 RW; American 2500 Series; Kennedy 8561; Mueller 2360 Series.

2.07 **FIRE HYDRANTS**

A. Clow 960 Factory Painted per Local Jurisdiction Requirements, or approved equal, 36" bury, two 2-1/2" hose nozzles, one 4-1/2" pumper nozzle, intermediate section to serve as break-off flange with check valve. Hydrant shall conform to, and installation shall comply with the Local Jurisdiction.

2.08 **POST INDICATOR**

A. Post Indicator shall be Mueller Co. A-20806 (adjustable) or approved equal.

2.09 **REDUCED PRESSURE BACKFLOW PREVENTERS**

A. Backflow preventers shall be Febco, Watts, Ames 4000 CIV, Ames 5000 CIV or an approved backflow by the State of California’s Department of Health Services most Recent list of approved reduced pressure backflow preventers. All approved backflow preventers shall have cast iron bodies.

1. Provide Backflow preventer blankets with locking device. Weatherguard R-30 insulated or equal.

2.10 **TAPPING SLEEVE**

A. Shall be used on pipe sizes 6” thru 12” and shall be made with stainless steel material including stainless steel bolts. Flanges shall be ductile iron or high carbon steel. Gaskets shall seal full
circumference of pipe. Shall be manufactured for operating pressure of 200 psi, and shall pass test pressure of 300 psi. Romac SST series; Smithblair 662; Mueller H304; Ford “FAST” tapping sleeve.

2.11 SERVICE SADDLES

A. Shall be used on pipe size 2” thru 4”. Body shall be made from ductile iron with epoxy coating or bronze. Cascade Style CSC-1; A.Y. McDonald model 3891 AWWA/3892 FNPT; Smith-Blair #317; Ford S70, S71, S90, (style B).

2.11 TRACER WIRE

A. No. 8 THW solid copper wire. Solder all joints

3 PART 3 - EXECUTION

3.01 DRAWINGS AND COORDINATION

A. General arrangement and location of piping, etc., are shown on Drawings or herein specified. Install work in accord therewith, except for minor changes that may be necessary on account of other work. Before excavation, carefully examine other work that may conflict with this work. Install this work in harmony with other craft and at proper time to avoid delay of work.

B. Verify invert elevations at points of connection to existing systems prior to any excavation. If invert elevations differ from that shown on drawings, notify Architect immediately.

C. In advance of construction, work out minor changes if conflicts occur with electrical or mechanical. Relocate services to suit actual conditions and work of other trades to avoid conflict therewith. Any adjustments or additional fittings to make adjustments shall not be cause for additional costs to the owner.

D. Execute any work or apparatus shown on drawings and not mentioned in specifications, or vice versa. Omission from Drawings or Specifications of any minor details of construction, installation, materials, or essential specialties does not relieve Contractor of furnishing same in place complete.

E. Graded pipes shall take precedence. If conflict should occur while placing the domestic water and fire service piping, the contractor shall provide any and all fittings necessary to route the water lines under such conflicting pipes at no additional costs to the owner.

3.02 ACCESS

A. Continuously check for clearance and accessibility of equipment specified herein to be placed. No allowance of any kind shall be made for negligence on part of Contractor to foresee means of installing his equipment into proper position.

3.03 CARE AND CLEANING
A. Repair or replace broken, damaged, or otherwise defective parts, materials, and work. Leave entire work in new condition satisfactory to Architect. At completion, carefully clean and adjust equipment, fixtures and trim that are installed as part of this work. Leave systems and equipment in satisfactory new operating condition.

B. Drain and flush piping to remove grease and foreign matter.

C. Clean out and remove surplus materials and debris resulting from the work, including surplus excavated material.

D. Flush fire service piping 3 times in the presence of the project inspector. Each flushing shall be 3 minutes minimum.

3.04 EXCAVATING AND BACKFILLING

A. Excavation and Bedding:

1. General: Trench straight and true to line and grade with bottom smooth and free of irregularities or rock points. Trench width to be a minimum of 6" wider than outside diameter of pipe. Follow manufacturer's recommendations for use of each kind and type of pipe.

2. Bedding: Provide a bedding as noted on drawings for the full length of the pipe. Bedding shall have a minimum thickness beneath the pipe of 4" or 1/8 the outside diameter of the pipe, whichever is greater. Provide bell holes and depressions for pipe joints only of size required to properly make joint.

B. Laying of Pipe:

2. General: Inspect pipe prior to placing. Sun damaged pipe will be rejected. Set aside any defective or damaged material. Do not place pipe in water nor place pipe when trenches or weather are unsuitable. Lay pipe upgrade, true to line and grade.

a. Sewer pipe shall be laid in strict conformity to the prescribed line and grade, with grade bars set and each pipe length checked to the grade line. Three consecutive points on the same rate of slope shall be used at all times to detect any variation from a straight grade. In any case of discrepancy, work shall be stopped and the discrepancy immediately reported to the Owner’s Representatives. In addition, when requested by the Owner’s Representative, a string line shall be used in the bottom of the trench to insure a straight alignment of the sewer pipe between manholes. The maximum deviation from grade shall not be in excess of 1/4 inch. In returning the pipe to grade, no more than ¼" depression shall result.

b. The Contractor shall expose the end of existing pipe to be extended, for verification of alignment and elevation, prior to trenching for any pipe which may be affected. All costs of such excavation and backfill shall be included in the price paid for the various items of work.

c. A temporary plug, mechanical type shall be installed on sewer pipe at the point of connection to existing facilities. If connecting to a public facility the plug shall
conform to the requirements of the local jurisdiction. This plug shall remain in place until the completion of the balling and flushing operation.

3. Bell and Spigot Joints: Lubricate inside of bells and outside of spigots with soap solution. Wedge joints tight. Bell of bell and spigot pipe to be pointed upgrade.

C. Backfilling:

1. General: Do not start backfill operations until required testing has been accomplished.

2. Compaction and Grading: Remainder of backfill shall be in accordance with Section 02210 – TRENCHING AND BACKFILLING.

3.05 CLOSING IN OF UNINSPECTED WORK

A. Do not allow or cause work installed to be covered up or enclosed before it has been inspected, tested, and approved. Should work be enclosed or covered up before it has been approved, uncover work at own expense. After it has been inspected, tested and approved, make repairs necessary to restore work of other contractors to condition in which it was found at time of cutting.

3.06 INSTALLATION OF PIPING

A. Immediately cap or plug ends of, and opening in, pipe and fittings to exclude dirt until final connections made. Use reducing fittings where any change in pipe size occurs. Bushings shall not be used.

B. General: Should existing conditions or other work prevent the running of pipes or the setting of equipment at the points indicated by drawings, changes as authorized by the Architect shall be made without additional cost to the Owner.

C. Each piping system shall be thoroughly flushed and proved clean before connection to equipment.

E. Do not install water lines in same trench with non-metallic sewer lines unless bottom of water pipe at all points is at least 12" above top of sewer line and water line is placed on solid shelf excavated at one side of common trench.

3.07 SEWER INTERNAL INSPECTIONS

A. Upon completion of construction and prior to final inspection, the Contractor shall clean the entire new pipeline of all dirt and debris. Any dirt or debris in previously existing pipes or ditches in the area, which resulted from the new installation, shall also be removed. Pipes shall be cleaned by the controlled balling and flushing method. Temporary plugs shall be installed and maintained during cleaning operations at points of connection to existing facilities to prevent water, dirt, and debris from entering the existing facility.

3.08 TEST OF PIPING
A. Test piping at completion of roughing-in, in accord with following schedule, and show no loss in pressure or visible leaks after minimum duration or four (4) hours at test pressures indicated.

3.1 TEST SCHEDULE

<table>
<thead>
<tr>
<th>System Tested</th>
<th>Test Pressure PSIG Test With</th>
</tr>
</thead>
<tbody>
<tr>
<td>Public Water Mains</td>
<td>Per local jurisdiction requirements.</td>
</tr>
<tr>
<td>Fire Protection Piping:</td>
<td>200 Lbs. Water pressure, 4 hrs duration with no pressure loss.</td>
</tr>
<tr>
<td>Sanitary Sewer Piping:</td>
<td>Sewer system shall be tested for leakage per local jurisdiction requirements.</td>
</tr>
</tbody>
</table>

B. Testing equipment, materials, and labor shall be furnished by contractor.

3.09 WATER SYSTEM STERILIZATION

A. Public Water Mains: Shall be flushed and disinfected per the local jurisdiction requirements

B. Private Water Mains:

1. Close all open ends of water piping each day to prevent contamination or foreign matter entering pipe during construction. Piping shall be thoroughly flushed out to remove any dirt or foreign matter.

2. After flushing, entire water system from new point or points of connection, it shall be sterilized before being turned over to Owner for use. Slowly fill system with water and add chlorine chemical agent to produce minimum of 50 ppm of chlorine in entering water. Treated water shall be retained in pipe overnight. Chlorine residual at pipe extremes shall be at least 50 ppm at the end of the branch system. Should chlorine residual be less than this amount, pipe shall be re-chlorinated.

3. After chlorination, lines shall be flushed of chlorinated water and refilled from domestic supply. Flushing shall continue until residual chlorine is not greater than 0.2 ppm at all pipe extremities.

4. Certificates:

   a. General: Submit statement from testing agency, bearing bacteriologist's signature, certifying that the cleanliness of water distribution system meets or exceeds local and state jurisdictional requirements.

   b. Certificate of Compliance: Provide from authority having jurisdiction certificate indicating acceptance and approval of water system.

3.10 CLEANING
SECTION 27 00 00 – TELECOMMUNICATIONS CABLING SYSTEM

PART 1 – GENERAL

1.1 RELATED DOCUMENTS:
A. Drawings and general provisions of Contract, including General and Supplementary Conditions and Division-1 Specification sections, apply to work of this section.
B. Division-16 or 26, Basic Materials and Methods sections apply to work specified in this section.

1.2 REFERENCE STANDARDS
A. ANSI/TIA-492.AAAC-B – Detail Specification for 850-nm Laser-Optimized, 50-um Core Diameter/125-um Cladding Diameter Class 1a Graded-Index Multimode Optical Fibers
B. ANSI/TIA-492.AAAD – Detail Specification for 850-nm Laser-Optimized, 50-μm Core Diameter/125-μm Cladding Diameter Class 1a Graded-Index Multimode Optical Fibers Suitable for Manufacturing OM4 Cabled Optical Fiber
D. ANSI/TIA-568.0-D – Generic Communications Cabling for Customer Premises
E. ANSI/TIA-568.1-D – Commercial Building Communications Cabling Standard
F. ANSI/TIA-568-C.2-1 – Balanced Twisted-Pair Telecommunications Cabling and Components Standards
G. ANSI/TIA-568.3-D – Optical Fiber Cabling and Components Standard
H. ANSI/TIA-569-D – Telecommunications Pathways and Spaces
J. ANSI/TIA-607-C – Generic Telecommunications Bonding and Grounding (Earthing) for Customer Premises
K. ANSI/TIA-862-B – Structured Cabling Infrastructure Standard for Intelligent Building Systems
L. ANSI/TIA-942-A – Telecommunications Infrastructure Standard for Data Centers
M. NFPA 70 – National Electrical Code (NEC).

1.3 GOVERNANCE
A. The Electrical Code referred to in these specifications is the National Electrical Code as currently adopted by the State of California. All work will be provided in strict compliance with
the Electrical Code and all regulations that may apply.

B. Where standards exist, for a particular category, products used on this project will be listed by an OSHA approved Nationally Recognized Testing Laboratory (NRTL), and be approved or listed for the intended service and application.

C. These specifications do not undertake to repeat the requirements of codes, regulations or NRTL listing or labeling instructions. The Specifications or Drawings may require items or work beyond the requirements of applicable codes or regulations. The stricter, higher quality, greater quantity or higher cost will be allowed, and accommodations must be approved by District IT prior to procurement or installation. It is incumbent on the Installer, material and equipment suppliers to meet these specifications, applicable codes, regulations, and NRTL listing agency restrictions.

D. The word "Manufacturer" will include the Manufacturer, the Manufacturer's Representative, the Distributor, the Fabricator, and the Supplier of the particular classification of equipment, system, product, and material.

E. All work, equipment, and systems will be manufactured, provided, repaired, installed, and tested in accordance with the latest edition and all current amendments of the applicable publications and standards of the organizations listed below as of the date of the Contract Documents. When the Specification requirements exceed the requirements of these publications and standards the Specifications will govern:

1. State Building Code (SBC)
2. Building Department Inspectional Services
3. American Society for Testing and Materials (ASTM)
4. Underwriter's Laboratories, Inc. (UL)
5. Insulated Cable Engineers Association (ICEA)
6. National Electrical Manufacturers Association (NEMA)
7. Institute of Electrical and Electronics Engineers, Inc. (IEEE)
8. American National Standards Institute, Inc. (ANSI)
9. National Fire Protection Association (NFPA)
10. Local Electric Code
11. Department of Public Safety (DPS)
13. Department of Labor USA. Safety and Health Regulations for Construction (OSHA)
14. Energy Codes
15. National Electrical Contractors Association (NECA)
17. Federal Communications Commission (FCC)
18. Utilities Serving Project.
19. Fire Department.
22. Any and all Federal, State and Local Standards, Codes and Authorities having Jurisdiction.

F. In addition, all phases of the Structured Cabling System installation will adhere to applicable Local Area Network (LAN) Specifications of the IEEE, Electronics Industry Association/Telecommunications Industry Association (TIA/EIA), and Building Industry Consulting Service International (BICSI). The entire system and all components will be Nationally Recognized Testing Laboratory (NRTL) certified to appropriate TIA/EIA performance rating Category, Latest ANSI/TIA/EIA Standards 455-A, 492, 568, 569-A, 570, 606, 607 and
758 (latest revisions), and ANSI/TIA TSB 67, TSB 72, TSB 75, TSB 95 plus other standards as applicable.

G. The Installer will have available at the job site at all times one copy of the latest edition of the Electrical Code, TIA and BICSI Standards applicable to the work as specified within this document.

H. The above requirements will not in any way limit responsibility or requirements to comply with all other codes, standards and laws.

I. Material, equipment, enclosures, and systems will be designed for use as required to suit the conditions, exterior or interior operation, dust tight, water tight, explosion-proof, or other special types.

J. All materials shall be purchased from Distributors authorized by system Manufacturers to sell new and unused components.

1.4 DESCRIPTION OF WORK:

A. The extent of telephone/data system work is indicated and is hereby defined to include, but not be limited to cable, cable supports, raceway, connectors, racks, cabinets, panels, wire management, device plates, patch cords, backboard, grounding, firestop and miscellaneous items required for a complete, tested and operational system.

B. Provide, install and test the complete cable and outlet system as indicated and described herein. Work includes procurement, project management, installation, labeling, termination, testing and cleanup of all cables installed under this project.

C. Provide system testing, as-builds (redlines) of installed cables and numbering plan, Operations & Maintenance Manuals (O&M’s), and processing of warranty registration with Manufacturer.

D. Project coordination with General Contractor, District IT, District ITs Representative, and other trades before, during and upon completion of project as necessary for a well-executed project.

E. Refer to other Master Division sections, bid proposal and project responsibilities matrix for responsibility and requirements for raceways, boxes and fittings, wiring devices (plates), and supporting devices, and other sections, as applicable.

F. Horizontal cable and its connecting hardware provide the means of transporting signals between the telecommunications outlet/connector and the horizontal cross-connect located in the communications equipment room. This cabling and its connecting hardware are called "permanent link," a term that is used in the testing protocols.

G. Horizontal copper cabling system consists of four twisted pairs of solid annealed copper. Each four pair cable is terminated onto 8 position 8 conductor ("RJ45", or 8P8C) connectors (jacks) using Insulation Displacement Conductors (IDCs). Color-coded connectors are placed into NEMA rated faceplates at the work area and placed into corresponding rack-mounted patch panels in the equipment / networking rooms. The jacks use state-of-the-art techniques to effectively eliminate Alien Crosstalk.

H. Horizontal cabling may contain no more than one transition point or consolidation point between the horizontal cross-connect and the telecommunications outlet/connector.
I. Bridged taps and/or splices will not be installed in the horizontal cabling.

J. Communications cables shall be rated CMR or CMP. CMP cable ratings are required for cables passing through or contained within plenum air handling spaces, such as above drop ceilings and return or supply air shafts. The contractor is responsible for installing the correct cable type in the appropriate environment, and any failures to do so according to the District IT or the Authority Having Jurisdiction (AHJ) will result in the contractor removing the unsuitable cable and installing the correct cable, at their own expense.

K. The maximum allowable horizontal cable length installed in the permanent link (jack to jack) is 295 feet (90 m). This maximum allowable length does not include an allowance for patch cords, maximum length of 16 feet (5 m) to the workstation equipment and of 16 feet (5 m) in the horizontal cross-connect.

1.5 QUALITY ASSURANCE:

A. Comply with applicable portions of NEC as to type products used and installation of components. Provide products and materials, which have been UL-listed and labeled. Comply with NEMA, ANSI and TIA standards manufacturer’s recommendations for horizontal cabling.

1.6 SUBMITTALS AND SUBSTITUTIONS

A. The District has standardized on a unified, end-to-end copper system design based on Leviton jacks, patch panels and patch cords, as well as Berk-Tek field-terminated cables. Corning fiber systems is the preferred Fiber provider for the district. The District is satisfied that the products specified herein are qualified for the purpose intended, and has performed due diligence in establishing a consistent set of standards based on performance and feature set.

B. Products which are proposed in the bid response which are of an alternative solution are to be prequalified as “equal or better” by the Designer and District IT, in writing, prior to bid acceptance. If substitutions are allowed, they are at the discretion of the District IT and based on performance, suitability, quality, administrational requirements, warranty and other factors deemed important to the District IT. Written acceptance of substitutions from District IT must be included in bid package to avoid disqualification of bid.

C. Submit manufacturer’s data and installation details for all devices, plates, cable, terminal blocks, patch cords, racks, wire management, labels and similar equipment which are not in accordance with District IT standards.

D. Submit a copy of 3rd party testing and certification documents which prove they meet or exceed the requirements as set forth in this document, for any product or system not specified herein or proposed as an “equal” substitute for District IT-approved products. All products must have independent test data published prior to bid.

E. Any substitutions must be approved by Designer, District IT and/or District IT’s Representative in writing prior to acceptance of bid.

1.7 CONTRACTOR QUALIFICATIONS AND TRAINING

A. The contractor shall be fully conversant and capable in the cabling of low voltage applications such as, but not limited to data, voice and imaging network systems. The Contractor shall at a minimum possess the following qualifications:
1. Possess those licenses/permits required to perform telecommunications installations in the specified jurisdiction.

2. Provide references of the type of installation provide in this specification.

3. Personnel trained and certified in fiber optic cabling, splicing, termination and testing techniques. Personnel must have experience using an OLTS and OTDR.

4. Personnel trained in the installation of pathways and support for housing horizontal and backbone cabling.

5. Personnel knowledgeable in local, state, province and national codes, and regulations. All work shall comply with the latest revision of the codes or regulations. When conflict exists between local or national codes or regulations, the most stringent codes or regulations shall be followed.

6. Be in the Low Voltage or Telecommunications Installation business for a minimum of ten (10) years and possess a current California C7 license.

7. Be an approved Member in good standing of the Certified Installer network associated with the products listed in this Specification and authorized for use in this Project. Contractor must be a member of this installer program before, during, and through completion of the system installation. Supporting documentation will be required as part of the submittal.

8. Maintain a certified RCDD on staff and utilize Certified Installers for this project. Installers shall be certified by the manufacturer of the products installed, or by an Industry organization responsible for the certification of its membership base, such as BICSI.

9. Contractor must own the specified test equipment and be fully trained by the manufacturer in its operation. and a core alignment fusion splice machine if fiber optic cable is in the scope of work.

1.8 WARRANTY

A. A Limited Lifetime Product & Performance Warranty covering all components, equipment and workmanship shall be provided to the District IT, submitted in writing with system documentation. The warranty period shall begin on the system's first use by the District IT.

1. Horizontal channels shall be completed with Leviton Network Solutions factory-terminated copper and/or fiber optic patch cords in order to be eligible for the applicable Leviton Warranty with channel performance guarantees.

2. Approved product shall be listed on the most recent version of the applicable Leviton data sheets for each listed Berk-Tek Leviton Technologies solution.

3. The Contractor must pre-register the project with the Manufacturer before installation has begun. Following project completion, contractor is responsible for completing all warranty registration procedures on behalf of the District IT.

4. Should the cabling system fail to perform its expected operation within this warranty period due to inferior or faulty material and/or workmanship, the contractor shall promptly make all required corrections without cost to the District IT.
B. Certified Installer shall provide labor, materials, and documentation in accordance with Leviton Network Solutions requirements necessary to ensure that the District IT will be furnished with the maximum available Manufacturer’s Warranty in force at the time of this project.

C. The installed structured cabling system shall provide a warranty guaranteeing the specified performance in the installed channel performance above the ANSI/TIA-568 requirements for Category 6, Augmented Category 6 (CAT 6A) cabling systems or ISO 11801 requirements for Class E and E_A.

1. Standards-compliant channel or permanent link performance tests shall be performed in the field with a Leviton-approved certification tester in the appropriate channel or permanent link test configuration.

D. Necessary documentation for warranty registration shall be provided to the manufacturer by the installer (within 10 days) following 100 percent testing of cables.

1. Installation Contractor shall submit test results to Leviton Network Solutions in the certification tester’s original software files.

2. Installation Contractor shall ensure that the warranty registration is properly submitted, with all required documentation within 10 days of project completion.

3. Certified Contractor/Integrator must adhere to the terms and conditions of the respective manufacturer’s warranty programs.

E. Manufacturer shall ensure that the District IT receives the project warranty certificate within 60 calendar days of warranty registration.

1.9 PRODUCTS INSTALLED BUT NOT SUPPLIED UNDER THIS SECTION

A. All conduit and EMT required for Communications cabling pathway in/out of cross connect closets and in/out of wall cavities at the work area. EMT or Conduit for pathways shall have no more than two 90 degree bends between pull boxes and no continuous section over 100’.

B. All core holes through concrete, metal, finished hardwood or masonry; in-floor troughs ("Walker Duct"), and poke through devices in the floor for the installation of Communications cabling. Device plates for landing communication cables should be included in the Communications scope.

C. All core holes and EMT sleeves between floors for the routing of Communications cabling.

D. Back boxes for the mounting of NEMA rated faceplates.

E. Drag line or pull string at the back boxes fished through existing EMT, conduit, or wall cavities ("Ring and String") to the accessible ceiling or other end of conduit, for installing 4 pair, multi-pair or fiber optic (horizontal and backbone) cables.

F. Minimum of 2 walls covered in ¾” AC grade plywood painted white with fire retardant paint in each cross connect closet or connection point for data, voice, video, security and building automation systems. Plywood walls shall be covered 4’ W x 8’ H whenever possible.

G. Basket tray or ladder racking to support main pathway cable bundles through hallways, open areas or exiting telecom rooms unless otherwise requested at time of bid.
H. #2/0 ground wire or other size as appropriate, from Telecommunications Grounding Bus Bar(s) to Building Ground. Use of #6 ground wire, or smaller as allowed, for grounding of telecommunications equipment installed under this Scope is included within the Telecommunications scope of work.

I. Electrical subcontractors may be required to provide additional lighting, power or grounding connections to the electrical panel, and to provide and install electrical devices as needed. It will be the responsibility of the Contractor to secure all required specialists and subcontractors in order to fully perform under the requirements for these projects.
PART 2 - PRODUCTS

2.1 GENERAL

A. Provide complete raceway, outlet boxes and miscellaneous items as required.

B. Utilize 4-\(\frac{11}{16}\)" square outlet box (min) at each outlet location with single gang plaster or tile ring and 1" conduit to cable tray, backboard, or accessible ceiling or floor space.

C. Provide a complete data cabling and device system as described herein.

D. Work area connectors shall be of a non-proprietary "Keystone"-style port configuration, such that they fit into all furniture, panels, wallplates, raceways, floor monuments, poke-throughs and AV boxes without adapters. Maximum density of 6 CAT6A outlets shall be available in Decora footprint where required and 48 ports in a 1RU panel may be required in select high density locations.

2.2 ACCEPTABLE MANUFACTURER SOLUTIONS:

A. Subject to compliance with requirements, provide products of the following:

1. Leviton Manufacturing Co, Inc.
2. Berk-Tek, a Nexans Company
3. District IT Pre-approved equal

2.3 UTP PIN/PAIR TERMINATION ASSIGNMENT

A. The UTP cabling system will have TIA/EIA T568B pin/pair termination assignment. All conductors provided will be properly and consistently terminated at both ends throughout the entire systems. Maintain proper untwist of pairs and removal of jacket per TIA, BICSI, and Manufacturer’s recommendations.

2.4 SYSTEM PERFORMANCE

A. Category 6A (CAT6A) Unshielded Twisted Pair (UTP) Systems

1. Category 6A 23AWG UTP copper cabling system shall be guaranteed to exceed all TIA-568 link and channel performance requirements and be capable of supporting 10G Base-T (802.3an) and ISO/IEC 11801 Class Ea applications for a total distance of 100 meters with equipment cords. System is guaranteed to meet all CAT6A requirements for short links and channels down to a 10 foot link (5 meter channel) with a guaranteed 5 dB margin of Alien Crosstalk. Field testing is not required for Alien Crosstalk clearance.

2. Basis of Design is Berk-Tek Leviton Technologies CX6850 Cat6A Premium UTP System

3. Category 6A Performance Parameters, headroom over TIA-568 standard:

<table>
<thead>
<tr>
<th>Insertion Loss</th>
<th>NEXT</th>
<th>PSNEXT</th>
<th>ACR-F (ELFEXT)</th>
<th>PSACR-F (PSELFEXT)</th>
<th>Return Loss</th>
<th>ACR-N</th>
<th>PSACR-N</th>
<th>PSANEXT</th>
<th>PSAACR-F</th>
</tr>
</thead>
<tbody>
<tr>
<td>3%</td>
<td>5 dB</td>
<td>6 dB</td>
<td>10 dB</td>
<td>10 dB</td>
<td>4 dB</td>
<td>7 dB</td>
<td>7 dB</td>
<td>5 dB</td>
<td>11 dB</td>
</tr>
</tbody>
</table>

B. Category 6 (CAT6) Shielded (F/UTP) Twisted Pair Systems
1. Horizontal Shielded, F/UTP Category 6 23AWG copper cabling system shall be guaranteed to meet all TIA-568 link and channel performance requirements and be capable of supporting 1000Base-T (802.3ab) and ISO/IEC 11801 Class E applications for a total distance of 100 meters with equipment cords.

2. Basis of Design is Berk-Tek Leviton Technologies CS6100 Cat6 Shielded System

3. CAT6 F/UTP Performance Parameters, headroom over TIA-568 standard:

<table>
<thead>
<tr>
<th>Insertion Loss</th>
<th>NEXT</th>
<th>PSNEXT</th>
<th>ACR-F (ELFEXT)</th>
<th>PSACR-F (PSELFEXT)</th>
<th>Return Loss</th>
<th>ACR-N</th>
<th>PSACR-N</th>
</tr>
</thead>
<tbody>
<tr>
<td>2%</td>
<td>5 dB</td>
<td>6 dB</td>
<td>5 dB</td>
<td>6 dB</td>
<td>2 dB</td>
<td>6 dB</td>
<td>7 dB</td>
</tr>
</tbody>
</table>

C. Category 6 (CAT6) Unshielded Twisted Pair (UTP) Systems

1. Category 6 UTP 23AWG copper cabling system shall be guaranteed to exceed all TIA-568 link and channel performance requirements and be capable of supporting 1000Base-T (802.3ab) and ISO/IEC 11801 Class E applications for a total distance of 100 meters with equipment cords.

2. Basis of Design is Berk-Tek Leviton Technologies CX6175 CAT6 UTP System.

3. CAT6 Performance Parameters, headroom over TIA-568 standard:

<table>
<thead>
<tr>
<th>Insertion Loss</th>
<th>NEXT</th>
<th>PSNEXT</th>
<th>ACR-F (ELFEXT)</th>
<th>PSACR-F (PSELFEXT)</th>
<th>Return Loss</th>
<th>ACR-N</th>
<th>PSACR-N</th>
</tr>
</thead>
<tbody>
<tr>
<td>3%</td>
<td>6 dB</td>
<td>7 dB</td>
<td>8 dB</td>
<td>9 dB</td>
<td>3 dB</td>
<td>8 dB</td>
<td>9 dB</td>
</tr>
</tbody>
</table>

2.5 HORIZONTAL CABLING SYSTEMS

A. CATEGORY-RATED DATA CONNECTORS (RJ45 JACKS)

1. Provide mission-critical, modular-type, information connectors/outlets (jacks) for 24-23 AWG copper cable. These connectors shall be individual snap-in style, and exceed compliance with TIA-568 specifications. The connectors shall comply with the following:

   a. Shall be 8-position 8-conductor (8P8C) “RJ45”-style modular jack, Category 6 (CAT6) and Category 6A (CAT6A), with IDC terminals, T568A/B wiring scheme (use T568B), and utilize a non-punchdown simplified manual termination style.

   b. Shall be encased in a die-cast housing to protect from potential EMI/RFI, and utilize a universal Keystone-style insertion footprint as the manufacturer’s main “flagship” line of products.

   c. CAT6A connectors shall exceed all component performance requirements for Augmented Category 6 in the ANSI/TIA-568 standard, as well as Class E requirements as described in ISO/IEC 11801, from 1 MHz to 500 MHz to support the IEEE 802.3an standard for 10GBASE-T network performance.

   d. CAT6 Connectors shall exceed all component performance requirements for Category 6 in the ANSI/TIA-568-C.2 standard, as well as Class E requirements as described in ISO/IEC 11801, from 1 MHz to 250 MHz.

   e. Shielded connectors shall utilize the same form factor, design, and tool-less installation process as the unshielded connectors in the product line.
f. Shall be tested by an Independent testing body such as Intertek (ETL) for component compliance (i.e. “Component rated”) to ANSI/TIA-568 and for POE+ applications. Test results shall be published and publicly available without special request.

g. Shall be in compliance with all National Electrical Codes; compliant with ANSI/TIA-1096-A (formerly FCC Part 68); cULus Listed.

h. When used in the plenum spaces, shall be plenum-rated per UL 2043, and all plastic components shall be made of high-impact, fire-retardant plastic rated UL 94V-0.

i. Shall have a maximum depth of 1.31”.

j. Cable shall be terminated by the use of a snap-on wire manager that holds individual conductors in place during termination, and allows for termination without a complete untwist of each conductor pair. Cables shall terminate onto jack via a “clamshell” closure at rear of connector, affixing termination manager to connector IDC.

k. Shall be terminated without the need for any punch down tool or other specialized or proprietary termination tool.

l. Shall be reusable and support a minimum 20 termination and re-termination cycles and be facilitated by simple termination release levers.

m. Shall utilize a method of tine tensioning using polymer springs above the tines (“Retention Force Technology” or similar functionality) that prevents six-position modular plug insertion from damaging either the cord or the module and promotes return of tines to original position.

n. Shall fit the full manufacturer’s range of telecommunications faceplates, outlets, and field-configurable patch panels. No separate product line or style of connectors shall be required for patch panels, faceplate, biscuit, furniture, raceway and/or floor feed applications.

o. Shall be available in 13 TIA 606-B compatible colors and supplied with interchangeable icons (Voice, Data, A/V, and blank, color coded to match the connector face) for easy identification and tracking of data, voice, or other functions. Additional bulk Icons for the connector shall be available separately.

p. Shall be available with an optional internal shutter to protect against dust and debris such as in above-ceiling and in-floor locations.

q. Typical colors: Ivory CAT6, Blue CAT6 Shielded, and Yellow CAT6A.

Approved Products:

Leviton Atlas-X1 UTP Cat 6A Connector, no shutters, 6AUJK-R*6
Leviton Atlas-X1 UTP Cat 6A Connector, with shutters, 6AUJK-S*6
Leviton Atlas-X1 STP (Shielded) Cat 6 Connector, no shutters, 61SJK-R*6
Leviton Atlas-X1 STP (Shielded) Cat 6 Connector, with shutters, 61SJK-S*6
Leviton Atlas-X1 UTP Cat 6 Connector, no shutters, 61UJK-R*6
Leviton Atlas-X1 UTP Cat 6 Connector, with shutters, 61UJK-S*6
Additional Icons: ICONS-IC* (72 two-sided Icons)

Where * = one of 13 colors. See drawings or check with District IT for application.

B. PATCH PANELS

1. Telecommunications Room Patch panels shall be manufactured with empty ports, which allow for the insertion of appropriately-graded and colored jacks. Panels shall be Shielded, standard density, and used for all CAT6 and CAT6A terminations at IDF and MDF locations. Panels shall be:

a. Shielded for both UTP and STP applications, and shall accept both styles of jacks in
the same panel. Panels shall include star washers and grounding lug for flexibility in panel grounding, and/or hardware to accept standards-compliant grounding connectors.

b. Available in either 24- or 48-ports to protect data from electromagnetic and radio frequency interference.

c. Independently tested and verified by Intertek (ETL) to meet or exceed all TIA component, permanent link, and channel requirements of TIA-568 for Cat 5e, Cat 6, and Cat 6A, FCC part 68, and IEC 60603-7. An appropriate cable management bar shall be included.

d. QuickPort High-Density modular panels shall be available in 48-ports/1RU form factors for authorized situations.

e. Shall be sized to fit an EIA standard, 19 inch relay rack and hole pattern.

f. Shall utilize a universal Keystone-style insertion footprint as the manufacturer’s main “flagship” line of products and receive the same jacks as are used in the workstation outlets. No special “Panel jack” shall be required.

Approved Products:
Leviton 1RU QuickPort® Shielded Flat Patch Panel # 4S255-S24 (24-port)
Leviton 2RU QuickPort® Shielded Flat Patch Panel # 4S255-S48 (48-port)
Leviton 1RU QuickPort® Shielded Angled Patch Panel # 4S256-S24 (24-port)
Leviton 2RU QuickPort® Shielded Angled Patch Panel # 4S256-S48 (48-port)

A. FACEPLATES

1. Faceplates (wallplates) secure information outlets to the work area. Contractor shall provide and install single gang faceplate kits to house all jacks as required for all work area outlets, workstation base feeds, and furniture openings. Unused telecom backboxes shall receive a solid blank faceplate. Telecommunications faceplates shall:

a. Utilize a keystone-type (“QuickPort”) footprint to match the approved connectivity manufacturer, and be made by the same manufacturer as the connectors.

b. Precisely match colors and materials of the power wiring device plates.

c. Support any connectivity media type, including fiber, AV and copper applications.

d. Have write-on or printable designation labels for circuit identification together with a clear plastic cover.

e. Be available in single-gang and double-gang configurations.

f. Have surface-mount boxes and standoff rings available for both single and double gang faceplates.

g. Have single-port matching color blank inserts available in packs of 10.

h. Color shall match nearby electrical devices exactly. Off-color ivories or whites will not be accepted.

i. Furniture faceplates shall fit existing knockouts for telecom receptacles, and snap in without screw mounts.

j. Wallplate colors are typically Ivory.

Approved Products:
Leviton QuickPort Single-Gang, Plastic, with ID Windows, # 42080-#xS
Leviton QuickPort Single-Gang, Stainless Steel, with ID Windows, # 43080-1L#
Leviton QuickPort Blank Inserts, pack of 10, #41084-BxB
Leviton QuickPort Single-Gang Stainless Steel Wall Phone faceplate, #4108W-0SP
Leviton Blank Plate #zz014 (1-gang), xx025 (2-gang)
Leviton Extended-Depth Furniture Faceplate, #49910-Ex4
Where:

# = number of ports: 1, 2, 3, 4, 6
x = color: White (W), Ivory (I), Light Almond (T), Gray (G), Black (E)
zz= 88 (White), 77 (Lt. Almond), 86 (Ivory), 88 (Stainless Steel)

B. SURFACE-MOUNT BLOCKS (SMB)

1. Surface-Mount Blocks (SMBs) are used to protect terminated CAT6 and CAT6A cables at the endpoints where they are not contained within walls or furniture. Example locations may be Wireless Access Points (WAPs), Group Work Areas fed by conduits run down columns, security cameras, or other network-enabled device locations.

2. Ceiling, WAP, Camera and other non-wallmount locations will use a 2-port plastic SMB.

3. Small Surface-Mount Boxes shall exhibit the following characteristics:
   a. Outlet housings for WAPs and other devices shall be a high-density, low profile design with (2) or (4) field-configurable ports, snap-lock cover, and cable knockouts on back.
   b. Housing cover shall have raceway knockouts for top and bottom entry. Base shall include Tie-wrap anchor points at all cable entrances.
   c. The housing shall be mountable with screws, tape or a single magnet.
   d. The cover shall provide the option of securing it to the base with a screw that is hidden under the outlet identification window.
   e. Shall be constructed of high-impact self-extinguishing plastic rated UL 94V-0, and be UL Listed and compliant with FCC Part 68 and TIA-568 specifications.

Approved Products:
Leviton QuickPort Surface-mount Housing, White, #41089-#xP

Where

# = number of ports: 1, 2, 4, 6
x = color: White (W), Ivory (I), Light Almond (T), Gray (G), Black (E)

C. DATA CABLES

1. Category 6A (CAT6A) Unshielded Twisted-Pair (UTP) cable
   a. 100-Ohm, 23 AWG, Category 6A 4-pair balanced unshielded twisted pair solid annealed copper
   b. Cable shall be characterized to 750 MHz and UL/ETL Listed by the Manufacturer printed on the cable jacket and package, as well as Intertek (ETL) Verified to TIA-568 Category 6A and ISO/IEC 11801 Class EA requirements for channel, link and component performance to support IEEE 10GBASE-T (802.3an) networks
   c. Maximum Cable Outer Diameter: 0.275”.
   d. Documentation available from an independent third-party testing agency that verifies through random sampling that cable components perform at or above the levels contained on their product specifications, not simply at or above the standard.
   e. Guaranteed cable balance improves overall performance and reduces emissions which results in error-free performance up to 10 Gigabit Ethernet with full duplex transmission
   f. The unshielded twisted pair conductors are surrounded by a non-conductive aluminum/polyester tape and jacketed with flame-retardant polymer alloy to reduce alien crosstalk, reduce cable diameter and improve performance.
g. Provided on spools or reels-in-box to reduce risk of kinking cable upon deployment
h. Cable shall be Plenum-rated (CMP) for any location where plenum cable is required.
i. Be made by an ISO 9001 and 14001 Certified Manufacturer.
j. Guaranteed to meet or exceed Channel margin guarantees as stated above under System Performance
k. Color: Yellow, or as directed.

2. CAT6 Shielded twisted-pair cable (F/UTP)
   a. 100 ohm, 23 AWG, solid annealed copper 4-pair unshielded twisted-pair solid annealed copper conductors with an overall foil shield.
   b. Shielded with an overall polyester/aluminum foil with stranded tinned copper drain wire and ripcord and jacketed in flame-retardant PVC
   c. Cable shall be UL/ETL Listed by the Manufacturer printed on the cable jacket and package, and ETL Verified to TIA-568 Category 6 and ISO/IEC 11801 Class D.
   d. Cable shall be Plenum-rated (CMP) for any location where plenum cable is required.
   e. Outer Diameter: 0.235” max for CMP, .240” max for CMR

3. Category 6 (CAT6) Unshielded Twisted-Pair (UTP) cable
   a. 100-Ohm, 23 AWG, Category 6 4-pair balanced unshielded twisted pair solid annealed copper conductors
   b. Cable shall be characterized to 550 MHz and UL/ETL Listed by the Manufacturer printed on the cable jacket and package, as well as ETL Verified to TIA-568 Category 6 and ISO/IEC 11801 Class E.
   c. Cable shall be Plenum-rated (CMP) for any location where plenum cable is required.
   d. Outer Diameter: 0.230” max.
   e. Cable shall be guaranteed to exceed all TIA-568 link and channel performance requirements and be capable of supporting 1000Base-T (802.3ab) and ISO/IEC 11801 Class E applications for a total distance of 100 meters with equipment cords
   f. Color: Blue.

4. All category cabling manufacturers must be able to provide documentation from an independent third-party testing agency that verifies through random sampling that cable components perform at or above the levels contained on their product specifications, not simply at or above the standard.

5. Cable may be CMR rated for areas not running through air handling spaces. CMP cable must be used if cable passes at any point through an air plenum or supply/return air handling space.

Approved Products:
- Berk-Tek LANmark XTP, CAT6A CMP, Yellow, 1000’ reel, # TBD
- Berk-Tek LANmark XTP, CAT6A CMR, Yellow, 1000’ reel, # TBD
- Berk-Tek LANmark-6 FTP, CAT6 CMP, White, 1000’ reel, # 10081255
- Berk-Tek LANmark-6 FTP, CAT6 CMR, White, 1000’ reel, # 10122953
- Berk-Tek LANmark 1000, CAT6+ UTP, Blue, CMP, 1000’ box, # 10032094
- Berk-Tek LANmark 1000, CAT6+ UTP, Blue, CMR, 1000’ box, # 10032455
- Other colors as required

D. COPPER PATCH CORDS
1. Copper patch cords for CAT6A UTP and FTP cable systems shall exhibit the following characteristics:
   a. Slimline, integrated snag-less plug design without incorporating the use of a rubber molded boot for use at patch panel.
   b. A narrow profile for less congestion in higher density applications and a strain relief boot ensures long-term network performance.
   c. Independently tested and verified by Intertek (ETL) for CAT 6A component performance.
   d. Cable construction provides excellent alien crosstalk suppression and EMI/RFI protection.
   e. Constructed of shielded 26 AWG stranded conductor cable for maximum flexibility and outside diameter of .240”, for use in shielded and unshielded systems.
   f. Patch cords in Plenum areas shall be Plenum-rated, and utilize solid conductors.
   g. Complies with TIA 568-C.2-10 component requirements for connecting hardware from 1 MHz to 500 MHz, ISO 11801 Class E\textsubscript{A}, IEEE 802.3an to support 10GBASE-T networks and cULus listed.

2. Standard copper patch cords for CAT6 UTP user locations shall exhibit the following characteristics:
   a. 26-gauge, unshielded, twisted pair, stranded conductor construction with a standard 8-position modular plug on both ends.
   b. Plug contacts shall be plated with minimum of 50 micro-inches (\textmu m) of gold.
   c. Slimline, integrated snag-less molded plug design with integrated strain relief, without incorporating the use of any secondary or 2-piece rubber over-boot.
   d. Maximum Outer Diameter of 0.24”.
   e. Power over Ethernet (PoE and PoE+) compatible.
   f. Support 1 Gigabit applications over 90-meter permanent links with up to 10 meters of cordage.

3. High-flex copper patch cords for CAT6 UTP cable systems used inside Telecom Enclosures, Rooms and racks shall exhibit the following characteristics:
   a. 28-gauge, unshielded, twisted pair, stranded conductor construction with a standard 8-position modular plug on both ends.
   b. Plug contacts shall be plated with minimum of 50 micro-inches (\textmu m) of gold.
   c. Slimline, integrated snag-less molded plug design with integrated strain relief, without incorporating the use of an secondary or 2-piece boot.
   d. Ultra narrow, highly flexible cord for less congestion in higher density applications.
   e. Maximum Outer Diameter of 0.15”, minimum bend radius 0.60”.
   f. Power over Ethernet (PoE and PoE+) compatible.
   g. Support 1 Gigabit applications over 90-meter permanent links with up to 6 meters of cordage.
   i. To be used at patch panel end of any CAT6 permanent link.

4. Provide and install only factory-assembled patch cords of the same or better Category rating of the permanent link cabling system, in quantities as described in Part 3 of this
5. For color scheme of cabling, jacks, and patch cords, see section 27 00 00 3.4 D.

Approved Products:
- Leviton Slimline Atlas-X1 CAT6A Component-rated Patch Cord, # 6AS10-xx*
- Leviton Plenum-rated CAT6A Component-rated Patch Cord, # UAPPP-xx*
- Leviton eXtreme CAT6/6A Shielded Patch Cord, # 6210G-xx*
- Leviton High Flex 1G HD6 Patch Cord, for CAT6 systems, # 6H460-xx*

Where:
- xx = Length, in Feet.
- * = one of 13 colors. (W)=White, (Y)=Yellow, (L)=Blue, (R)= Red, (G)=Green, (S)=Slate Grey, (E)=Black

2.6 BACKBONE CABLING SYSTEMS

A. GENERAL

1. Copper cables allowed for use in the backbone include: 4-pair 100-ohm unshielded twisted-pair 100% annealed-copper solid-conductor cables, 100-ohm UTP multi-pair copper cables. Fiber optic backbone cables shall be 9μm low-water peak singlemode optical fiber cables compliant with ITU-T G.652D (i.e. OS2). The cable shall support voice, data, and multimedia applications. The bending radius and pulling strength requirements of all backbone cables shall be observed during handling and installation.

B. VOICE COPPER BACKBONE CABLE

1. Power-Sum Multi-Pair Category 5e cable, 24 AWG solid-copper conductors in 25-pair binder groups to support 10BASE-T, 100BASE-T, 1000BASE-T and Analog Voice or Digital Data communications from 16Mhz-100Mhz.

2. Copper backbone cables shall be terminated onto a rack-mounted modular RJ45-style patch panel.

3. Terminate Category 5e cables onto Category 5e patch panels at 1 pair per port, with the last of the 25-pair cable coiled (full length) for future use. Use black outlet colors on patch panel for Category 5e connectivity.

4. At MPOE, 25-pair backbone copper cable will be terminated onto a lightning protector block with 110 punch block for cross connect.

Approved Products:
- Leviton 24-port 110 punchdown patch panel, #5G596-U24
- Berk-Tek # 10059632, CAT5e 25-pr CMP, Gray.
- Berk-Tek # 10061456, CAT5e 25-pr CMR, Gray
- Circa 25-pair Lightning Protection panel, 110 style #1880ECA1-25 25025-110-M110C
- Circa Gas Protection Modules #3B1E 175-3C1EW-NL

C. OPTICAL FIBER CABLE

1. SINGLEMODE Optical Fiber
a. Optical fiber cables run shall be low-water-peak Singlemode (OS2), and meet all the requirements delineated within the specifications of ANSI/TIA-568 and ANSI/TIA-492.AAAC-B.

b. Indoor fiber optic cable shall be minimum 12 strands, tight buffered, and individual fiber strands shall be 90 micron jacketed.

c. Outdoor or indoor/outdoor fiber optic cable used for building-to-building interconnections shall be minimum 24 strands, loose tube construction with 250 micron unjacketed fiber strands in a 12-strand buffer tube.

d. Cables are typically OFNR rated for in-conduit applications, but must always be constructed of materials and rated appropriate for the environment in which it is installed (Indoor, Indoor/Outdoor, Outside Plant (OSP), OFNP or OFNR, OFCP or OFCR). In-slab conduits are considered a "wet environment" and require OSP or Indoor/Outdoor rating. Cables running at least a portion of the length through an open-air plenum or air handling space must be OFNP or OFCP (plenum) rated. Contractor is solely responsible for installation of the correctly-rated cable in the appropriate environment, as required by the AHJ or local ordinance.

e. Loose tube fibers shall utilize a fan-out kit to fit 250 micron fibers into a 900 micron protective sheath when terminating. Loose Tube cables are generally expected for outdoor environments.

Approved Products:
- Corning 24 Strand SMFO Altos All-Dielectric OSP cable, 024EU4-T4701D20
- Corning 36 Strand SMFO Altos All-Dielectric OSP cable, 036EU4-T4701D20
- Corning 12 Strand SMFO Riser Rated MIC cable, 012E81-33131-24
- Corning 12 Strand SMFO Plenum Rated MIC cable, 012E88-33131-29
- Leviton 12-fiber, 36” Fan-out Kit, # 49887-12L
- Corning 25” Fan-out Kit, #FAN-BT25-12

D. FIBER OPTIC ENCLOSURES, PANELS AND TRAYS

1. All Fiber enclosures shall provide cross connect, inter connect, and splicing capabilities and contain cable management for supporting and routing the fiber cables/jumpers.

2. Fiber Adapter panel openings shall accept Fiber Adapter Plates (bulkheads), Splice Modules, and plug-n-play MTP modules/cassettes or any combination thereof.

3. All Fiber enclosures, panels and trays (units) shall provide cross-connect, inter-connect, and splicing capabilities and contain cable management for supporting and routing the fiber cables/jumpers.

4. Fiber enclosures shall exhibit the following characteristics:

   a. Fiber enclosure shall be available in 1RU, 2RU or 4RU versions to accommodate fiber adapter plates, MTP Modules, and/or termination and splicing of fiber as needed.
   b. Enclosure shall inherently accept a 1-panel integrated splice cassette.
   c. Enclosures shall have a sliding tray which can be removed completely from enclosure (from front or rear) to facilitate field terminations and splicing. Sliding tray glides forward and backward providing accessibility to front and rear bulkhead after installation.
   d. Patch cord bend radius guides minimize macro bending.
   e. Fiber Jumper saddles pivot for improved patch cord routing and organization.
   f. Fiber cable management shall allow for routing, storage, and protection of patch cords, tight-buffer fiber, and backbone cables.
E. FIBER TERMINATION PRODUCTS

1. FIBER OPTIC SPLICING CASSETTES AND MODULES

   a. Use of fusion splice cassette assemblies shall be the standard means of terminating fiber optic cables at the enclosure.
   b. Fiber Optic Splices shall be done using fusion splice equipment. Mechanical splices are not permitted.
   c. Splice cassettes shall be offered in 12- or 24-fiber LC configurations in OS2 fiber type.
   d. Splice cassettes shall be pre-loaded and routed with respective 3-meter, color-coded pigtail assembly.
   e. Individual OS2 pigtails shall have maximum insertion loss of 0.3 dB. Return Loss shall be greater than 55 dB.
   f. Individual compartments shall provide slack storage and bend radius protection for incoming backbone fibers, 900 \( \mu \)m tight-buffer fibers, and fusion-spliced fibers.
   g. OSP Splice closures shall be utilized as necessary, shown or directed.

   Approved Products:
   - Corning 12F LC Duplex SMFO Pigtailed Cassette, #CCH-CS12-A9-P00RE
   - Corning 24F LC Duplex SMFO Pigtailed Cassette, #CCH-CS24-A9-P00RE
   - Corning Pigtailed CCH Adapter panel Duplex, UPC, 12 F, Single-mode (OS2), #CCH-CP12-A9-P03RH
   - Commscope/TE OSP Splice Case FOSC 450 D, #FOSC450-D6-6-6-NT-0-DOV
   - Commscope/TE FOSC 450 D Splice Tray 72f, #FOSC-ACC-D-Tray-72

2. FIBER JUMPERS AND ARRAY CORDS

   a. Fiber optic LC-LC patch cords, or jumpers, will make LC connections from the rack termination points to the equipment. The jumpers will meet the following requirements:
      1) Factory-manufactured using Singlemode OS2 optical fiber. Field terminations on fiber jumpers are not acceptable.
      2) Shall utilize A-B polarity.
      3) Exhibit <0.35 dB insertion loss and -50 dB return loss.
      4) Durable to withstand >500 matings
      5) Shall be available in standard lengths of 1, 2, 3, 5 and 10 meters and custom-orderable up to any length of feet or meters
      6) Provide factory assembled patch cords meeting or exceeding all criteria specified in the horizontal cabling standard
      7) Verify lengths, quantities and configuration with District IT prior to delivery.

   Approved Products:
   - Leviton Economy series patch cord, LC-LC, SM, Yellow, xx meter, #UPDLC-Sxx
   - Corning or equal
   Where:
   \( xx = 01, 02, 03, 05, 10 \)
A. FLOOR-MOUNTED 4-POST CABINETS

1. 84" (2130mm) High, 39" (990mm) Deep, 27" (700mm) Wide. 45RMU height, with EIA/ECA-310-E universal 5/8" (16mm), 5/8" (16mm), 1/2" (13mm) hole pattern. Permanently stamped rack mount unit (RMU) markings and (50) #12-24 mounting screws included.

2. Load Rating: 2000 lb. (907kg) capacity, evenly distributed along rack height.

3. Include fan kit and vertical wire managers with each cabinet

Approved Products:
Chatsworth Megaframe Cabinet, t# M1040-732
Chatsworth Megaframe Fan Kit, # 12480-701
Chatsworth Vertical Wire Management, Megaframe X2, # 13171-700

B. WALL-MOUNTED CABINETS

1. Horizontal Mount Wall Cabinet
   a. 18RU usable space in 36” tall, 30” depth, 24” wide wall cabinet, 19” hole pattern, locking Plexiglass door.
   b. Enclosure construction: steel.
   c. Mounts to wall as left hinged or right hinged opening with Heavy duty, field reversible hinge and lock system.
   d. Rear section can easily be separated from the cabinet for simple installation onto a wall and rear sections feature removable plates with either multiple knockouts for conduit or bushing installation, or a high-density foam gland plate for ease of installing pre-terminated patch panels.
   e. Fully adjustable EIA/ECA-310-E compliant mounting rail system with #12-24 tapped rails. UL listed to the UL60950
   f. 36" (914mm) high cabinets rated for 200 lb (91kg) load.
   g. Include 115 VAC, 100 CFM fan kit with each cabinet.

2. Vertical Mount Wall Cabinet
   a. 4RU usable space in Low profile cabinet to be 36”H x 26” W x 8.5” D.
   b. Rated for 100 lb load
   c. Enclosure construction: steel.
   d. Include fan kit with each cabinet.

Approved Products:
Chatsworth Cube-it plus 36”H X30”D, # 12419-736
Chatsworth Cube-it plus Fan Kit, # 12804-701
Chatsworth ThinLine II 36”H X 26”W X 8.5”D, # 13050-722
Chatsworth ThinLine II Fan Kit, # 13051-001

C. HORIZONTAL WIRE MANAGERS

1. Provide 2RU duct-style horizontal wire managers above and below or between every 2RU of flat patch panel, as space allows.

   a. Cable managers shall be flat, covered duct style with front and rear channels.
b. Do not coil or wind patch cords inside wire managers.

c. Use recessed flat wire manager as needed within enclosed cabinets to route patch cords to opposite sides, where the rings of the flat wire managers would interfere with cabinet door closure.

Approved Products:
Leviton Horizontal Wire Manager, Black, 2RU, 492RU-HFR
Leviton Horizontal Wire Manager, Black, 1RU, 491RU-HFR
Leviton Recessed Flat Horizontal manager, 1RU, # 49253-RCM

2.8 CABLE SUPPORTS

A. J-HOOKS

1. All cable shall be supported above ceiling on dedicated cable support hardware.

2. Cable saddles and J-hooks shall be used where cable tray or wire basket is not available. These must be supported on their own ceiling wires, threaded rod, or affixed to building structure by use of beam clamps (on metal beams) or wood screws (on wood beams). Affixing communication cable supports to existing ceiling support wires is not allowed.

Approved Products:
B-Line Cable Hook, BCHxx
B-Line Cable Hook, Cable to Beam Fastener, BCHxx-C2
B-Line Cable Hook, Cable to Fastener, 2”, BCHxx-C442
B-Line Cable Hook, Cable to Rod Fastener, 2”, BCHxx-W2

Where:
xx = 21 (1.25”), 32 (2”), or 64 (4”)

B. JACK/OUTLET BRACKETS

1. Above-ceiling cable termination locations shall be either wall-mounted or suspended from structure above the drop ceiling. Cables or terminations shall not rest on ceiling grid or equipment above ceiling grid.

2. For Wireless access Points and other above-ceiling-mounted communications devices, cables shall land in an above-ceiling bracket which is affixed to dedicated cable support hardware.

3. Two Category-rated jacks may be installed in each above-ceiling bracket. Each above-ceiling bracket will hold a 2-port Surface-Mount Box or 1-U MOS SMB for multimedia applications.

4. For wall-mounted device locations (above or below ceiling), devices needing to be mounted directly to a backbox will utilize the in-wall mounting bracket to secure the jack inside the backbox.

5. One Category-rated jack can be installed in each in-wall backbox jack mounting bracket. For devices requiring (2) Category-rated jacks, (2) in-wall brackets must be used.

Approved Products:
Leviton QuickPort In-Ceiling Bracket, rod/wire hanger, 49223-CBC
Leviton QuickPort In-Ceiling Bracket, accepts beam and screw mounts, 49223-CB0
Leviton QuickPort In-Wall Bracket, 49223-BA5 (pack of 5)

C. CABLE TRAY

1. In Telecom Rooms, cable tray (ladder runway) shall be installed to support all cable running to racks and cabinets.

2. Cable tray to be added to all Telecom Rooms in places where cable is run horizontally.

3. Cable tray shall be aluminum, with 9” rung spacing. Rungs can be removed or repositioned to accommodate specific project or building requirements.

4. Cable shall be combed and bundled in all exposed runs outside walls, in TR/TE, and inside cabinets and wire managers.

5. All appropriate cable tray support hardware including angle brackets, rack-to-runway brackets, wall-to-runway brackets, elevation kits, junction splices, butt splices, and grounding jumpers shall be used for a complete and professional installation.

Approved Products:
- Chatsworth, 12” Universal Cable Runway Black, #10250-712
- Chatsworth, Wall Angle Black, #11421-712
- Chatsworth, Cable Runway Elevation Kit cabinet 2”-3”, #10506-712
- Chatsworth, Junction Splice, #11302-701
- Chatsworth, Butt Splice, #11301-701
- Chatsworth, End Caps, #10642-001
- Chatsworth, Adjustable Junction Splice, #10616-701
- Chatsworth, Vertical Wall Brackets, #10608-001
- Chatsworth, Foot Kit, #11309-001
- Any equivalent, associated mounting hardware and metals from B-Line

2.9 POWER DISTRIBUTION UNITS (PDU)

A. Provide (1) PDU per rack or wall cabinet. Unswitched, non-surge suppressed. 19” Horizontal for wall cabinets and 48” Vertical for floor-mounted cabinets.

B. Utilize plug and receptacle style appropriate for installation circuits and equipment interfaces.

Approved Products
- Leviton Horizontal PDU, 19”, 15A P1000 series, 5-15P straight-blade plug, # P1022-12L
- Leviton Vertical PDU, 48” P1000 series, 5-20P straight-blade plug, # P1043-10S

2.10 FIRESTOPPING

A. Fire rated pathway devices shall be the preferred product and shall be installed in all locations where frequent cable moves, add-ons and changes will occur. Such devices shall:

1. Meet the hourly rating of the floor or wall penetrated.

2. Permit the allowable cable load to range from 0% to 100% visual fill thereby eliminating the need to calculate allowable fill ratios.

3. Permit multiple devices to be ganged together to increase overall cable capacity.
4. Allow for retrofit to install around existing cables.

5. Include an optional means to lengthen the device to facilitate installation in thicker barriers without degrading fire or smoke sealing properties or inhibiting ability of device to permit cable moves, add-ons, or changes

6. Not require any additional action on the part of the installer to open or close the pathway device or activate the internal smoke and fire seal, such as, but not limited to:
   a. Opening or closing of doors.
   b. Twisting an inner liner.
   c. Removal or replacement of any material such as sealant, caulk, putty, pillows, bags, foam plugs, foam blocks, or any other material.

7. Where single cables (up to 0.27 in. (7 mm) diameter) penetrate gypsum board/stud wall assemblies, a fire-rated cable grommet may be substituted. Acceptable products shall be molded from plenum-grade polymer and conform to the outer diameter of the cable forming a tight seal for fire and smoke. Additionally, acceptable products shall lock into the barrier to secure cable penetration.

8. Cable trays shall terminate at each barrier and resume on the opposite side such that cables pass independently through fire-rated pathway devices. Cable tray shall be rigidly supported independent from fire-rated pathway devices on each side of barrier.

Approved Products
Specified Technologies, Inc. EZ-PATH series 22, 33 and 44+ fire-rated pathway devices
Specified Technologies, Inc. EZ-FIRESTOP GROMMET

2.11 LABELING:

A. Cables

1. Horizontal and backbone cables shall be labeled at each end according to District IT labeling standards (see below). The cable or its label shall be marked with its identifier.

2. Cable labels shall be machine-generated wrap-around labels with multiple cable ID’s printed such that it can be viewable in place without turning the cable.

3. Label cables within 6” of termination point at both ends.

B. Faceplates

1. A unique location identifier shall be marked on each faceplate to identify its location in the cable plant.

2. Each port in the faceplate shall be labeled with its own unique identifier with machine-generated labels. No handwritten markings shall identify the location.

C. Racks, Panels, Blocks

1. A unique identifier shall be marked on each piece of connecting hardware to identify it as connecting hardware.
2. Each port on the connecting hardware shall be labeled with its own identifier to match the other end of the cable.

Approved Products

- Brother Labelers and P-Touch. TZ Polyester labels.
- Use clear tape with black lettering on ivory or stainless steel faceplates (3/8”)
- Use white (or clear) tape with black letters on white faceplates and surfaces (3/8”)
- Use black tape with white letters on black surfaces (as appropriate)
- Use Flexible ID, white tape with black letters on cables (1”), with several lines of repeating cable ID’s for any-angle viewing
PART 3 - EXECUTION

3.1 ADDITIONAL INFORMATION

A. Refer to Section 27 00 00 for the following Part 3 - Execution information

1. General
2. Cable Pathways
3. Work Area Outlets
4. Installation Practices
5. Labeling
6. Firestopping
7. Sealing of Penetrations and Openings
8. Cable Supports
9. Cable Protection
10. Grounding
11. Documentation
12. Training
13. Cleaning
14. Project Closeout

3.2 CABLE HANDLING / CABLE MANAGEMENT

A. Proper cable handling is critical to maintaining the design integrity of high-performance cabling. Cable handling recommendations include:

1. Cable must be conditioned above 32 degrees F for 48 hours prior to installation.

2. Do not use excessive force when pulling cable. The maximum pull-force guideline for a 4-pair horizontal UTP should not exceed 110N (25lbf). Meeting this guideline avoids stretching conductors during installation and the associated transmission degradation.

3. The minimum bend radius for UTP should not exceed 4 times the cable outside diameter (O.D.) The O.D. of Cat 6A 100 ohm, balanced UTP cable is .30 in. (4 x .3 = 1.2 in. bend radius).

4. The minimum bend radius for fiber should not exceed 10x the cable outside diameter.

5. Traditional bundling of Category 6 and 6A cabling for a combed appearance is required in all exposed locations.

6. In TR, use appropriate horizontal cable management for patch cords on front of patch panels. Also, use appropriate cable management bar(s) for support of terminated horizontal cable.

7. Do not use vinyl or plastic cable ties due to the potential for over-cinching of cable bundles which can alter the cable geometry and degrade the system cabling performance. Use only hook and loop ("Velcro") fasteners for bundling of horizontal cables.

8. Store cable slack in an extended loop configuration to alleviate cable stress. Excessive category-rated cable slack in bundled loops or traditional ‘service loops’ to provide additional cable length in TR has been shown to degrade cabling performance and are not recommended.
3.3 SEPARATION OF DATA AND POWER CABLING

A. Design cable pathways to avoid potential sources of EMI. Avoid installing cable near sources of EMI (X-ray equipment, large motors/generators, electrical power cabling and transformers, Radio frequency (RF) sources and transmitters, lighting, copiers, etc.).

B. Physically separate power & data cabling according to relevant code and standard requirements when run in a common pathway.
   1. Never run data and Class 1 power cabling in parallel closer than 2”.
   2. Avoid crossing cables if possible. If necessary, always cross cables at 90 degrees.
   3. Maintain a minimum of 5 in. separation between data cable and all ballast controlled lighting.

C. Minimum separation distances of telecommunications cabling from potential sources of EMI exceeding 5kVA:
   1. 24” away from Unshielded power lines or electrical equipment in proximity to open or nonmetal pathways
   2. 12” away from Unshielded power lines or electrical equipment in proximity to a grounded metal conduit pathway
   3. 6” away from Power lines enclosed in a grounded metal conduit (or equivalent shielding) in proximity to a grounded metal conduit pathway
   4. 47” away from Electrical motors and transformers

3.4 INSTALLATION OF STRUCTURED CABLING SYSTEM

A. PRE-INSTALLATION CONFERENCE
   1. Schedule a conference a minimum of five calendar days prior to beginning work of this section.
   2. Agenda: Clarify questions related to work to be performed, scheduling, coordination, etc.
   3. Attendance: Communications system installer, General Contractor, District ITs Representatives and any additional parties affected by work of this section. District IT’s Information Technology must be represented at a preconference meeting prior to scheduling of any work.
   4. Copy of Leviton warranty application will be provided by Contractor.
   5. Pre-Installation conference may be waived only by District IT.

B. WARRANTY
   1. A lifetime performance warranty covering all components, equipment and workmanship shall be submitted in writing with system documentation. The warranty period shall begin
on the system’s first use by the District IT.

2. The project must be pre-registered with Leviton by the installation contractor before installation has begun, and shall be concluded by contractor with uploading of test results to Leviton and a full project closeout. Warranty paperwork will be delivered directly from Leviton to the District IT.

3. Should the cabling system fail to perform within its expected operation within this warranty period due to inferior or faulty material and/or workmanship, the Contractor shall promptly make all required corrections without cost to District IT.

C. DRAWINGS AND SPECIFICATIONS

1. The Contract drawings and specifications form an integral part of the contract documents. Neither the drawings nor the specifications shall be used alone. Drawings are generally diagrammatic and are intended to indicate the scope and general arrangement of work. Work omitted from the drawings but mentioned or reasonably implied in the specifications, or vice versa, shall be considered as properly and sufficiently specified and shall be provided. Misinterpretation of any requirements on drawings, or specifications shall not relieve the Contractor of his or her responsibility of properly completing the Contract.

2. The District IT’s Project Manager has the option of changing the location of Electrical and Communication outlets to within 3 meters of designed location prior to rough-in stage at no extra cost to District IT. District IT and District IT’s Representative requests a chalk/rough-in walk prior to installation to verify locations.

3. The Contractor is responsible to take field measurements where equipment and material dimensions are dependent upon building dimensions and to coordinate and provide a chalk/rough-in walk prior to installation to verify locations.

4. The Contractor shall coordinate with General, Mechanical and Electrical trades as well as Furniture Layout Designer for final workstation outlet locations.

5. Where conflict exists between drawings and specifications the Contractor shall, make allowance for provision of the component, system, or installation process in a manner which will provide the highest monetary cost components, systems, or installation process. Contractor shall inform the District IT’s Project Managers of the conflict and obtain approvals prior taking corrective measures.

D. DISTRICT IT REQUIREMENTS AND STANDARDS

1. Two (2) CAT6 UTP cables and jacks shall be installed in all standard work area outlet locations on a 2-port ivory flush mounted faceplate, including employee offices, utility services, and other common telecommunications locations.

2. One (1) CAT6 UTP cable and jack shall be installed in all student station locations.

3. One (1) CAT6 UTP cable and jack shall be installed for every 20 student locations, for the use of a printer.

4. Two (2) CAT6A UTP cables and jacks shall be installed at all Wireless Access Point locations.
5. One (1) CAT6 UTP cable for each security camera location.

6. AV / Multimedia locations require CAT6 shielded cables and jacks, but may require fewer or more cables. Refer to drawings or contractor instructions for specific details.

7. Wallphone outlet locations require a single CAT6 cable and jack on a stainless steel studded wallplate. Other locations may require more cables and jack outlets. Refer to drawings for specific details.

8. Data and voice jacks shall be universally interoperable, and Ivory in color. All termination wiring shall be T568B.

<table>
<thead>
<tr>
<th></th>
<th>Cable</th>
<th>Jack</th>
<th>IDF cord</th>
<th>Workstation Area cord</th>
</tr>
</thead>
<tbody>
<tr>
<td>CAT6</td>
<td>Blue</td>
<td>Ivory</td>
<td>Blue</td>
<td>Gray</td>
</tr>
<tr>
<td>CAT6 Shielded</td>
<td>White</td>
<td>Blue</td>
<td>Blue</td>
<td>White</td>
</tr>
<tr>
<td>CAT6A</td>
<td>Yellow</td>
<td>Yellow</td>
<td>Blue</td>
<td>Yellow</td>
</tr>
</tbody>
</table>

9. A minimum of 1 spare 4” inch fire rated pathway device must be present in each IDF. When spare device reaches 50% capacity, a new device must be installed. Sleeves for penetration of walls and floors shall be fire-stopped as per code. Contractor is to provide additional sleeves if the rooms do not meet or exceed minimum requirements.

10. The building shall have at least a 25pr copper feed from the city (or campus). The MPOE shall have a lightning protector block (with 110 punches for termination) for all copper feeds into the building. If the MPOE is not a separate room from the MDF, then there shall be a CAT 3 25pr cable fed directly from the protector block into the CPI cabinet and terminated on a 24 port RJ45 style patch panel, with the last pair unterminated (spare).

11. If there is an IDF in addition to the MDF, then there shall be a CAT 3 25pr cable ran between them. It shall be terminated in the CPI cabinet on a 24 port RJ45 style patch panel at each end, with the last pair unterminated (spare).

12. If the MPOE is separate from the MDF, then the fiber shall be extended to the MDF and terminated in the CPI cabinet.

13. If the there is an IDF in addition to the MDF, then there shall be a 12 strand single mode fiber ran between them. It shall be terminated in each CPI cabinet.

14. DEFINITIONS: MPOE (Minimum Point of Entry); MDF (Main Distribution Frame); IDF (Intermediate Distribution Frame)

E. PATHWAYS AND TOPOLOGY

1. Utilize “thin film” lubricants only! It has been shown that cable-pilling lubricants will affect your testing as the cable needs several weeks to dry before attenuation levels recover. Use of incorrect cable lubricants will erode cable jacket and void cable warranty.

2. All cable and wire shall be concealed in conduits, floor ducts, paneling, ceiling or similar areas except at mutually agreed upon areas.

3. Fill capacity in conduit, modular furniture and other horizontal pathways should not exceed 40%. A maximum of 60 % pathway fill is allowed to accommodate unplanned additions.
after initial installation. The Cat 6A cable is a larger O.D. (0.275" for CAT6A vs. .23" for Cat6). The increased diameter of Cat 6A cable will require appropriate design considerations when sizing conduit and other pathways. In most installations, conduit sizes may need to be increased in order to accommodate all of the cables being installed. This will impact the design and material selection of the project. To calculate the fill ratio, divide the sum of the cross-sectional area of all cables, by the most restricted cross-sectional area of the pathway.

4. Fill ratios for CAT6A cable requires 1” EMT for 4 cables and sized larger for additional cables as required to maintain a 60% fill ratio.

5. Flat-rung and/or solid bottom cable tray shall be utilized for large, high-density installations. J-hooks and other specific cable support hardware shall be used at all locations outside of cable tray.

6. Pathway design should not exceed (2) 90 degree bends between pull points or pull boxes (PB). If more than (2) 90 degree bends are required, install a pull box between bends.

7. Provide NEC-sized pullboxes for any run greater than 100 feet, or with more than two ninety-degree bends.

8. J-hooks should be randomly spaced 60” or less. Do not exceed J-hook capacity for size and weight limitations. Use J-hooks in all areas to keep cable supported away from ceiling, ductwork and other above-ceiling equipment.

9. Land wireless access cabling above ceiling, secured onto in-ceiling bracket. A slack loop in the horizontal cabling is not required. Utilize varying-length patch cords when installing wireless access point devices for flexibility in length.

10. Crimp-on plugs at wireless access points are not allowed. Terminate all WAP cabling onto jacks and ceiling-mount brackets and test all cables as appropriate.

11. Mixing of various Category cables in the same pathway is allowed as long as the applications are appropriate for each category of cable used.

12. Prior to placing any cable pathways or cable, the contractor shall survey the site to determine job conditions will not impose any obstructions that would interfere with the safe and satisfactory placement of the cables. The arrangements to remove any obstructions with the Project Manager need to be determined at that time.

13. Maintain a distance of at least 12 inches from all power conduits and cables, and 6 inches from all fluorescent lighting fixtures. Do not install power feeders 100 amps or greater above or within 5 feet of telecommunications backboard. Do not install telecommunications conduits above power panels or switchboards.

14. The backbone subsystem shall include cable installed in a vertical manner between floor telecommunications room/closets (TCs or IDF) and the main or intermediate cross-connect in a multi-story building and cable installed horizontally between telecommunications room/closets and the main or intermediate cross-connect in a long single story building.

15. Unless otherwise allowed by the District IT, all fiber cables will be encased in interlocking armor. All fibers will be terminated in the Telecom Rooms or Cabinets in rack-mounted
enclosures equipped with sufficient ports to allow for growth, slack storage space and splice trays if required to terminate and secure all fibers.

16. Adequate riser sleeve/slot space shall be available with the ability to ingress the area at a later date in all Telecommunications rooms/closets, such that no drilling of additional sleeves/slots is necessary. Sleeves and firestopping devices will need to be provided and installed under the scope of this Project.

17. The backbone cables shall be installed in a star topology, emanating from the main cross-connect to each telecommunications room/closet. An intermediate cross-connect may be present between the main cross-connect and the horizontal cross-connect.

18. For voice or data applications, 4 pair UTP or fiber optic cables shall be run using a star topology from the telecommunications room/closet serving that floor to every individual information outlet.

19. Backbone and Horizontal pathways shall be installed or selected such that the minimum bend radius is maintained both during and after installation.

20. All horizontal pathways shall be designed, installed and grounded to meet applicable local and national building and electrical codes.

21. Install ¾” x 4’ x 8’ fire-rated plywood across two walls in telecom rooms, from 6” AFF to 8’-6” AFF. Coat with 2 coats of white paint. Do not paint over fire rating stamp.

22. Contractor shall firestop all used pathways which enter or leave the telecom rooms via conduit, cable tray or slot. Contractor is responsible for installing sleeves at each wall or partition penetration, and firestopping all fire-rated penetrations. Appropriate fill ratios must be followed when penetrating fire-rated walls. Intumescent caulk shall be applied around the outside of each sleeve, and intumescent putty inside the sleeve or conduits around the cables for existing sleeve penetrations. Firestop pathway devices will be used for all new penetrations except as allowed by District.

23. Do not run fiber cables in conduits which are less than 2” in diameter.

24. Abandoned cable shall be removed from pathways (i.e., from tunnels, manholes, plenum spaces, and conduit) under scope of this project. Previously unknown or unidentified cable which is apparently abandoned prior to work shall be brought to the attention of the District IT for authorization prior to removal.

F. GROUNDING:

1. Refer to section 27 05 26 for specifications on Grounding and Bonding.

2. All grounding (earthing) and bonding shall be done to applicable codes, standards and regulations.

3. All shielded and armored cables shall be bonded to a telecom grounding system via shielded patch panels at the rack locations and/or connections to the Telecommunications Grounding Busbar. Shielded Category-rated connectors must be properly installed to maintain electrical ground conductivity along entire length of cable and at both ends of the cable. UTP connectors shall not be used on shielded cables at either end.
4. Shielded Patch cords shall be provided for use and employed at each outlet utilizing shielded cable. Shielded patch cords can be identified by their white color and metallic RJ45 plug. Shielded patch cords are required at the patch panels.

5. Telecom Contractor shall bond and ground all telecom room metals. Telecom Contractor shall provide and install TIA-rated Telecommunications Grounding Busbar (TGB) at all MDF and IDF locations, and an in-cabinet grounding busbar at each remote wall-mounted cabinet or telecom enclosure. All ground lugs shall be 2-hole make-up.

6. Electrician will provide connection between TGB and building ground; Telecom contractor (if separate, otherwise electrician) will provide a busbar and ground all equipment and telecom metals to the busbar.

7. Telecom installer will ground and bond all armored and/or shielded cables, racks, cabinets, cable tray, ladder racking, and shielded panels to telecom grounding busbar.

G. CABLES AND TERMINATIONS:

1. Check plans and symbology for final determination of faceplate constitution or consult with District IT prior to bid.

2. Install cables at drop locations and in quantities indicated on the drawings. Do not exceed manufacturers’ recommendations for maximum allowable pulling tension, side wall pressure or minimum bending radius. Use pulling compound as recommended by cabling manufacturer.

3. All horizontal cables, regardless of media type, shall not exceed 90 m (295 ft) from the telecommunications outlets in the work area to the horizontal cross connect.

4. The combined length of jumpers, or patch cords and equipment cables in the telecommunications room/closet and the work area shall not exceed 10m (33 ft).

5. The Contractor shall observe the bending radius and pulling strength requirements of the 4 pair UTP and fiber optic cable during handling and installation.

6. No run of UTP cable between horizontal portions of the cross-connect in the telecommunication closet and the information outlet shall contain splices.

7. In a false ceiling environment, a minimum of 3 inches (75 mm) shall be observed between the cable supports and the false ceiling. Minimum 6” is preferred.

8. J-hooks shall be provided for all suspended cable, at a semi-irregular spacing not to exceed 5 feet between supports. Cables shall be supported by dedicated low-voltage cable support hardware. Support of cables or hanging hardware by means of supports or surfaces related to other trades or applications is not allowed.

9. Provide a full-size service loop (at least once around the inside edge of the box) in each J-box in the communications system.

10. Install all cable in plenum spaces with J-hooks of at least 1” in width to disperse the weight on the bottom cables. Homerun all cable to nearest TR Cabinet.

11. Comply with ANSI/TIA-569 for conduit and splice box sizing.
12. Install modular jacks at all outlets shown; one data jack for each data cable at each faceplate or termination point. Install cables and modular jacks as indicated on the drawings. Do not "split pairs" between different jacks.

13. Terminate cables at each jack location and at termination board or patch panel. Follow industry guidelines and manufacturers’ recommendations and procedures as required. All termination hardware shall be rated to exceed their associated Category rating as specified above.

14. For enclosed ceiling WAP locations, install and terminate CAT6A cables to approximate location as shown on plans. For open-ceiling environments, secure cables and surface-mount boxes to nearest appropriate support structure.

15. For in-ceiling WAP locations, secure jacks inside a surface-mount block mounted to in-ceiling metal assembly, and provide a 5’ patch cord or longer, as needed, to connect device to its final determined location in ceiling.

16. For wall-mounted device locations, utilize an in-wall bracket in lieu of faceplate as described above. Secure mounting bracket and device hardware directly over backbox. Connect device with 1’ CAT6A cord (WAP), or 1’ high-flex CAT6 patch cord for other CAT6-based devices. Coil patch cord inside backbox.

17. Label and identify each outlet and cable for data circuits. Label at outlet end and at termination board or patch panel with matching designations.

18. Provide data outlets in surface raceway at 26” on center unless otherwise indicated.

19. Extreme care must be taken not to nick any of the copper conductors when removing jacket. Use rip cord to expose pairs for termination onto Insulation Displacement Contacts. You can also use a precision stripper that allows the technician to set the depth of the blade.

20. Maintain twists as close as possible to the point of termination. Untwisting of copper pairs should not exceed ¼” to the termination point.

21. Manage the cable bundles in a symmetrical orientation. For example, in a 48-port patch panel, distribute 24 cables through the vertical cable management on the left rear side of the rack and 24 cables through the vertical cable management on the right rear side of the rack.

22. Do not dress cables in bundles larger than 24 cables. Multiple 24-cable bundles may be run in parallel with evenly-spaced Velcro cable ties in an orderly sequence.

23. For cable management on rear of patch panel, cable shall sweep into termination points and be supported by appropriate rear cable management.

24. Horizontal patch cord management is required on all installations which do not use angled patch panels.

25. Maintain cable bend radius 4X outer diameter (UTP only) when mounting faceplate onto EMT backbox, box-eliminators or furniture knock-outs.

26. Faceplates and SMBs shall be fully installed and labeled prior to testing.
E. ABOVE-CEILING AND WALL-MOUNTED WIRELESS ACCESS POINTS AND DEVICES

1. All WAP locations shall receive (2) Category 6A cables from the nearest TE or TR (IDF). Multimedia, security and other video devices shall receive CAT6A cables as shown on drawings, documents and details.

2. Clock/Speakers and other low-bandwidth mounted devices shall receive (1) CAT6 cable.

3. WAP, IP Camera and other communications cables shall terminate on patch panels in the TE/TR (IDF).

4. WAP cables shall terminate on Category 6A information outlets and shall be supported by an in-ceiling termination bracket. Affixing of a 2-port SMB to the bracket is recommended.

5. Surface Mount Block (SMB), jacks, and patch cords used in plenum spaces shall be plenum-rated.

6. SMB shall be mounted in the ceiling on a specially-designed clip attached to a cable support ceiling wire or threaded rod support per cable management section in Part 2. SMB shall not be tie wrapped to supports, or left on ceiling tiles or other equipment located above the ceiling.

7. Wall-mounted devices not requiring faceplates will be mounted directly to the backbox. Jacks will be secured inside backbox on a specially-designed in-wall bracket clip per cable management section in Part 2.

8. Contractor shall mount Access Point (AP) electronics to the drop-ceiling suspended T-grid system. (AP and mounting hardware provided by District IT). Contractor to provide and install (2) white Cat 6A patch cords (shielded or unshielded, as required to match cable system) from the overhead WAP outlets to the AP. Contractor shall neatly cut holes into the ceiling tile and finish the holes with grommets or other industry-standard finishing piece for a professional look. The District will address all other non-standard installations (wall mount, hard ceiling, etc).

F. FURNITURE CABLING

1. The contractor will pull all voice and data cables in advance of the installation of the modular furniture workstations, and coil at basefeed or above ceiling for power pole feeds. Upon furniture arrival, the contractor will feed the cables through power poles or base feed/wall connected data/telecom conduit, and terminate as specified on the floor plans.

2. Contractor to coordinate with Owner’s furniture vendor for timing of the installation of systems furniture, and installation of electrical and voice/data cabling. Overtime may be required for this and other phases of the project work, and bids, plans and schedules must reflect actual work demands. Contractor shall consider all costs in their bids for installation.

G. TERMINAL BLOCKS AND PATCH PANELS:

1. Arrange all terminal blocks in a manner that allows natural wiring progression and minimizes crossing of wires.

2. Dress and comb all incoming cable bundles in groups of 24 cables each. Eliminate crossed cables and “divers”.

 TELECOMMUNICATIONS SYSTEM 27 00 00  Page 31 of 37
3. Ground all shielded patch panels to telecom ground source via paint-piercing washers to a grounded rack, or via direct ground wire to telecom bus bar.

H. DATA AND TELCO ROOMS

1. The Data and Telco Rooms are a transition point between the backbone and horizontal distribution pathways. The rooms shall be able to contain data or telecommunications' equipment, cable terminations and associated cross-connection wiring. Closet spaces are not to be shared with electrical installations, other than those directly for telecommunications, video, security and information systems equipment. The rooms are not to be shared with other unrelated building service, for example plumbing, EMS, or FACP. Any conflicts with these specifications require the approval of the District IT’s project manager.

2. Contractor shall submit a drawing of the IDF room showing layout of all components including necessary and required electrical outlets, conduits, environmental requirements and wire termination fields prior to start of the job. Any jack densities noted in these specifications are estimates only. The drawing will designate the most effective, scalable, jack termination cabling design to facilitate data/telecom outlets shown on the lease exhibits. District IT’s Project Managers must approve drawings prior to installation.

3. All racks, panels, and equipment finished shall be anchored to meet local seismic zone requirements and industry standards. The equipment racks are to be anchored to the concrete floors via "Unistrut or equal metal framing strut systems", threaded rod, concrete anchors, and/or concrete bolts washers.

4. The overhead cable ladder system will provide a route for the Category 6 and 6A, and other communication cables while providing stability to the equipment racks.

5. The vendor is responsible to provide and install the specified count of 19" EIA racks, Black, as required in the new IDFs or as expansion requirements dictate in existing telecom rooms. The vendor is responsible for submitting IDF layout drawings to District IT for approval prior to installation.

6. The contractor shall provide high capacity horizontal and vertical cable manager channels are required in all data and equipment racks, and the racks will contain sufficient vertical and horizontal cable managers to facilitate the patch panel density and placement installed by the contractor.

7. Contractor will install raceways, boxes, managers, and enclosures as indicated according to manufacturer’s written instructions. Securely fasten each component to the surface to which it is mounted and remove burs and sharp edges from all cable tray.

8. A minimum 12” ladder rack system is required and will be provided by the contractor and installed in the IDF to provide cable support to the rack system. This includes all of the required ladder rack support items such as rack to runway kits, wall angle brackets, ceiling supports, splices (junction and butt), radius drops and j-bolts. The final ladder rack layout will be included in the IDF layout drawing described above.

9. Provide and install as needed in the IDF room 4’ x 8” x 3/4” fire-rated plywood board and labeled with fire rating stamp facing into the room to accommodate rack ladder support, cabling support, grounding platform, data and voice equipment. Paint backboard white (leave stamp visible) to match existing backboard in room, if appropriate. Location of
installation is to be determined with approval by District IT.

10. If there are to be multiple IDF rooms in a building, a 25 pair copper CAT5e shall be terminated.

I. PATCH CORDS:

1. Contractor to provide fiber and copper patch cords in quantities as described below. Neatly install patch cords at WAP locations in lengths as appropriate, and provide all other patch cords to district in original packaging.

2. Provide all remaining patch cords, and those as below, to District IT in original packaging.

3. Use the following guidelines for project bid. Verify all lengths with District IT prior to purchase:

   a. One (1) Blue CAT6 High-Flex patch cord per installed CAT6 UTP and Shielded jack in the Telecom room. Quantities and lengths to be determined by District IT.
   b. One (1) Gray CAT6 10-foot patch cord per installed CAT6 UTP cable for use at workstation outlet.
   c. One (1) White CAT6 Shielded patch cord per installed cable, average length 5’.
   d. One (1) 7-foot patch cord per installed cable, Gray color (Data Workstation Use)
   e. One (1) 2-meter patch cord and one (1) 3-meter patch cord shall be supplied per installed duplex LC connector pair (one for either end).

4. All fiber patch cords and required workstation/equipment patch cords not installed shall be provided in hand to District IT’s Representative prior to project closeout.

J. LABELING

1. Provide machine-generated labels appropriate for all components supplied and installed. Under no circumstances shall hand written labels be used as a final product.

2. The labeling scheme shall not include duplicates of existing cable identification.

3. Labeling procedure will meet TIA-568, TIA-606 (Class 2 Administration) and BICSI Standards.

4. The labeling scheme will be provided as follows at all locations within the cable infrastructure:

5. Labeling will be as follows:

   a. Labeling standard is Room# - drop# (i.e. 128-10). Drop number starting in left corner of room beginning at main door, and moving clockwise around room. Drop numbers are sequential from room to room (i.e. 128-20, 129-21, etc.) and do not restart within the same floor or building.
   b. Cable numbering to be determined by sequence: floor, closet #, drop number. Two drop locations to be labeled 1/2 and three plus drop locations to be labeled 1-3. Example: 1st floor closet # 1 would read: 1.1.1/2 or 1.1.1-3.

3.5 VERIFICATION OF IDF ENVIRONMENT
A. All inspections which expose existing conditions not meeting District IT standards as described above must be reported to the District IT prior to installation. District IT may require additional work to bring existing site conditions up to Standard. Areas to explore shall include, but not be limited, to the following items.

B. It is recommended to recess any existing or new fire sprinklers in the IDF to prevent accidental damage and associated risks.

C. In the IDF room, a minimum of two (2) 30amp dedicated electrical outlets with L5-R30 receptacles to be installed @ top of rack height inside cabinet.

D. Duplex convenience outlets shall be installed throughout the IDF and connected to a dedicated circuit breaker. Each dedicated electrical circuit shall be 20-amp, 110V, 60 HZ type. All outlets shall be labeled with panel and circuit information and shall be spaced every 6’ at 18” AFF.

E. All existing racks, cable tray, and metal structures shall be appropriately anchored and bonded to telecom ground and in sufficient size, quantity and configuration according to District IT’s standards as described above.

F. During installation, any penetration of fire wall shall be sealed with approved firestop material by the end of each working day; that is, fire walls shall not be left with a vulnerable point overnight.

3.6 TESTING

A. COPPER TESTING

1. Test all equipment and each outlet, horizontal cable, termination block, patch cords, etc. to verify compliance with requirements. Testing shall consist of attenuation and NEXT across all splices and devices installed in the field and shall meet latest requirements of EIA/TIA. Re-terminate any cable or connection found to be defective.

2. Tester is to be a Level IIIe device or better, and configured with the specific cable installed, and the Permanent Link test will be performed according to the Category’s standard methodology. All parameters must exhibit a PASS test result prior to project completion. PASS*, FAIL* or FAIL test results will not be accepted.

3. Only a permanent link test for Category 6A will be required. If situations demand a “hybrid”, “Mixed” or a standard “Channel” design, approval must be obtained for those specific circumstances prior to testing.

B. FIBER OPTIC TESTING

1. Each pre-terminated fiber strand shall be tested for continuity and attenuation with an Optical Power Meter and light source for actual length and splice/connector loss. Each field-terminated fiber strand (if any) shall be tested for attenuation with an Optical Power Meter and light source and with an Optical Time Domain Reflectometer (OTDR) for actual length and splice/connector loss.

2. Cable length shall be verified using sheath markings. The guidelines and procedures established for Tier 1 testing in TIA/TSB-140 shall apply.

3. All fiber optic cables shall be tested from the site’s MDF to each fiber terminals located in
4. The Contractor shall conduct a power meter (loss) test of each fiber optic station and riser cable at both wavelengths, 850/1300nm for MM and 1310/1550nm for SM, A to B, B to A, and OSPL (OSPL is defined as La + Lb). The results of OTDR testing to define the length of each riser cable shall be documented.

5. No individual station or riser fiber link segment (including connectors) shall measure more than 2.0 dB loss for LC, and 1.5dB loss for MTP. LC links shall be tested with LC jumpers from the LC cassette to the tester. MTP links shall be tested either with an MTP tester and array cord, or with an MTP-LC breakout harness and LC duplex fiber tester.

6. Tests shall be conducted using ANSI/TIA-526-14A, Method B. Test results evaluation for the panel to panel (backbone) shall be based on the values set forth in ANSI/TIA-568.

7. The Contractor shall provide an electronic printout for each strand tested with the Power Meter and the OTDR.

8. Where concatenated links are installed to complete a circuit between devices, the Contractor shall test each link from end to end to ensure the performance of the system. After the link performance test has been successfully completed, each link shall be concatenated and tested. The test method shall be the same used for the test described above. The evaluation criteria shall be established between the District IT and the Contractor prior to the start of the test.

9. All installed cables must meet or exceed the defined standards for performance. The Contractor shall take all steps and all expense necessary to clean, repair or replace any link not meeting the standard.

C. TEST RESULTS

1. Repair and resolve any shortcomings in the test results. Mitigation efforts may require re-termination or replacement of the jack, outlet or cable. Repairs or attempts to resolve test failures will be completed solely at the expense of the Contractor.

2. Provide test results to Manufacturer and District IT representative in PDF and native Tester format. Upon request, provide a copy of the tester software and license, if needed, at no charge to District IT representative.

3. Include PDF of full test results, summary index in electronic format on CD or memory stick in the O&M package upon project completion.

4. Cabling systems shall meet or exceed the electrical and transmission characteristics of the systems specified and their associated guarantees. Clean, re-terminate or replace any connector or cable as needed until a full PASS result is obtained.

5. Cable segments and links shall be tested from both ends of the cable for each of the construction phases. (Verify that cable labeling matches at both ends).

6. The system shall not be considered certified until the tester has acknowledged that the performance of the physical layer of the system has been fully tested and is operational at the completion of the installation phase.
7. After the installation is complete, in addition to any other required testing as described herein, and at such times as the District IT/Engineer directs, the Contractor shall be present while the District IT conducts an operating test for approval. The installation shall be demonstrated to be in accordance with the requirements of this specification. Any defects revealed shall be corrected promptly at the Contractor's expense and the tests performed again.

8. After review of the completed test results, the District IT reserves the right to retest cables, utilizing the Contractor's tester and the Contractor's labor.

9. The test results information for each link shall be recorded in the memory of the field tester upon completion of the test. The tester shall be capable of storing test data in either internal or external memory. The external media used shall be left to the discretion of the user.

10. Test results saved by the tester shall be transferred into a Windows based database utility that allows for maintenance, inspection and archiving of these test records. A guarantee must be made that the measurement results are transferred to the PC unaltered as well as any printed reports generated from the software application.

11. Test results shall be provided in both native Tester format as well as comma separated variable (.csv), Portable Document File (.pdf), plain text (.txt), or hypertext markup language (.html/.htm). A copy of the tester native test software must be provided to District IT or District IT's representative for comparison of results.

12. Test Results for CAT6 shall include the following:
   a. Applicable room number of jack location (room number per Contract Documents)
   b. Applicable Telecommunications Room number
   c. Circuit I.D. number with corresponding jack identifier
   d. Wire Map – shall include the following:
      i. Continuity to the remote end
      ii. Shorts between any two or more conductors
      iii. Crossed pairs
      iv. Reversed pairs
      v. Split pairs
      vi. Any other mis-wiring
   e. Length
   f. Insertion Loss
   g. Near-end Crosstalk (NEXT) Loss
   h. PS-NEXT (Power Sum Near End Cross Talk)
   i. FEXT (Far End Crosstalk)
   j. ELFEXT (Equal Level Far End Cross Talk)
   k. PS-ELFEXT (Power Sum Equal Level Far End Cross Talk)
   l. Propagation Delay
   m. Delay Skew
   n. Return loss
   o. PSFEXT (Power Sum Far End Crosstalk)
   p. PSACRF (Power Sum Attenuation to Crosstalk Ratio, Far End)

13. Test Results for CAT6A shall include all of the above, plus the following:
   a. AACRF (Alien Attenuation to Crosstalk Ratio, Far End)
   b. AFEXT (Alien Far End Crosstalk)
c. ANEXT (Alien Near End Crosstalk)
d. PSANEXT (Power Sum Alien Near End Crosstalk)
e. PSAACRF (Power Sum Alien Attenuation to Crosstalk Ratio, Far End)

Approved Tester Products:

- Softing WireXpert 4500
- Fluke DTX or VERSIV platform Cable Certification testers

3.7 PROJECT CLOSEOUT

A. Operating and maintenance manuals shall be submitted prior to testing of the system. A total of (4) manuals shall be delivered to the District IT. Manuals shall include all service, installation, and programming information.

B. Provide a full set of “as-built” (redline) drawings in AutoCAD DWG and PDF format. Drawings to depict final location and drop/cable identification numbers and labels which match the test reports. Include (1) hard copy paper format of all as-builts in 30”x42” size or equivalent, posted in each telecom room involved in the project.

C. Contractor to provide all warranty information to Leviton for processing. Leviton will send warranty document direct to District IT.

3.8 TRAINING

A. Provide four (4) hours training on the operation and installation of the data system, at job site, at no cost to District IT, if requested/needed.

END OF SECTION
EARTHWORK
Section 310000

PART 1 - GENERAL

1.01 INCLUSION OF OTHER CONTRACT DOCUMENTS

A. The General Conditions, Supplementary Conditions and Division 1 are fully applicable to this Section, as if repeated herein.

1.02 RELATED WORK SPECIFIED ELSEWHERE

A. Section 015000, Construction Facilities and Temporary Controls.
B. Section 312333, Trenching and Backfilling.
C. Section 334000, Site Drainage.
D. Section 321200, Asphalt Concrete Paving.
E. Section 02810, Irrigation.
F. Section 02900, Landscaping.

1.03 QUALITY ASSURANCE

A. Use only new materials and products, unless existing materials or products are specifically shown otherwise on the Drawings to be salvaged and re-used.
B. All materials, components, assemblies, workmanship and installation are to be observed by the Owner's Inspector of Record. Work not so inspected is subject to uncovering and replacement.
C. The representatives of the Owner's testing lab will not act as supervisor of construction, nor will they direct construction operations. Neither the presence of the Owner's testing lab representatives nor the testing by the Owner's testing lab shall excuse the contractors or subcontractors for defects discovered in their work during or following completion of the project. Correcting of inadequate compaction or moisture content is the sole responsibility of the contractor.
D. Tests (See Part 3 for Compaction Testing).
E. Contractor shall be solely responsible for all subgrades built. Failures resulting from inadequate compaction or moisture content are the responsibility of the contractor. Contractor shall be solely responsible for any and all repairs.

1.04 SUBMITTALS

A. Refer to Section 013300.
B. Manufacturer's Data: Submit list and complete descriptive data of all products proposed for use. Include manufacturer's specifications, published warranty or guarantee, installation instructions, and maintenance instructions.
1.05 WARRANTY

A. Refer to General Conditions and Section 017836.

1.06 REFERENCES AND STANDARDS

A. General: Site survey, included in the drawings, was prepared by Warren Land Surveying, dated April 8, 2014, and is the basis for data regarding current conditions. While the survey is deemed generally accurate, there exists discrepancies and variations due to elapsed time, weather, etc. Existing dirt grades may vary 0.2 ft. from that shown.

B. Site Visitation: All bidders interfacing with existing conditions shall visit the site prior to bid to verify general conditions of improvements. Discrepancies must be reported prior to the bid for clarification.

C. ANSI/ASTM D698-00 - Test Methods for Moisture-Density Relations of Soils and Soil-Aggregate Mixtures, Using 5.5 lb (2.49 Kg) Rammer and 12 inch (304.8 mm) Drop.

D. ANSI/ASTM D1556-00 - Test Method for Density of Soil in Place by the Sand-Cone Method.

E. ANSI/ASTM D1557-02 - Test Methods for Moisture-Density Relations of Soils and Soil-Aggregate Mixtures Using 10 lb. (4.54 Kg) Rammer and 18 inch (457 mm) Drop.


G. ANSI/ASTM D 422-63 Test Method for Particle Size Analysis of Soil.


I. CALTRANS Standard Specifications Section 17.

J. CAL-OSHA, Title 8, Section 1590 (e).

K. Any work within the street, highway or right-of-way shall be performed in accordance with the requirement of the governmental agencies having jurisdiction, and shall not begin until all of those governing authorities have been notified.

1.07 DELIVERY, STORAGE AND HANDLING

A. Transport, store and handle in strict accord with the local jurisdiction.

B. Make delivery to job when notified by Contractor verifying that the job is ready to receive the work of this Section and that arrangements have been made to properly store, handle and protect such materials and work.

1.08 PROJECT CONDITIONS
EARTHWORK
Section 310000

A. Existing civil, mechanical and electrical improvements are shown on respective site plans to the extent known. Should the Contractor encounter any deviation between actual conditions and those shown, he is to immediately notify the Architect before continuing work.

1.09 EXISTING SITE CONDITIONS

A. Contractor shall acquaint himself with all site conditions. If unknown active utilities are encountered during work, notify Architect promptly for instructions. Failure to notify will make Contractor liable for damage to these utilities arising from Contractor's operations subsequent to discovery of such unknown active utilities.

1.10 PROTECTION

A. Adequate protection measures shall be provided to protect workmen and passers-by on and off the site. Adjacent property shall be fully protected throughout the operations. Blasting will not be permitted. Prevent damage to adjoining improvements and properties both above and below grade. Restore such improvements to original condition should damage occur. Replace trees and shrubs outside building area disturbed by operations.

B. In accordance with generally accepted construction practices, the Contractor shall be solely and completely responsible for working conditions at the job site, including safety of all persons and property during performance of the work. This requirement shall apply continuously and shall not be limited to normal working hours.

C. Any construction review of the Contractor's performance conducted by the Geotechnical Engineer is not intended to include review of the adequacy of the Contractor's safety measures, in, on, or near the construction site.

D. Provide shoring, sheeting, sheet piles and or bracing to prevent caving, erosion or gullying of sides of excavation.

E. Surface Drainage: Provide for surface drainage during period of construction in manner to avoid creating nuisance to adjacent areas. The contractor shall make a reasonable effort on a daily basis to keep all excavations and the site free from water during entire progress of work, regardless of cause, source, or nature of water.

F. Adjacent streets and sidewalks shall be kept free of mud, dirt or similar nuisances resulting from earthwork operations.

G. The site and adjacent influenced areas shall be watered as required to suppress dust nuisance. Dust control measures shall be in accordance with the local jurisdiction.

H. Trees: Carefully protect existing trees that are to remain. Provide temporary irrigation as necessary to maintain health of trees.

1.11 SEASONAL LIMITS
EARTHWORK
Section 310000

A. No fill material shall be placed, spread or rolled during unfavorable weather conditions. When work is interrupted by rains, fill operations shall not be resumed until field tests indicate that moisture content and density of fill are satisfactory.

B. Excessively wet fill material shall be bladed and aerated per section 3.08, B.

1.12 TESTING

A. General: Refer to Section 014500 – Quality Requirements.

B. Geotechnical Engineer: Owner is retaining a Geotechnical Engineer to determine compliance of fill with Specifications, and to direct adjustments in fill operations. Costs of Geotechnical Engineer will be borne by Owner; except those costs incurred for re-tests or re-inspection will be paid by Owner and backcharged to Contractor.

PART 2 - PRODUCTS

2.01 MATERIALS

A. Engineered Fill Materials: All fill shall be of approved local materials supplemented by imported fill if necessary. "Approved" local materials are defined as local soils tested and approved by Geotechnical Engineer free from debris, and concentrations of clay and organics; and contain rocks no larger than 3-inches in greatest dimension. The soil and rock should be thoroughly blended so that all rock is surrounded by soil. This may require mixing of the soil and rock with a dozer prior to placement and compaction. Clods, rocks, hard lumps or cobbles exceeding 3-inches in final size shall not be allowed in the upper 6 inches of any fill. Native clay or clayey soils will not be permitted within the upper 12 inches of building pad areas or paved areas.

B. Imported Engineered Fill Material: Imported fill may be required to complete work. Proposed import fill material shall meet the above requirements; shall be similar to the native soils. Import fill shall meet the above requirements; shall have plasticity index of 20 or less; an Expansion Index of 12 or less; be free of particles greater than three inches (3") in largest dimension; be free of contaminants and have corrosion characteristics within the acceptable limits. All import fill material shall be tested and approved by Soils Engineer prior to transportation to the site. Proposed fill material shall comply with DTSC guidelines to include Phase 1 environmental site assessment and related tests. Refer to the October 2001 DTSC Information Advisory for clean imported fill material.

1. DTSC TESTING: Site work contractor is to coordinate testing with an analytical lab, hired by the owner, licensed by the State of California for the DTSC testing. The costs associated with testing will be paid contractor.

2. DTSC testing shall include documentation as to the previous land use, location, and history. Soils shall be analyzed for all compounds of concern to ensure the imported soil is uncontaminated and acceptable. Testing shall be performed per the recommendations included in DTSC Imported Fill Advisory.
http://www.dtsc.ca.gov/Schools/upload/SMP_FS_Cleanfill-Schools.pdf). Soils shall be tested prior to import to the project site.

3. Lab shall determine geographically which tests and analysis comparison will be appropriate for the testing. (CAM 17 / Title 22); (RWQCB) Regional Water Quality Control Board; or (OEHHA) Office of Environmental Health Hazard Assessment.

4. Frequency of testing shall be conducted in accordance with DTSC’s Imported Fill Advisory as follows;

**Fill Material Sampling Schedule**

<table>
<thead>
<tr>
<th>Area Of Individual Borrow Area</th>
<th>Sampling Requirements</th>
</tr>
</thead>
<tbody>
<tr>
<td>2 Acres or less</td>
<td>Minimum of 4 samples</td>
</tr>
<tr>
<td>2 to 4 Acres</td>
<td>Minimum of 1 sample every ½ Acre</td>
</tr>
<tr>
<td>4 to 10 Acres</td>
<td>Minimum of 8 Samples</td>
</tr>
<tr>
<td>Greater than 10 Acres</td>
<td>Minimum of 8 locations with 4 subsamples per location</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>Volume of Borrow Area Stockpile</th>
<th></th>
</tr>
</thead>
<tbody>
<tr>
<td>Up to 1,000 Cubic Yards</td>
<td>1 sample per 250 cubic yards</td>
</tr>
<tr>
<td>1,000 to 5,000 Cubic Yards</td>
<td>4 samples for the first 1000 cubic Yards + 1 sample per each additional 500 cubic yards</td>
</tr>
<tr>
<td>Greater than 5,000 Cubic Yards</td>
<td>12 samples for the first 5,000 cubic yards + 1 sample per each additional 1,000 cubic yards</td>
</tr>
</tbody>
</table>

5. Reports/ Documentation
   a. Results of the testing analysis shall be sent to the Owner; Architect; Project Inspector, Project Civil Engineer, DTSC, and DSA. Letter shall reference DSA file and application numbers.

C. Landscape Backfill Material:

1. The top 3" of native topsoil stripped from the site may be used for landscape backfill material provided it meets the requirements as specified in Section 329000.

2. Imported Topsoil may be required to complete work. See Section 329000 for requirements. Proposed Topsoil material shall comply with DTSC guidelines to include Phase 1 environmental site assessment and related tests. Refer to the October 2001 DTSC Information Advisory for clean imported fill material.
EARTHWORK
Section 310000

D. Water: Furnish all required water for construction purposes, including compaction and dust control. Water shall be potable.

E. Aggregate Base: Provide Class 2 3/4" Aggregate Base conforming to standard gradation as specified in Cal Trans Standard Specifications, Section 26.1.02A.

F. Decomposed Granite: Decomposed Granite shall be well graded mixture of fine to 1/8" particles in size with no clods. The material shall be free of vegetation, other soils, debris and rock. The material shall be redish-tan to tan in color.

G. Decomposed Granite Solidifier: PolyPavement or equal.

PART 3 – EXECUTION

3.01 INSPECTION LAYOUT AND PREPARATION

A. Prior to installation of the work of this Section, carefully inspect and verify by field measurements that installed work of all other trades is complete to the point were this installation may properly commence.

B. Layout all work, establish grades, locate existing underground utilities, set markers and stakes, setup and maintain barricades and protection facilities; all prior to beginning actual earthwork operations. Layout and staking shall be done by a licensed Land Surveyor or Professional Civil Engineer.

C. Verify that specified items may be installed in accordance with the approved design.

D. In event of discrepancy, immediately notify Owner and the Architect. Do not proceed in discrepant areas until discrepancies have been fully resolved.

3.02 PERFORMANCE

A. GENERAL:

1. General: Do all grading, excavating and cutting necessary to conform finish grade and contours as shown. All cuts shall be made to true surface of subgrade.

2. Archaeological Artifacts: Should any artifacts of possible historic interest be encountered during earthwork operations, halt all work in area of discovery and immediately contact the Architect for notification of appropriate authorities.

3. Degree of Compaction: Percentage of maximum density, hereinafter specified as degree of compaction required, means density equivalent to that percentage of maximum dry density determined by ASTM D1557 Compaction Test method, and such expressed percentage thereof will be minimum acceptable compaction for specified work.

4. Optimum Moisture Content: Optimum moisture content will be determined by Soils Engineer and this information supplied to Contractor. Optimum moisture content shall be maintained until subgrade is covered by surfacing materials.
3.03 DEMOLITION, DISPOSAL AND DISPOSITION OF UNDESIRABLE MAN-MADE FEATURES

A. All other obstructions, such as abandoned utility lines, septic tanks, concrete foundations, and the like shall be removed from site. Excavations resulting from these removal activities shall be cleaned of all loose materials, dish shaped, and widened as necessary to permit access for compaction equipment. Areas exposed by any required over-excavation should be scarified to a depth of 12", moisture-conditioned to near optimum moisture content, and recompacted to at least 90% of the maximum dry density.

3.04 TESTING AND OBSERVATION

A. All grading and earthwork operations shall be observed by the Geotechnical Engineer or his representative, serving as the representative of the Owner.

B. Field compaction tests shall be made by the Geotechnical Engineer or his representative. If moisture content and/or compaction are not satisfactory, Contractor will be required to change equipment or procedure or both, as required to obtain specified moisture or compaction. Notify Geotechnical Engineer at least 48 hours in advance of any filling operation.

C. Earthwork shall not be performed without the notification or approval of the Geotechnical Engineer or his representative. The Contractor shall notify the Geotechnical Engineer at least two (2) working days prior to commencement of any aspect of the site earthwork.

D. If the Contractor should fail to meet the compaction or design requirements embodied in this document and on the applicable plans, he shall make the necessary readjustments until all work is deemed satisfactory, as determined by the Geotechnical Engineer or Architect/Engineer.

E. After each rain event Geotechnical Engineer shall test fill material for optimum moisture. Do not place any fill material until desired moisture is achieved.

3.05 CLEARING AND GRUBBING

A. Prior to grading, remove all debris off-site. Remove trees and brush including the root systems. Holes resulting from tree and brush removal should be prepared and backfilled in accordance with paragraphs 3.07, 3.08, 3.09, and 3.10. This may require deepening and/or widening the holes to adequately remove disturbed soil and provide room for compaction equipment. Strip the surface of all organics. Strippings meeting the requirements of Section 329000 may be used in landscape areas only.

3.06 CUTTING

A. Do all cutting necessary to bring finish grade to elevations shown on Drawings.

B. When excavation through roots is necessary, cut roots by hand.

C. Carefully excavate around existing utilities to avoid unnecessary damage. The contractor shall anticipate and perform hand work near existing utilities as shown on the
survey, without additional claims or cost.

3.07 STRUCTURAL EXCAVATION

A. General: Excavate to bear on firm material at contract depth shown on Structural Drawings.

B. Unsuitable Ground: Any errors in structural excavation, soft ground, or clay soils found when excavating shall be reported to Architect. In no case shall work be built on any such soft or clayey unsuitable surface. Restore excavations to proper elevation with engineered fill material compacted to between 88 and 92% of dry density.

3.08 SUBGRADE PREPARATION

A. Grade compact and finish all subgrades within a tolerance of 0.10' of grades as indicated on Drawings and so as not to pool water. Subgrade within building pads and concrete walks shall be within 0.05' of grades indicated.

B. After clearing, grubbing and cutting, subsurface shall be plowed or scarified to a depth of at least 12", until surface is free from ruts, hummocks or other uneven features. Moisture condition to moisture content and recompact to between 88 and 92% of the maximum dry density as determined by ASTM Test Method D1557. If the existing soils are at a water content higher than specified, the contractor shall provide multiple daily aervations by ripping, blading, and/or discing to dry the soils to a moisture content where the specified degree of compaction can be achieved. After seven consecutive working days of daily aervations, and the moisture content of the soil remains higher than specified, the contractor shall notify the architect. If the existing soils have a moisture content lower than specified, the contractor shall scarify, rip, water and blade existing soil to achieve specified moisture content. The contractor shall make proper allowance in schedule and methods to complete this work.

C. Subgrade in areas to receive landscaping shall be compacted to 88%.

C. Where Contractor over-excavates building pads through error, resulting excavation shall be recompacted as engineered fill at Contractor's expense.

3.09 PLACING, SPREADING AND COMPACTING FILL MATERIAL IN PAVED AREAS

A. Selected fill material shall be placed in layers which, when compacted, shall not exceed 6 inches in compacted thickness. Each layer shall be spread evenly and thoroughly mixed to insure uniformity in moisture content.

B. Selected fill material shall be moisture-conditioned to specified moisture content. Selected fill material shall be unfrozen. When moisture content of fill material is below that specified, add water until proper moisture content is achieved. When moisture content is above that specified, aerate by blading or other methods mentioned in 3.08 B until moisture content is satisfactory.

C. After each layer has been placed, mixed and spread evenly, it shall be thoroughly compacted to a minimum of 92% as determined by the ASTM D1557 Compaction Test.
Compact each layer over its entire area until desired density has been obtained.

E. Jetting of fill materials will not be allowed.

3.10 PLACING, SPREADING, AND COMPACTION OF LANDSCAPE BACKFILL MATERIALS

A. All landscaped areas shall receive topsoil. After subgrade under landscape area has been scarified and brought to __% maximum dry density, top soil shall be placed evenly to depth of ___" at 85% of maximum dry density.

B. Project Inspector must verify that materials are uniformly spread to minimum depth specified.

3.11 FINISH GRADING

A. At completion of project, site shall be finished graded, as indicated on Drawings. Finish grades shall be "flat graded" to grades shown on the drawing. Mounding of finish grades will not be allowed unless otherwise directed on the landscape drawings. Tolerances for finish grades in drainage swales shall be +0-0.05'. Tie in new and existing finish grades. Leave all landscaped areas in finish condition for lawn seeding. Landscaped planters shall be graded uniformly from edge of planter to inlets. If sod is used for turf areas the finish grade on which it is placed shall be lowered to allow for sod thickness.

B. All landscape areas shall be left free of rock or foreign material as specified in Section 329000.

C. All landscape areas shall be approved by Architect prior to any planting.

3.12 SURPLUS MATERIAL

A. Excavated material not required for grading or backfill shall be removed from site at contractor's expense.

3.13 CLEANING

A. Refer to Section 017400.

B. Remove from fill all vegetation, wood, form lumber, casual lumber, and shavings, in contact with ground; buried wood will not be permitted in any fill.

END OF SECTION
PART 1 – GENERAL

1.01 INCLUSION OF OTHER CONTRACT DOCUMENTS
   A. The general conditions, supplementary conditions and Division 1 are fully applicable to this section as if repeated herein.

1.02 RELATED WORK SPECIFIED ELSEWHERE
   A. Section 015000, Construction Facilities and Temporary Controls.
   B. Section 310000, Earthwork.
   C. Section 334000, Site Drainage.
   D. Section 328000, Irrigation.

1.03 QUALITY ASSURANCE
   A. Use only new materials and products, unless existing materials or products are specifically shown otherwise on the Drawings to be salvaged and re-used.
   B. All materials, components, assemblies, workmanship and installation are to be observed by the Owner's Inspector of Record. Work not so inspected is subject to uncovering and replacement.
   C. Contractor / Installer shall have been in business for five (5) years providing/finishing similar size projects and complexity.

1.04 SUBMITTALS
   A. Refer to Section 01340.
   B. Submit Manufacturers data and shop drawings.

1.05 WARRANTY
   A. Submit fully executed warranty for work and materials in this section per 017836.

1.06 REFERENCES AND STANDARDS

1.07 DELIVERY, STORAGE AND HANDLING
   A. Transport, store and handle in strict accord with the local jurisdiction.
B. Make delivery to job when notified by Contractor verifying that the job is ready to receive the work of this Section and that arrangements have been made to properly store, handle and protect such materials and work.

1.08 PROJECT CONDITIONS

A. Contractor shall acquaint himself with all existing site conditions. If unknown active utilities are encountered during work, notify Architect promptly for instructions. Failure to notify will make Contractor liable for damage to these utilities arising from Contractor's operations subsequent to discovery of such unknown active utilities.

B. Field verify that all components, backing, etc. by others are installed correctly to proceed with installation of products as herein specified.

C. Trench dewatering may be necessary. Contractor shall provide any and all tools, equipment and labor necessary for trench dewatering no matter what the source. Dewatering shall be continuous until all site utilities are installed and backfilled.

1.09 PROTECTION

A. Adequate protection measures shall be provided to protect workers and passers-by on and off the site. Adjacent property shall be fully protected throughout the operations. Blasting will not be permitted. Prevent damage to adjoining improvements and properties both above and below grade. Restore such improvements to original condition should damage occur. Replace trees and shrubs outside building area disturbed by operations. Repair all trenches in grass areas with new sod (seeding not permitted) and "stake-off" for protection.

B. Contractor shall be solely and completely responsible for working conditions at the job site, including safety of all persons and property during performance of the work. This requirement shall apply continuously and shall not be limited to normal working hours.

C. Any construction review of the Contractor's performance conducted by the Architect or Owner is not intended to include review of the adequacy of the Contractor's safety measures, in, on or near the construction site.

D. Provide shoring, sheeting, sheet piles and or bracing to prevent caving, erosion or gullying of sides of excavation.

E. Surface Drainage: Provide for surface drainage during period of construction in manner to avoid creating nuisance to adjacent areas. Keep all excavations free from water during entire progress of work, regardless of cause, source or nature of water.

F. Adjacent streets and sidewalks shall be kept free of mud, dirt or similar nuisances resulting from earthwork operations.

G. The site and adjacent influenced areas shall be watered as required to suppress dust nuisance.
H. Trees: Carefully protect existing trees which are to remain.

1.10 TRENCH SAFETY PROVISIONS

A. General Contractor shall be solely responsible for safety design, construction and coordination with agencies having jurisdiction. If such plan varies from shoring system standards established by Construction Safety Orders, plan shall be prepared by registered civil or structural engineer.

B. Nothing herein shall be deemed to allow use of shoring, sloping or protective system less effective than that required by Construction Safety Orders of California State Division of Industrial Safety.

C. When trenching through paved surface, provide steel trench plates to cover open trenches daily until trenches are backfilled.

1.11 SEASONAL LIMITS

A. No backfill material shall be placed, spread or rolled during unfavorable weather conditions. When work is interrupted by heavy rains, full operations shall not be resumed until field tests indicate that moisture content and density of fill are satisfactory.

B. Material above optimum moisture shall be processed per section 310000, 3.08, B.

1.12 TESTING

A. General: Refer to Section 014500 – Quality Requirements.

PART 2 – PRODUCTS

2.01 MATERIALS

A. Backfill materials: Pipeline and conduit trench backfill as shown on the plans and as specified below.

1. ¾ inch crush rock.
2. Native Materials: Soil native to Project Site, free of wood, organics, and other deleterious substances. Rocks shall not be greater than ___-inches.
3. Sand: Fine granular material, free of organic matter, mica, loam or clay.
4. Lean Mix Concrete: 3 sacks of cement per yard plus sand.
5. Class 2 aggregate base, ¾” rock, per Caltrans section 26-1.02B

B. Water: Furnish all required water for construction purposes, including compaction and dust control. Water shall be potable.
TRENCHING AND BACKFILLING
Section 312333

C. Provide other bedding and backfill materials as described and specified in Section 310000, Section 334000 and Divisions 15 and 16.

PART 3 – EXECUTION

3.01 INSPECTION

A. Verification of Conditions:
   1. Examine areas and conditions under which work is to be performed.
   2. Identify conditions detrimental to proper or timely completion of work and coordinate with General Contractor to rectify.

3.02 COORDINATION

A. General Contractor shall coordinate work as herein specified, in accordance with drawings and as required to complete scope of work with all related trades.

3.03 INSTALLATION

A. Perform work in accordance with pipe manufacturer’s recommendations, as herein specified and in accordance with drawings.

3.04 TRENCHING

A. Make all trenches open vertical construction with sufficient width to provide free working space at both sides of trench around installed item as required for caulking, joining, backfilling and compacting; not less than 12 inches wider than pipe or conduit diameter, unless otherwise noted.

B. Carefully excavate around existing utilities to avoid unnecessary damage. The contractor shall anticipate and perform hand work near existing utilities as shown on the survey, without additional claims or cost.

C. Trench straight and true to line and grade with bottom smooth and free of edges or rock points.

3.05 BACKFILL

A. Pipe Trench Backfill is divided into three zones:
   1. Bedding: Layer of material directly under the pipe upon which the pipe is laid.
   2. Pipe Zone: Backfill from the top of the bedding to 6 inches (compacted) over the top of the pipe.
   3. Upper Zone: Backfill between top of Pipe Zone and to surface of subgrade.

B. Bedding: Type of material and degree of compaction for bedding backfill shall be as defined in the Details and Specifications.
C. Pipe Zone and Upper Zone Backfill:
   1. Type of material and degree of compaction Pipe Zone and Upper Zone Backfill shall be as required by Drawings, Details, & Specifications.
   2. Upper Zone Backfill shall not be placed until conformance of Bedding and Pipe Zone Backfill with specified compaction test requirements has been confirmed.
   3. Backfill shall be brought up at substantially the same rate on both sides of the pipe and care shall be taken so that the pipe is not floated or displaced. Material shall not be dropped directly on pipe.

D. Backfill Compaction:
   1. Backfill shall be placed in layers which, when compacted shall not exceed 6 inches in thickness. Each layer shall be spread evenly and thoroughly mixed to insure uniformity. Do not backfill over, wet, frozen or soft subgrade surfaces. Employ a placement method that does not disturb or damage foundation walls, perimeter drainage, foundation damp-proofing, waterproofing or protective cover.
   2. When moisture content of fill material is below that required to achieve specified density, add water until proper moisture content is achieved. When moisture content is above that required, aerate by blading or other methods until specified moisture content is met, see section 310000, 3.08, B.
   3. After each layer has been placed, mixed and spread evenly, it shall be thoroughly compacted to 92% of maximum dry density while at specified moisture content. Compact each layer over its entire area until desired density has been obtained.
   4. Compaction: All backfill operations shall be observed by the Inspector of Record and/or Geotechnical Engineer. Field density tests shall be made to check compaction of fill material. If densities are not satisfactory, Contractor will be required to change equipment or procedure or both, as required to obtain specified densities. Notify Inspector and Architect at least 24 hours in advance of any operation.

3.06 TRENCH AND SITE RESTORATION
   A. Finished surface of trenches shall be restored to a condition equal to, or better than the condition as existed prior to excavation work.

3.07 PROTECTION
   A. Protect existing surfaces, structures, and utilities from damage. Protect work by others from damage. In the event of damage, immediately repair or replace to satisfaction of Owner.
TRENCHING AND BACKFILLING
Section 312333

B. Repair existing landscaped areas to as new condition. Replant trees, shrubs or groundcover with existing materials if not damaged or with new materials if required. Replace damaged lawn areas with sod, no seeding will be permitted.

C. Replace damaged pavement with new compatible matching materials. Concrete walks to be removed to nearest expansion joint and entire panel replaced. Asphalt to be cute neatly and replaced with new materials.

D. Any existing materials removed or damaged due to trenching to be returned to new condition.

3.08 SURPLUS MATERIAL

A. Remove excess excavated material, unused materials, damaged or unsuitable materials from site.

3.09 CLEANING

A. Refer to Section 017400.

B. Contractor will keep the work areas in a clean and safe condition so his rubbish, waste, and debris do not interfere with the work of others throughout the project and at the completion of work.

C. After completion of work in this section, remove all equipment, materials, and debris. Leave entire area in a neat, clean, acceptable condition.

END OF SECTION
PART 1 - GENERAL

1.01 INCLUSION OF OTHER CONTRACT DOCUMENTS

A. The General Conditions, Supplementary Conditions and Division 1 are fully applicable to this Section, as if repeated herein.

1.02 RELATED WORK SPECIFIED ELSEWHERE

A. Section 014500, Testing Lab Services.
B. Section 310000, Earthwork.

1.03 QUALITY ASSURANCE

A. Use only new materials and products.
B. Use materials and products of one manufacturer whenever possible.
C. All materials, components, assemblies, workmanship and installation are to be observed by the Owner’s Inspector of Record. Work not so inspected is subject to uncovering and replacement.

1.04 SUBMITTALS

A. Refer to Section 133300.
B. Manufacturer’s Data: Submit list and complete descriptive data of all products proposed for use. Include manufacturer’s specifications, published warranty or guarantee, installation instructions, and maintenance instructions.
C. Materials list: Submit to the Architect a complete list of all materials proposed to be used in this portion of the work. Submitted items should include but are not limited to sand, gravel, admixtures, surface treatments, coloring agents, sealers, fibers, cast-in-place accessories, forming and curing products and concrete mix designs.
D. With concrete submittal, provide documented history of mix design performance.

1.05 WARRANTY

A. Refer to General Conditions and Section 017836.

1.06 REFERENCES AND STANDARDS

B. ACI Standards, ACI 211.1, ACI 318-05, ACI 302, IR-04, ACI 301-05, ACI 305R-99, ACI 306R-02, ACI 308-98.

Site Concrete
Section 321600-1


1.07 DELIVERY, STORAGE AND HANDLING

A. Deliver undamaged products to job in manufacturer's sealed containers and/or original bundles with tags and labels intact.

B. Store materials in protected, dry conditions off of ground and in areas so as to not interfere with the progress of the work.

C. Transport, store and handle in strict accord with the manufacturer's written recommendations.

D. Make delivery to job when notified by Contractor verifying that the job is ready to receive the work of this Section and that arrangements have been made to properly store, handle and protect such materials and work.

E. Aggregates: Prevent excessive segregation, or contamination with other materials or other sizes of aggregate. Use only one supply source for each aggregate stock pile.

1.08 TESTING

A. General: Refer to Section 014000 — Quality Requirements.

B. Cement and Reinforcing shall be tested in accordance with CBC Section 1916A. Testing of reinforcing may be waived in accordance with Section 1916A.4 when approved by the Structural Engineer and DSA.

1.09 ADEQUACY AND INSPECTION

A. Design, erect, support, brace and maintain formwork and shoring to safely support all vertical and lateral loads that might be applied until such loads can be carried by concrete.

B. Notify Inspector and Architect at least 48 hours prior to placing of concrete.

1.10 PROTECTION

A. Finish surfaces shall be protected at all times from concrete pour. Inspect forming against such work and establish tight leak-proof seal before concrete is poured. Finish work damaged, defaced or vandalized during the course of construction shall be replaced by contractor at contractor expense.

1.11 FIELD MEASUREMENTS

A. Make and be responsible for all field dimensions necessary for proper fitting, slopes and completion of work. Report discrepancies to Architect before proceeding.
PART 2 - PRODUCTS

2.01 MATERIALS

A. Cement: Portland cement, ASTM C150, Type II, per ACI 318 Section 3.2.

B. Concrete Aggregates: Normal weight aggregates shall conform to ASTM C33, except as modified by this section. Combined grading shall meet limits of ASTM C33. Lightweight aggregate shall conform to ASTM C330, suitably processed, washed and screened, and shall consist of durable particles without adherent coatings.

C. Water: Clean and free from deleterious amounts of acids, alkalis, scale, or organic materials and per ACI 318 Section 3.4.

D. Fly Ash: Western Fly Ash, conforming to ASTM C618 for Class N or Class F materials (Class C is not permitted). Not more than 15% (by mass) may be substituted for portland cement.

E. Water Reducing Admixture: Admixture to improve placing, reduce water cement ratio, and ultimate shrinkage may be used. Provide WRDA 64 by Grace Construction Products or approved equal. Admixture shall conform to ASTM C494 and ACI 318 Section 3.6. Such admixture must receive prior approval by the Architect, Structural Engineer, and the Testing Lab, and shall be included in original design mix.

F. Air-entraining Admixture: Daravair 1000 by Grace Construction Products or approved equal. Admixture must conform to ASTM C260 and CBC Section 1904 A.2.1.

G. Surface Retarder (for exposed aggregate finishes): Rugasol-S by Sika Corporation or approved equal.

H. Form Coating: Material which will leave no residue on concrete surface that will interfere with surface coating, as approved by the Architect.

I. Expansion Joint Material: Preformed 3/8" fiber material, full depth of concrete section, with bituminous binder manufactured for use as concrete expansion joint material, as accepted by the Architect.

J. Reinforcement Bars: New billet steel deformed bars conforming to requirements of ASTM A615 or ASTM A706; Grade 60. Dowels for installation through control or construction joints shall be smooth or shall be sleeved on one end for slippage.

K. Reinforcing supports: Galvanized metal chairs or spacers or metal hangers, accurately placed and securely fastened to steel reinforcement in place. Bottom bars in footings may be supported with concrete blocks.

L. Curing Compound (for exterior slabs only): Burke Aqua Resin Cure by Burke By Edoco, 1100 Clear by W.R. Meadows or accepted equal. Water based membrane-forming concrete curing compound meeting ASTM C 309 and C1315.

M. Concrete Bonding Agent: Weld-Crete by Larson Products Corp., Daraweld C by Grace Construction Products or accepted equal.
N. Patching Mortar: Meadow-Crete GPS, one-component, trowel applied, polymer enhanced, shrinkage-compensated, fiber reinforced, cementitious repair mortar for horizontal, vertical and overhead applications as manufactured by W.R. Meadows or accepted equal.

O. Non-shrink Grout: Masterflow 713 Plus by Master Builders or approved equal. Premixed, non-metallic, no chlorides, non-staining and non-shrinking per CRD-C621, Corps of Engineers Specification and ASTM C 1107, Grades B and C.

P. Truncated Domes: Vitrified Polymer Composite (VPC), Cast-In-Place Detectable/Tactile Warning Surface Tiles; “Armor-Tile”, “Access Tile Tactile Systems”, or approved equal. Tiles shall comply with Americans with Disabilities Act and the California Code of Regulations (CCR) Title 24, Part 2, Chapter 11B. Install tiles as recommended by manufacturer. Color yellow. Color shall visually contrast with the adjacent walking surface per CBC 11B-705.1.1.3; alternatively, provide a 1” wide painted black strip on the pavement at the edge of the tiles.

2.02 CONCRETE DESIGN AND CLASS

A. Class “B”: Concrete shall have 1” max. size aggregate, shall have 3000 psi min. 28 day strength with a maximum water to cementitious materials ratio of 0.55. Use for exterior slabs, including walks, vehicular paved surfaces, manhole bases, poured-in-place drop inlets, curbs, valley gutters, curb & gutter and other concrete of like nature. Shall have 3% maximum entrained air.

B. Slump Limits: Provide concrete, at point of final discharge, of proper consistency determined by Test Method ASTM C143 with a slumps of 4” plus or minus 1”.

C. Mix Design: All concrete used in this work will be designed for strength in accordance with provisions of CBC, Section 1905A.3. Should the Contractor desire to pump concrete, a modified mix design will need to be submitted for review. Fly ash may be used in concrete to improve workability in amounts up to 15% of cement weight.

2.03 MIXING OF CONCRETE

A. Conform to requirements of CBC, Chapter 19A.

B. All concrete shall be mixed until there is uniform distribution of material and mass is uniform and homogenous; mixer must be discharged completely before the mixer is recharged.

C. Concrete shall be Ready-mixed Concrete: Mix and deliver in accordance with the requirements set forth in ASTM C94 and ACI 301.

1. Approved Testing Laboratory shall check the first batching at the start of the work and furnish mix proportions to the Licensed Weighmaster.
2. Licensed Weighmaster to positively identify materials as to quantity and to certify to each load by ticket.
3. Ticket shall be transmitted to Project Inspector by truck driver with load identified thereon. Project Inspector will not accept load without load ticket identifying mix and will keep daily record of pours, identifying each truck, its load and time of receipt.
4. Placement of concrete shall occur as rapidly as possible after batching.
and in a manner which will assure that the required quality of the concrete is maintained. In no case may concrete be placed more than 90 minutes from batch time.

6. Water may be added to the mix only if neither the maximum permissible water-cement ratio nor the maximum slump is exceeded. In no case shall more than 10 gallons of water shall be added to a full 9 yard load, or 1 gal. per yard on remaining concrete within the drum providing load tag indicates at time of mixing at plant will allow for additional water.

2.04 MATERIALS TESTING

A. Materials testing of concrete and continuous batch plant inspection may be waived in accordance CBC Sections 1704A.4.4 when approved by Structural Engineer and DSA.

B. Testing of concrete shall be performed per article 3.07 of this specification.

2.05 EQUIPMENT

A. Handling and mixing of concrete: Project Inspector may order removal of any equipment which in his opinion is insufficient or in any way unsuitable.

PART 3 - EXECUTION

3.01 APPROVAL OF FORMS AND REINFORCEMENTS

A. Forms and reinforcements are subject to approval by the Project Inspector. Before placing concrete, clean tools, equipment and remove all debris from areas to receive concrete. Clean all reinforcing and other embedded items off all coatings oil, and mud that may impair bond with concrete.

B. All reinforcing bar lap splices shall be staggered a minimum of 5 ft.

C. Reinforcing steel shall be placed around all utility boxes, valve boxes, manhole frames and covers that are located within the concrete placements.

1. The bars shall be placed so that there will be a minimum of 1 ½” clearance and a maximum of 3” clearance. The reinforcing steel shall be placed mid-depth of concrete slab.

D. At all right angles or intersections of concrete walks, additional 2’x2’ #5. 90 degree bars shall be added at all inside corners for additional crack control. The bars shall be placed 2” from concrete forms and supports at mid-depth of slab.

3.02 PROTECTION

A. Protect work and materials of this Section prior to and during installation, and protect the installed work and materials of other trades.

B. In the event of damage, make all repairs and replacements necessary to the approval of the Architect at no additional cost to the Owner.

3.03 CLEANING
A. Reinforcement and all other embedded items at time of placing concrete to be free of rust, dirt oil or any other coatings that would impair bond to concrete.

B. Remove all wood chips, sawdust, dirt, loose concrete and other debris just before concrete is to be poured. Use compressed air for inaccessible areas. Remove all standing water from excavations.

3.04 FORMING

A. Form material shall be straight, true, sound and able to withstand deformation due to loading and effects of moist curing. Materials which have warped or delaminated, or require more than minor patching of contact surfaces, shall not be reused.

B. Build forms to shapes, lines, grades and dimensions indicated. Construct form work to maintain tolerances required by ACI 301. Forms shall be substantial, tight to prevent leakage of concrete, and properly braced and tied together to maintain position and shape. Butt joints tightly and locate on solid backing. Chamfer corners where indicated. Form bevels, grooves and recesses to neat, straight lines. Construct forms for easy removal without hammering, wedging or prying against concrete.

C. Space clamps, ties, hangers and other form accessories so that working capacities are not exceeded by loads imposed from concrete or concreting operations.

D. Build openings into vertical forms at regular intervals if necessary to facilitate concrete placement, and at bottoms of forms to permit cleaning and inspection.

E. Build in securely braced temporary bulkheads, keyed as required, at planned locations of construction joints.

F. Slope tie-wires downward to outside of wall.

G. Brace, anchor and support all cast-in items to prevent displacement or distortion.

H. During and immediately after concrete placing, tighten forms, posts and shores. Readjust to maintain grades, levels and camber.

I. Slabs, Walks, Walls and Curbs:

   1. Expansion Joints: Install at locations indicated, and so that maximum distance between joints is 20’ for exterior concrete unless otherwise shown. Expansion joint material shall be full depth of concrete section.

   2. Exterior Slabs and Walks: Install expansion joints at 20’ o.c. maximum, both directions, unless shown otherwise on plans.

3.05 FORM COATING

A. Before placement of reinforcing steel, coat faces of all forms to prevent absorption of moisture from concrete and to facilitate removal of forms. Apply specified material in conformance with manufacturer’s written directions.

B. Before re-using form material, inspect, clean thoroughly and recoat.
C. Seal all cut edges.

3.06 INSTALLATION

A. General: Reinforcement shall be accurately placed at locations indicated on the drawings within required tolerances and providing required clearances. Reinforcement shall be secured prior to placement of concrete such that tolerances and clearances are maintained. Coverage shall be in accordance with Section 1907.A.7 of the CBC. Keep a person on the job to maintain position of reinforcing as concrete is placed. Reinforcement must be in place before concreting is begun. Install dowels as shown on drawings. Give notice whenever pipes, conduits, sleeves, and other construction interferes with placement; obtain method of procedure to resolve interferences. All expansion and construction joints in concrete shall have dowels of size and spacing as shown, or as approved by Architect.

B. Placing Tolerances:

1. Per ACI 301 or CRSI/WCRSI Recommended Practice for Placing Reinforcing Bars, unless otherwise shown.
2. Clear distance between parallel bars in a layer shall be no less than 1", the maximum bar diameter not 1 ½ times the maximum size of coarse aggregate.

C. Splices:

1. General: Unless otherwise shown on drawings, splice top reinforcing at midspan between supports, splice bottom reinforcing at supports and stagger splices at adjacent splices 5 foot minimum. Bar laps shall be wired together. Reinforcing steel laps shall be as follows:
   a. Lap splices in concrete: Lap splice lengths shall not be less than 62 bar diameter for No. 5 bar, 56" minimum for No. 6 bars. No. 4 bar shall have a minimum of 24" splice. 93 bar diameters for No. 7 bars and larger.
   b. All splices shall be staggered at 5 feet minimum.

3.07 INSPECTION

A. Approval of reinforcing steel, after installation, must be received from Inspector.

3.08 PLACING OF CONCRETE

A. Adjacent finish surfaces shall be protected at all times during the concrete pour and finishing. Verify that all formwork is tight and leak-proof before concrete is poured. Finish work defaced during the concrete pour and finishing shall be replaced at no extra cost to the owner.

B. Transport concrete from mixer to place of final deposit as rapidly as practicable by methods which will prevent separation or loss of ingredients. Deposit as close as practicable in final position to avoid re-handling or flowing. Partially hardened concrete must not be deposited in work. Concrete shall not be wheeled directly over the top of reinforcing steel.
C. Placing: Once started, continue concrete pour continuously until section is complete between predetermined construction joints. Prevent splashing of concrete onto adjacent forms or reinforcement and remove such accumulation of hardened or partially hardened concrete from forms or reinforcement before work proceeds in that area. Free fall of concrete shall not exceed 4’-0” in height. If necessary, provide lower openings in forms to inject concrete and to reduce fall height.

D. Remove form spreaders as placing of concrete progresses.

E. Place footings as monolithic and in one continuous pour.

F. Keep excavations free of standing water, but moisture condition sub-grade before concrete placement.

G. Compacting: All concrete shall be compacted by mechanical vibrators. Concrete shall be thoroughly worked around reinforcement and embedded fixtures and into corners of forms. Vibrating shall not be applied to concrete which has already begun to initially set nor shall it be continued so long as to cause segregation of materials.

H. Concrete Flatwork:

1. All flatwork shall be formed and finished to required line and grades. Flatwork shall be true and flat with a maximum tolerance of 1/8” in 10’ for flatness. Flatwork which is not flat and are outside of the maximum specified tolerances shall be made level by the Contractor at no additional expense to the Owner.

2. Thoroughly water and soak the flatwork subgrade as required to achieve required moisture content prior to the concrete pour. Provide damming as required to keep water within the formed area and to allow for proper saturation of the subgrade.

3. Concrete vibrator shall be used to assist concrete placement. Contractor shall have spare concrete vibrator on site during concrete placement.

J. Placing in hot weather: Comply with ACI 305R-91. Concrete shall not exceed 85 degrees F at time of placement. Concrete shall be delivered, placed and finished in a sufficiently short period of time to avoid surface drying. Concrete shall be kept wet continuously after placement until implementation of curing procedure in accordance with this specification.

K. Placing in cold weather: Comply with ACI 306R-02. Protect from frost or freezing. No antifreeze admixtures are permitted. When deposited concrete during freezing or near-freezing weather, mix shall have temperature of at least 50 degrees F but not more than 90 degrees F. Concrete shall be maintained at temperature of at least 50 degrees F for not less than 72 hours after placing or until it has thoroughly hardened. Provide necessary thermal coverings for any flat work exposed to freezing temperatures.

L. Horizontal construction joint: Keep exposed concrete face of construction joints continuously moist from time of initial set until placing of concrete; thoroughly clean contact surface by chipping entire surface not earlier than 5 days after initial pour to expose clean hard aggregate solidly embedded, or by approved method that will assure equal bond, such as green cutting. If contact surface becomes contaminated with soil, sawdust or other foreign matter, clean entire surface and re-chip entire surface to assure proper adhesion.
3.09 CONCRETE FINISHES

A. Concrete Slab Finishing: Finish slab as required by ACI 302.1R. Use manual screeds, vibrating screeds to place concrete level and smooth. Use "jitterbugs" or other special tools designed for the purpose of forcing the course aggregate below the surface leaving a thick layer of mortar 1 inch in thickness. Surface shall be free from trowel marks, depressions, ridges or other blemishes. Tolerance for flatness shall be 1/8" in 10'. Provide final finish as follows:

1. Flatwork, medium broom finish: Brooming direction shall run perpendicular to walk to form non-slip surface.
2. Under no circumstances can water be added to the top surface of freshly placed concrete.

B. Curb Finishing: Steel trowel.

C. Joints and Edges: Mark-off exposed joints, where indicated, with ¼" radius x 1" deep jointer or edging tool. Joints to be clean cut, straight, parallel or square with respect to concrete walk edge. Tool all edges of exposed expansion and contraction joints, walk edges, and wherever concrete walk adjoins other material or vertical surfaces.

D. Exposed Concrete Surface Finishing (not including top surface of flatwork): Remove fins and rough spots immediately following removal of forms from concrete which is to be left exposed. Damaged and irregular surfaces and holes left by form clamps and sleeves shall be patched with grout. Tie wires are to be removed to below exposed surface and holes pointed up with neat cement paste similar to procedure noted under "Patching" below. Removal of tie wires shall extend to distance of 2" below established grade lines. Ends of tie wires shall be cut off flush at all other, unexposed locations. Care shall be taken to match adjacent finishes of exposed concrete surface. After patching, all concrete that is to remain exposed, shall be sacked with a grout mixture of 1-part cement, 1 1/2- parts fine sand and sufficient water to produce a consistency of thick paint. After first wetting the concrete surface, apply mixture with a brush and immediately float entire surface vigorously using a wood float. Keep damp during periods of hot weather. When set, excess grout shall be scraped from wall with edge of steel trowel, allowed to set for a time, then wiped or rubbed with dry burlap. Entire finishing operation of any area shall be completed on the same day. This treatment shall be carried to 4" below grade, and all patching and sacking shall be done immediately upon removal of the forms.

3.10 CURING

A. Concrete in Forms: Keep forms and top on concrete between forms continuously wet until removal of forms. Maintain exposed concrete in wet condition for 14 days following removal of forms.

B. Flatwork: Cure utilizing Curing Compound. If applicable, the Contractor shall verify that the approved Curing Compound is compatible with the approved colorant system. Upon completion of job, wash clean per manufacturer's recommendations.

3.11 DEFECTIVE CONCRETE

A. Determination of defective concrete shall be made by the Architect. His opinion shall be final in identifying areas to be replaced, repaired or patched.
B. The Owner reserves the right to survey the flatwork, if it is determined to be outside of the maximum tolerance for flatness. If the flatwork is found to be out of tolerance, then the Contractor will be required to replace concrete. The Contractor will be responsible for reimbursing the Owner for any surveying costs incurred. Determination of flatwork flatness, surveying and any remedial work must be completed far enough in advance so that the project schedule is maintained, delays are avoided and the new flatwork or flatwork repairs are properly cured.

C. As directed by Architect, cut out and replace defective concrete. All defective concrete shall be removed from the site. No patching is to be done until surfaces have been examined by Architect and permission to begin patching has been provided.

D. Permission to patch any area shall not be considered waiver of right, by the Owner, to require removal of defective work, if patching does not, in opinion of Architect, satisfactorily restore quality and appearance of surface.

E. Defective concrete is:

1. Concrete that does not match the approved mix design for the given installation type.
2. Concrete not meeting specified 28-day strength.
3. Concrete which contains rock pockets, voids, spalls, transverse cracks, exposed reinforcing, or other such defects which adversely affect strength, durability or appearance.
4. Concrete which is incorrectly formed, out of alignment or not plumb or level.
5. Concrete containing embedded wood or debris.
6. Concrete having large or excessive patched voids which were not completed under Architect's direction.
7. Concrete not containing required embedded items.
8. Excessive Shrinkage, Traverse cracking, Crazing or Curling; Defective Finish: Remove and replace if repair to acceptable condition is not feasible.
9. Concrete that is unsuitable for placement or has set in truck drum for longer than 90 minutes from the time it was batched.
10. Expansion joint felt that is not isolating the full depth of the concrete section, and recessed as required for backer rod and sealant where required.
11. Concrete that is excessively wet or excessively dry and will not meet the minimum or maximum slump required per mix design.
12. Finished concrete with oil stains from equipment use, and or rust spots that cannot be removed.
13. Control joints (weakened planed joints) that do not meet the required minimum depth shown on the drawings.

3.12 CONCRETE TESTING

A. Comply with CBC Section 1903A, 1905A.3, 1916A and as specified in B. below. Costs of tests will be borne by the Owner.

B. Four identical cylinder samples for strength tests of each class of concrete placed each day shall be taken not less than once a day, or not less than once for each 50 cubic
yards of concrete. In addition, samples for strength tests for each class of concrete shall be taken for seven-day tests at the beginning of the concrete work or whenever the mix or aggregate is changed.

C. Strength tests will be conducted by the Testing Lab on one cylinder at seven (7) days and two cylinders at twenty-eight (28) days. The fourth remaining cylinder will be available for testing at fifty-six (56) days if the 28-day cylinder test results do not meet the required design strength.

D. On a given project, if the total volume of concrete is such that the frequency of testing required by paragraph B. above would provide less than five strength tests for a given class of concrete, tests shall be made from at least five randomly selected batches or from each batch if fewer than five batches are used.

E. Cost of retests and coring due to low strength or defective concrete will be paid by Owner and back-charged to the Contractor.

F. Each truck shall be tested for slump before concrete is placed.

3.13 REMOVAL OF FORMS

A. Remove without damage to concrete surfaces.

B. Sequence and timing of form removal shall insure complete safety of concrete structure.

C. Forms shall remain in place for not less than 7 days. This time represent cumulative number of days during which temperature of air in contact with concrete is 60 degrees F and above.

D. Concrete shall not be subjected to superimposed loads (structure or construction equipment) until it has attained its full design strength and not for a period of at least 21 days after placing. Concrete systems shall not be subjected to construction loads in excess of design loads.

3.14 CLEANING

A. Refer to Section 017400.

B. Upon completion of work of this Section promptly remove from the working area all scraps, debris and surplus material of this Section.

C. Clean excess material from surface of all concrete walks and utility structures.

D. Power wash all concrete surfaces to remove stains, dried mud, tire marks, and rust spots.