



BID TALLY - PRELIMINARY RESULTS

Project Name: Fairfield Campus Building Exteriors Project - Phase 2
Bid Date: Wednesday, August 4, 2021
Bid Time: 2:00 PM **Bid Opening:** 2:30PM (Live Stream)
Bid Location: Building 1102 (Kitchell Bond Office)

Construction Estimate: \$550,000.00

#	Bidder	00 41 13 Bid Form	00 43 13 Bid Bond	00 43 36 Subcontractor List	00 45 01 Site Visit Certification	00 45 19 Non-Collusion Declaration	Addendum 001 (July 12, 2021)	Addendum 002 (July 16, 2021)	Addendum 003 (July 28, 2021)	Base Bid	10% Owner's Allowance of Base Bid Amount	Alternate #001 (Elastomeric Paint)	Alternate #002 (Powerwash Mansards)	Alternate #003 (Paint Pool Complex Perimeter Wall)	TOTAL BID AMOUNT (No Alternates)
1	Anchor Singh Painting Inc	X	X	X	X	X	X	X	X	\$333,333.00	\$33,333.33	\$59,000.00	\$75,000.00	\$39,000.00	\$366,666.30
2	C & J Painting	X	X	X	X	X	X	X	X	\$338,000.00	\$33,800.00	\$90,000.00	\$100,000.00	\$60,000.00	\$371,800.00
3	Color New Co.	X	X	X	X	X	X	X	X	\$248,000.00	\$24,800.00	\$80,000.00	\$16,000.00	\$19,000.00	\$272,800.00
4	D & D Painting Co	X	X	X	X	X	X	X	X	\$345,000.00	\$34,500.00	\$40,000.00	\$24,000.00	\$13,000.00	\$379,500.00
5	Jeff Painting	X	X	X	X	X	X	X	X	\$278,000.00	\$27,800.00	\$160,000.00	\$85,000.00	\$39,000.00	\$305,800.00
6	Polychrome Construction Inc.	X	X	X	X	X	X	X	X	\$493,000.00	\$49,300.00	\$120,000.00	\$69,600.00	\$26,000.00	\$542,300.00
7	TSV Painting Inc.	X	X	X	X	X	X	X	X	\$422,000.00	\$42,200.00	\$75,000.00	\$24,000.00	\$26,000.00	\$464,200.00
8															
9															
10															
11															

Color New Co.	\$248,000.00
(Base Bid Amount Only)	